Item
Number

104-03

105-01

105-01.

105-08

105M01

109-04

109-10.

109M10.

201-01

201-05.

201-07.

201M01

202-01

202-01.

202-01.

202-01.

.71

55

.20

.50

01

01

31

01

02

50

56

Average Unit Prices - 2012 Awarded Contracts

Description
ADDITIONAL WORK

CONSTRUCTION STAKES, LINES AND GRADES

DESIGN-BUILD DESIGN ENG SERVICES
DESIGN-BUILD CONTRACT MANAGEMENT
CONSTRUCTION STAKES, LINES AND GRADES
DESIGN-BUILD ROW SERVICES

TRAINEE

TRAINEE

CLEARING AND GRUBBING

VEGETATION REMOVAL

REMOVAL AND DISPOSAL OF BRUSH & TREES

CLEARING AND GRUBBING

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

REMOVAL OF ASBESTOS

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

REMOVAL OF STRUCTURES & OBSTRUCTIONS

Unit of
Measure

S.F.

LS

LS

LS

LS

LS

HOUR

HOUR

LS

LS

LS

LS

Ls

LS

EACH

LS

Region

Average
Unit Price

$0.
$0.
.73

$29,604

$34,825.
$42,301.
$45,179.
$38,779.
$500,000.
$500,000.
$500,000.
$500,000.
$158,703.
.69
$100,000.
$100,000.
s0.

$0.

$0.

$0.

s0.

$0.

$0.

$0.
$139,684.
.86
$92,947.
$175,900.
.11
$8,000.
$25,000.
$11,375.
$13,937.
.57
$12,000.
.57
$25,150.
.10
.62
$1,499,058.
$3,775.
$1,000.

.30
$46,125.
$39,829.
$5,000.
$18,750.
.67
$134,100.
$134,100.
$5,000.
$5,000.

$158,703

$56,262

$128,726

$10,488
$6,898

$11,306
$1,499,058

$52,022

$14,166

97
97

26
56
56
02
00
00
00
00
69

00
00
80
82
80
80
80
80
80
80
96

11
26

00
00
00
50

00

00

62
61
00

00
00
00
00

00
00
00
00

Total
Cost

$11,969.
$11,969.
.50
$313,427.
$1,226,745.
$1,084,309.
$3,334,995.
$500,000.
$500,000.
$500,000.
$500,000.
$793,518.
.47
$100,000.
$100,000.
$1,248.
$8,690.
$2,672.
$12,272.
$12,320.
.40
$10,000.
$10,000.
$2,793,699.
$393,840.
$1,580,100.
$3,342,105.
$8,109,744.
$8,000.
$25,000.
$22,750.
$55,750.
$73,419.
$12,000.
$13,797.
$25,150.
$124,367.
.12
.12
$7,551.
$1,000.
.78
$276,750.
$597,434.
$5,000.
$37,500.
$42,500.
$134,100.
$134,100.
$5,000.
$5,000.

$710,513

$793,518

$37,202

$7,495,293
$7,495,293

$312,133

80
80

37
11
40
38
00
00
00
00
47

00
00
00
40
00
00
00

00
00
16
00
83
00
99
00
00
00
00
99
00
14
00
13

21
00

00
99
00
00
00
00
00
00
00

Total
Quantity

12340.
12340.
24.

9.

29.
24.
86.

1.

.00
.00
.00
.00
.00
.00
.00
1560.
10620.
3340.
15340.
15400.
46260.
12500.
12500.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

[SEG T SR

[N ]
HWwwaJo

RPFRRRWONRFUOUOORNUURRENDREIANR

00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00



Item
Number

202-02.

202-02.

202-02.

202-02.

202-02.

202-02.

202-02.

202-02.

202-02.

202-02

202-02

202-02

202-03

202-03.

202-03.

202-03.

202-04.

01

02

03

04

05

06

07

08

09

.21

.22

.51

01

02

03

01

Average Unit Prices - 2012 Awarded Contracts

Description

REMOVAL OF PIPE

REMOVAL OF PIPE

REMOVAL OF PIPE

REMOVAL OF PIPE

REMOVAL OF PIPE
REMOVAL OF PIPE
REMOVAL OF PIPE
REMOVAL OF PIPE
REMOVAL OF PIPE
REMOVAL OF PIPE
REMOVAL OF PIPE
REMOVE CNC EW & PIPE FROM EX DRIVEWAY

REMOVAL OF RIGID PVMT, SIDEWALK, ETC.

REMOVAL OF ASPHALT PAVEMENT

REMOVAL OF RIGID PAVEMENT

REMOVAL OF ASPHALT PAVEMENT

REMOVAL OF STRUCTURES

Unit of
Measure

L.F.

LS

Region

B W N

Average
Unit Price

$40.
$7.
$15.
$4.
$10.
$40.
s7.
$10.
$5.
$9.
$5.
.54
$5.
$10.
$5.
s$6.
$5.
$6.
$6.
s7.
$7.
s$8.
$8.
$11.
$11.
$12.
$12.
$30.
$30.
$12.
$12.
$500.
$500.
$39.
$5.
$5.
.54
$5.
$3.
.75
$0.
$31.
.81
$25.

$40.

$28.

$21.

$89.

$61.
$274,205.
$197,161.

$24

$6

$8

$6

00
31
39
00
98
00
20
72
00
58
00

00
69
00
00
99
00
00
00
00
00
00
00
00
00
00
92
92
00
00
00
00
61
35
89

96
07

36
29

64
00
08
20
38
52
16
11

Total
Cost

$880.
$475.
.20
$1,140.
$8,051.
$960.
$850.
$2,647.
$795.
$5,252.
$305.
$3,681.
$1,520.
$5,506.
$50.
$4,800.
$4,850.
$2,280.
$2,280.
$427.
$427.
$264.
$264.
$1,122.
$1,122.
$228.
$228.
$2,288.
$2,288.
$360.
$360.
$500.
$500.
$8,397.
$4,940.
.46

$5,556

$693,506

$10,400.
$717,244.
$90,722.
$4,970.
$4,409.
$239,287.
.53
.50
$4,000.
$16,536.
$4,028.
$24,579.
$28,607.
$2,193,641.
$985,805.

$339,388
$12,536

00
00

00
20
00
00
20
00
20
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
60
00

00
06
33
00
20
00

00
50
00
50
50
29
54

Total
Quantity

22.
65.
361.
285.
733.
24.
118.
247.
159.
548.
61.
150.
304.
515.
10.
800.
810.
380.
380.
61.
61.
33.
33.
102.
102.
19.
19.
74 .
74 .
30.
30.
1.

1.
212.
924 .
117688.
1590.
120414.
29538.
568.
12088.
7647.
49841.
489.
100.
589.
190.
275.
465.
8.

5.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

202-04.

202-04.

202-04.

202-04.

202-04.

202-04

202-04

202-04

202-04

202-04

202-04

202-04

202-04

202-04

202-04

202-04

202-04

202-04

202-06.

02

03

04

05

06

.50

.51

.52

.53

.54

.55

.56

.57

.58

.59

.60

.61

.62

01

Description

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

REMOVAL

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

OF

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

STRUCTURES

BUILDINGS

Average Unit Prices - 2012 Awarded Contracts

Unit of
Measure

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

Ls

LS

Ls

LS

Ls

LS

Ls

LS

Region

Average
Unit Price

$137,554
$97,868

$30,883

$47,166

$19,802
$5,312

.53
.33
$167,899.
$137,500.
$217,906.
.33
$127,671.
$36,000.
$25,745.
$63,460.
.29
$126,325.
$126,325.
$100,000.
$100,000.
$120,000.
$120,000.
.50
.50
$12,557.
$3,500.
$10,000.
$6,750.
$3,675.
$1,500.
$2,587.
$3,675.
$15,000.
$9,337.
$3,675.
$1,000.
$2,337.
$21,000.
$6,000.
$13,500.
$11,000.
$11,000.
$1,000.
$1,000.
$1,000.
$1,000.
$2,500.
$2,500.
$1,500.
$1,500.
$3,000.
$3,000.
$3,500.
$3,500.
$2,500.
$4,350.

81
00
81

31
00
14
00

00
00
00
00
00
00

50
00
00
00
00
00
50
00
00
50
00
00
50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
62

Total
Cost

$2,613,536.
$587,210.
.83

$6,380,192

$275,000.
$653,720.
$92,650.
$1,021,370.
$36,000.
$25,745.
$126,920.
$188,665.
$252,650.
$252,650.
$100,000.
$100,000.
$120,000.
$120,000.
$79,210.
$21,250.
$100,460.
$3,500.
$10,000.
$13,500.
$3,675.
$1,500.
$5,175.
$3,675.
$15,000.
$18,675.
$3,675.
$1,000.
$4,675.
$21,000.
$6,000.
$27,000.
$11,000.
$11,000.
$1,000.
$1,000.
$1,000.
$1,000.
$2,500.
$2,500.
$1,500.
$1,500.
$3,000.
$3,000.
$3,500.
$3,500.
$2,500.
$21,753.

00
00

00
44
00
44
00
14
00
14
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
08

Total
Quantity

19.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

w
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Item
Number

202-06.

202-06.

202-06.

202-06.

202-06.

202-06.

202-06.

202-06.

202-06

202-06

202-06

202-06

202-06

202-06

202-06

202-06

202-06

202-06

202-06

202-08

202-08

02

03

04

05

06

07

08

09

.10

.11

.12

.13

.14

.15

.16

.17

.18

.19

.20

.10

.15

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
4 $800.00

STATE $3,231.64

REMOVAL OF BUILDINGS LS 3 $534.00
4 $100.00

STATE $425.50

REMOVAL OF BUILDINGS LS 3 $1.00
4 $100.00

STATE $34.00

REMOVAL OF BUILDINGS LS 3 $1.00
4 $100.00

STATE $34.00

REMOVAL OF BUILDINGS LS 3 $1.00
4 $100.00

STATE $34.00

REMOVAL OF BUILDINGS LS 3 $1.00
4 $100.00

STATE $50.50

REMOVAL OF BUILDINGS LS 4 $100.00
STATE $100.00

REMOVAL OF BUILDINGS LS 4 $100.00
STATE $100.00

REMOVAL OF BUILDINGS LS 4 $100.00
STATE $100.00

REMOVAL OF BUILDINGS LS 4 $100.00
STATE $100.00

REMOVAL OF BUILDINGS LS 4 $100.00
STATE $100.00

REMOVAL OF BUILDINGS LS 4 $100.00
STATE $100.00

REMOVAL OF BUILDINGS LS 4 $100.00
STATE $100.00

REMOVAL OF BUILDINGS LS 4 $100.00
STATE $100.00

REMOVAL OF BUILDINGS LS 4 $100.00
STATE $100.00

REMOVAL OF BUILDINGS LS 4 $100.00
STATE $100.00

REMOVAL OF BUILDINGS LS 4 $100.00
STATE $100.00

REMOVAL OF BUILDINGS LS 4 $100.00
STATE $100.00

REMOVAL OF BUILDINGS LS 4 $100.00
STATE $100.00

REMOVAL OF BUILDINGS LS 4 $100.00
STATE $100.00

REMOVAL OF CURB L.F. 1 $0.01
STATE $0.01

REMOVAL OF CURB AND GUTTER L.F. 2 $5.00
3 $6.70

4 $5.00

STATE $5.24

Total
Cost

$1,600.
$25,853.
$1,602.
$100.
$1,702.
3$2.
$100.
$102.
$2.
$100.
$102.
$2.
$100.
$102.
s1.
$100.
$101.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$100.
$158.
.40
$2,000.
$1,005.
$2,500.
$5,505.

$158

00
08
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
40

00
00
00
00

Total
Quantity
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
15840.
15840.
400.
150.
500.
1050.

00
00
00
00
00
00



Item
Number

202-08

202-08

202-13

202-13.

202M01

202M02.

202M02.

202M02.

202M02.

202M02.

202M02.

202M02.

202M02.

202M02.

202M02

202M02

202M02

202M02

202M03

202M03.

202M04 .

202M04 .

202M04 .

202M08

.25

.28

01

01

02

03

04

05

06

07

08

09

.10

.11

.12

.13

01

01

02

03

.10

Average Unit Prices - 2012 Awarded Contracts

Description
REMOVAL OF MEDIAN BARRIER

REMOVAL OF MEDIAN BARRIER

WATER WELL ABANDONMENT

WELL ABANDONMENT (DISCR)
REMOVAL OF STRUCTURES AND OBSTRUCTIONS
REMOVAL OF PIPE

REMOVAL OF PIPE

REMOVAL OF PIPE

REMOVAL OF PIPE

REMOVAL OF PIPE

REMOVAL OF PIPE

REMOVAL OF PIPE

REMOVAL OF PIPE

REMOVAL OF PIPE

REMOVAL OF PIPE

REMOVAL OF PIPE

REMOVAL OF PIPE

REMOVAL OF PIPE

REMOVAL OF RIGID PVMT, SIDEWALK, ETC.
REMOVAL OF ASPHALT PAVEMENT
REMOVAL STRUCTURES

REMOVAL STRUCTURES

REMOVAL STRUCTURES

REMOVAL OF CURB

Unit of
Measure

LS

L.F.

EACH

LS

m2

m2

Ls

LS

Ls

Region

Average
Unit Price

$1,150.
$1,150.
$42.

$5.

$16.
$50.
$22.
$250.
$250.
$3,200.
$3,200.
$18,099.
$18,099.
.88
.88
$15.
$15.
.83
.83
$19.
$19.
$23.
$23.
$33.
$33.
$33.
$33.
$33.
$33.
$33.
$33.
$33.
$33.
$33.
$33.
$33.
$33.
$33.
$33.
.77
s$8.
.70
.70
$138,780.
$138,780.
$1,279,020.
$1,279,020.
.73
.73
.41
sS4 .

$14
$14

$14
$14

$8

$2
$2

$96,868
$96,868
sS4

00
00
00
00
43
19
51
00
00
00
00
71
71

83
83

39
39
95
95
06
06
06
06
05
05
06
06
06
06
05
05
05
05
05
05

77

20

20

46
46

41

Total
Cost

$1,150.
$1,150.
$8,400.
$1,175.
$156,545.
$105,400.
$271,520.
$1,500.
$1,500.
$3,200.
$3,200.
$54,299.
$54,299.
.84
.84
.50
$506.
.15
.15
.50
.50
$526.
.84
$132.
.24
$760.
$760.
$1,057.
$1,057.
.62
.62
$1,487.
$1,487.
$330.
$330.
$330.
$330.
.55
$1,024.
$2,867.
$2,867.
$10,209.
$10,209.
$277,560.
$277,560.
$1,279,020.
$1,279,020.
.73
.73
$8,749.
$8,749.

$758
$758
$506

$163
$163
$426
$426
$526

$132

$892
$892

$1,024

$96,868
$96,868

00
00
00
00
04
00
04
00
00
00
00
14
14

50

84

24

38
38
60
60

70
70
50
50
50
50

55
79
79
60
60
40
40
46
46

44
44

Total
Quantity

1.

1

200.
235.
9528.
2100.
12063.

(S e )

51.
51.
32.
32.
11.

11

22.
22.
22.
22.

23.
23.
32.
32.
27.

27

45.
45.
10.
10.
10.
10.
31.
31.
327.
327.
3781.
3781.
2.

1.

1984
1984

2
1.
1
1

00
.00
00
00
00
00
00
.00
.00
.00
.00
.00
.00
00
00
00
00
00
.00
00
00
00
00
.00
.00
00
00
00
00
00
.00
00
00
00
00
00
00
00
00
00
00
00
00
00
.00
00
.00
.00
00
.00
.00



Item
Number

203-01

203-01.

203-01.

203-01.

203-01.

203-01.

203-01.

203-02

203-02.

203-02.

203-02.

203-02

203-03

203-03.

203-04

203-05

203-06

01

06

11

77

79

95

01

02

03

.25

01

Description

ROAD &

ROAD &

ROAD &

PRESPLITTING OF

Average Unit Prices - 2012 Awarded Contracts

DRAINAGE EXCAVATION (UNCLIFIED)

DRAINAGE EXCAVATION (SLIDE AREA)

DRAINAGE EXCAVATION (UNCLASS)

ROCK EXCAVATION

ROAD AND DRAINAGE EXCAVATION (UNCLASS)

EXCAVATION/BACKFILL

DESIGN-BUILD GRADING AND ROADWAYS

BORROW

BORROW

BORROW

BORROW

BORROW

BORROW

BORROW

EXCAVATION

EXCAVATION

EXCAVATION

EXCAVATION

EXCAVATION

EXCAVATION

EXCAVATION

(SOLID ROCK)

(GRADED SOLID ROCK)

(GRADED SOLID ROCK)

(SOLID ROCK)

(GRADED SOLID ROCK)

(UNCLASSIFIED)

(SELECT MATERIAL)

PLACING AND SPREADING TOPSOIL

UNDERCUTTING

WATER

Unit of
Measure

Cc.Y.

C.Y.

LS

TON

TON

TON

Region

B W N

Average
Unit Price

$8,
$8,

$1,088,
$1,088,

$4

$22

$12

$12
$12

$2
$3
$2
$3

$2
$2
$6

.72
3$4.
$5.
$3.
sS4

$100.

$100.

500.

500.

$14.

$8.
$17.
$15.
$10.
$10.

.56

$15.

$21.

729.

729.

$29.

$29.
$15.
$13.
$11.
.32
$5.
$5.
$13.
$11.
$13.

.50

.50

$10.

$18.
$9.
$9.
$10.
$21.
$21.
s$6.

.75

.76

.70

.69

s4.

.75

.82

.20

$7.

$6.

41
68
08
82
00
00
00
00
51
00
60
35
50
50

00
04
70
70
75
75
46
64
65

20
20
49
66
47

13
00
99
53
05
00
00
24

30

50
33

Total
Cost

$10,487,055.
$3,608,307.
.82
$1,666,380.
$25,562,113.
$3,000.
$3,000.
$8,500.
$8,500.

.14
$57,992.
$560,632.
$933,147.
$25,200.
$25,200.
$4,918.
$825.
$5,743.
$1,088,729.
$1,088,729.
$223,958.
$223,958.
$1,471,290.
$266,235.
$5,586,400.
.49
.20
.20

$9,800,368

$314,523

$7,323,926
$21,273
$21,273

$4,044,989.
.72
$4,079,293.
.50
.50
$468,802.
$53,568.
$1,434,617.
$336,624.
$2,293,611.
$1,050.
$1,050.
$214,308.
.50
$177,078.
.50
$650,029.
$25,894.
$326,485.
$352,380.
$27,615.
$18,759.
$61,300.

$34,303

$246,112
$246,112

$166,423

$92,218

82
64

80
08
00
00
00
00

00
80
94
00
00
08
00
08
70
70
00
00
64
60
25

99

71

00
00
49
00
49
00
00
01

99

00
60
50
10
01
00
19

Total
Quantity

2223320.
817418.
1725513.
541312.
5307563.
30.

30.

1.

1.
21681.
7249.
31849.
60779.
2400.
2400.
218.

55.

273.

.00
1.
7528.
7528.
95140.
19517.
479617.
594274 .
4091.
4091.
299851.
2942.
302793.
19689.
19689.
46283.
2976.
143607.
35332.
228198.
50.

50.
34355.
60579.
47135.
34155.
176224 .
6022.
118722.
.00
4457.
.60
9682.

1

124744

2502

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00

00



Item
Number

203-07

203-08

203-10

203-10.

203-10.

203-11

203-30.

203-40.

203-40.

203-40.

203-40.

203-50

203-70.

203M01

203M02.

203M02.

203M03

203M03

203M04

01

16

01

02

03

04

16

07

01

02

.53

Average Unit Prices - 2012 Awarded Contracts

Description

FURNISHING & SPREADING TOPSOIL

CHANNEL EXCAVATION (UNCLASSIFIED)

EMBANKMENT (COMPACTED IN PLACE)

EMBANKMENT (SOLID ROCK)
GRADED SOLID ROCK (IN-PLACE)

SCALING AND TRIMMING

ROADWAY APPROACHES

ROCK ANCHORS
ROCK ANCHORS
ROCK ANCHORS
ROCK BOLT PULL TEST

CONSTRUCTION OF HAUL ROAD

STANDPIPE

ROAD & DRAINAGE EXCAVATION (UNCLIFIED)
BORROW EXCAVATION (GRADED SOLID ROCK)
BORROW EXCAVATION (GRADED SOLID ROCK)
BORROW EXCAVATION (UNCLASSIFIED)
BORROW EXCAVATION (COMMON)

PLACING AND SPREADING TOPSOIL

Unit of
Measure

LS

EACH

LS

EACH

m3

TONN

m3

m3

m3

m3

Region

Average
Unit Price

$11.
.69
$9.
$25.
s8.
$17.
$9.
$19.
s$6.
$3.
$8.
$0.
.86
.81
$0.

s0.

$5.

$5.

$32.
$20.
$31.
$30,841.
$42,500.
$10,000.
$29,311.
$62.
$62.

.25
$173.
.25
.25
$650.
$650.
$53,500.
$186,270.
$38,750.
$92,840.
$50.

$50.

.86
$3.
$20.
$20.
$31.
$31.
$9.
$9.
$5.
$5.
.64
$6.

$8

$4
$4

$173

$173
$173

$3

$6

12

27
28
65
02
63
54
99
90
07
91

96
96
85
85
91
00
14
78
00
00
19
96
96

25

00
00
00
00
00
00
00
00

86
39
39
46
46
78
78
75
75

64

Total
Cost

$168,934.
.20
.26
$8,015.
$49,124.
$13,600.
$211,713.
.75
.62
$75,453.
$278,689.
$14,303.
$6,884,259.
.38
$140,712.
$140,712.
$1,777,715.
$1,777,715.
$414,370.
$39,840.
$454,210.
$123,367.
$42,500.
$10,000.
$175,867.
$268,200.
$268,200.
.25
$513,686.
$180,180.
$180,180.
$7,800.
$7,800.
$107,000.
$372,540.
$77,500.
$557,040.
$8,250.
$8,250.
$11,024,141.
$11,024,141.
$1,481,319.
$1,481,319.
$9,029.
$9,029.
$2,018,870.
$2,018,870.
$3,851,361.
$3,851,361.
$253, 046.
$253,046.

$276,608
$140,974

$151,143
$52,092

$6,898,562

$513,686

00

00
34
00
60

50
87
38
00

96
96
55
55
00
00
00
11
00
00
11
00
00

25
00
00
00
00
00
00
00
00
00
00
46
46
72
72
02
02
14
14
50
50
94
94

Total
Quantity

15188.
31829.
15201.
317.
5678.
799.
21995.
7734.
7452.
19345.
34531.
15718.
1417466.
1433184.
146576.
146576.
303883.
303883.
12592.
1992.
14584 .
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
165.
165.
2855390.
2855390.
72660.
72660.
287.
287.
206532.
206532.
669802.
669802.
38125.
38125.

00
60
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

203M05

203M06

203M07

203M08

203M10.

203M50

204-01

204-02.

204-02

204-02

204-02

204-02

204-02

204-03.

204-04.

204-04

204-05

204-05.

204-05.

204-08

17

01

.10

.11

.20

.21

.30

01

01

.10

01

50

Average Unit Prices - 2012 Awarded Contracts

Description

UNDERCUTTING

WATER

FURNISHING & SPREADING TOPSOIL
CHANNEL EXCAVATION (UNCLASSIFIED)
GRADED SOLID ROCK (IN-PLACE)
CONSTRUCTION OF HAUL ROAD

CULVERT EXCAVATION (UNCLASSIFIED)

DRY EXCAVATION (BRIDGES)

DRILLED CAISSON - EARTH
DRILLED CAISSON - EARTH
DRILLED CAISSON - ROCK
DRILLED CAISSON - ROCK
DRILLED CAISSON-UNCLIFIED

WET EXCAVATION

ROCK EXCAVATION (BRIDGES)

STRUCTURE EXCAVATION UNCLASSIFIED

ROCK DRILLING (BRIDGES)

CORE DRILLING AND SAMPLING

DESIGN-BUILD GEOTECHNICAL

FOUNDATION FILL MATERIAL

Unit of
Measure

m3

m3

m3

m3

TONN

LS

LS

Region

Average
Unit Price

S7.
$7.
s1.
S1.
sS4
.39
s7.

s7.

$18.

$18.
$140,000.
$140,000.
$40.

$33.

$34.

.86
$12.
$27.
.52
$15.
$30.
$30.
$40.
$40.
$135.
$135.
$170.
$170.
$850.
$850.
$25.
$25.
$45.
$41.
.83
$65.
.12
.45
$23.
.55
$23.
$45.
$30.
$21.
$24.
$633.
$37.
.79
$100,000.
$100,000.
$68.

$4

$14

$6

$106

$42
$74

$23

$103

86
86
35
35
39

45
45
90
90
00
00
00
00
96

23
97

80
00
00
00
00
00
00
00
00
50
50
00
00
35
14

00

00

35
41
82
21
00
15
62

00
00
98

Total
Cost

$79,802
$79,802

$167,813

$163,864

$72,292

$4,904

$29,756

.58
.58
$103,547.
$103,547.
$107,985.
$107,985.
$23,124.
$23,124.
.10
$167,813.
$140,000.
$140,000.
$1,760.
$3,729.
$5,489.
$36,740.
$7,311.
.14
$46,865.
$254,781.
$151,590.
$151,590.
$9,160.
$9,160.
$201,015.
$201,015.
$21,250.
$21,250.
$72,292.
.50
$8,000.
$13,950.
$152,612.
$174,562.
$73,607.
$23,855.
$24,557.
$122,019.
$4,600.
$7,890.
$12,490.
.64
$2,712.
$22,140.
.88
$10,130.
$4,815.
$14,945.
$100,000.
$100,000.
$7,450.

96
96
22
22
06
06

10
00
00
00
00
00
78
80

00
72
00
00
00
00
00
00
00
00
50

00
00
00
00
36
00
12
48
00
00
00

00
24

40
36
76
00
00
10

Total
Quantity

10153.
10153.
76614 .
76614 .
24598.
24598.
3102.
3102.
8879.
8879.
1.

1.

44 .
113.
157.
2473.
598.
5859.
7193.
16123.
5053.
5053.
229.
229.
1489.
1489.
125.
125.
85.
85.
320.
558.
3365.
4243.
689.
367.
583.
1639.
200.
335.
535.
108.
88.
1044.
1240.
16.
128.
.00
.00
.00
108.

144

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00



Item
Number

204-08.

204-09.

204-009.

204-10.

204-10.

204-10.

204-10.

204-10.

204-10.

204-10.

204-10.

204-11

204M02.

204M02

01

01

02

01

02

03

04

05

06

07

08

01

.20

Description

BACKFILL MATERIAL

COFFERDAM

COFFERDAM

FOUNDATION

FOUNDATION

FOUNDATION

FOUNDATION

FOUNDATION

FOUNDATION

FOUNDATION

FOUNDATION

BRIDGE EXCAVATION

DRY EXCAVATION (BRIDGES)

DRILLED CAI

Average Unit Prices - 2012 Awarded Contracts

Unit of
Measure

(FLOWABLE FILL) C.

LS

LS

PREPARATION LS
PREPARATION LS
PREPARATION LS
PREPARATION LS
PREPARATION LS
PREPARATION LS
PREPARATION Ls
PREPARATION LS
(UNCLASSIFIED) C.

SSON-ROCK

m3

Region

Average
Unit Price

$70.
.33
.65

$42
$62

$47.
$127.
$125.
$150.
$225.
.65
$54,000.
$55,000.
$54,500.
$54,000.
$55,000.
$54,500.
$30,000.
$30,000.
.33
$15,000.
.89
$30,000.
$30,000.
$47,750.
$35,000.
.89
$30,000.
$13,700.
$35,000.
$19,071.
$30,000.
$9,500.
$340,000.
$79,700.
$3,750.
$300,000.
$102,500.
$3,750.
$50,000.
$19,166.
$1,500.
$365,000.
$183,250.
$1,500.
$1,500.
.75

$148

$36,083

$32,388

$42,388

$82

$45.
.38
.78
.78
.75
$9,843.

$46
$22
$22
$9,843

00

12
73
00
42
00

00
00
00
00
00
00
00
00

00

00
00
00
00

00
00
00
43
00
00
00
00
00
00
00
00
00
67
00
00
00
00
00

12

75

Total
Cost

$1,540.
.67
$74,423.
$271,699.
$10,601.
$875.
$57,911.
$3,600.
$72,987.
$54,000.
$55,000.
$109,000.
$54,000.
$55,000.
$109,000.
$30,000.
$30,000.
$216,500.
$15,000.
$291,500.
$30,000.
$30,000.
$286,500.
$35,000.
$381,500.
$30,000.
$68,500.
$35,000.
$133,500.
$30,000.
$28,500.
$340,000.
$398,500.
$7,500.
$300,000.
$307,500.
$7,500.
$50,000.
$57,500.
$1,500.
$365,000.
$366,500.
$1,500.
$1,500.
$1,820.
$28,468.
.60
.68
.68

$188,286

$30,288
$53,334
$53,334

$157,500.
$157,500.

00

00
77
50
00
00
00
50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
10

00
00

Total
Quantity

22.
4448.
1188.
5766.
83.
7.
385.
16.
491.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
631.
653.
2341.
2341.
16.

16.

FNFRFRWORNMNWRNUORWRYIRPURORORRERORORRENRERNDRR
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00
00
00
00
00
00
00
00
00

00
00
00
00
00
00



Item
Number

204M03.

204M04 .

204M05

204M08

204M08.

204MO09.

204MO09.

204MO09.

204MO09.

204MO09.

204MO09.

204M10.

204M10.

204M10.

204M10.

204M10.

204M10.

204M10.

204M10.

204M12

204M13

207-01.

208-01

208-01.

209-01.

01

01

01

01

02

03

04

05

06

01

02

03

04

05

06

07

08

01

02

10

Description

WET EXCAVATION m3
ROCK EXCAVATION (BRIDGES) m3
ROCK DRILLING (BRIDGES) m
FOUNDATION FILL MATERIAL m3
BACKFILL MATERIAL (FLOWABLE FILL) m3
COFFERDAM LS
COFFERDAM LS
COFFERDAM LS
COFFERDAM LS
COFFERDAM LS
COFFERDAM LS
FOUNDATION PREPARATION LS
FOUNDATION PREPARATION LS
FOUNDATION PREPARATION LS
FOUNDATION PREPARATION LS
FOUNDATION PREPARATION LS
FOUNDATION PREPARATION LS
FOUNDATION PREPARATION Ls
FOUNDATION PREPARATION LS
CORE DRILLING (CONCRETE SEAL) m
CORE DRILLING (ROCK) m
SUBGRADE CONSTUCTION AND PREPARATION STA.
SHOULDERS AND DITCHES L.M.
SHOULDER PREPARATION L.M.
EROSION AND SILT CONTROL (DESCRIPTION) LS

Unit Prices - 2012 Awarded Contracts

Unit of
Measure

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

Average
Unit Price

$35.
$35.
$255.
$255.,
$122.
$122.
$59.
$59.
.89
$214.
.26
$624,846.
.26
.26
$647,009.
$647,009.
$582,149.
$582,149.
$582,149.
$582,149.
$582,149.
$582,149.
$7,079.
$7,079.
$10,500.
$10,500.
$13,000.
$13,000.
$11,000.
$11,000.
$11,000.
$11,000.
$13,000.
$13,000.
$20,000.
$20,000.
$20,000.
$20,000.
$662.

.29
$662.
.29
$145.
$145.
.30
$886.
$1,000.
$980.
$984.
$505.
$505.

$214
$624,846

$624,846
$624,846

$662

$662

$886

99
99
33
33
96
96
75
75

89

26

71
71
81
81
81
81
81
81
69
69
00
00
00
00
00
00
00
00
00
00
00
00
00
00
29

29

87
87

30
00
71
00
27
27

Total
Cost

$88,536
$88,536

$77,073

$624,846

$624,846
$624,846

$83,448
$83,448
$57,764
$57,764

$197,025.
$197,025.
$6,700.
$31,990.
$38,690.
$1,010.
$1,010.

.12
.12
$1,195,707.
$1,195,707.
$9,222.
$9,222.
$77,073.
.70
$29,869.
$29,869.
.26
$624,846.
.26
.26
$647,009.
$647,009.
$582,149.
$582,149.
$582,149.
$582,149.
$582,149.
$582,149.
$21,239.
$21,239.
$21,000.
$21,000.
$26,000.
$26,000.
$22,000.
$22,000.
$22,000.
$22,000.
$26,000.
$26,000.
$20,000.
$20,000.
$20,000.
$20,000.
$185,441.
$185,441.
.54
.54
.52
.52

66
66
00
00
70

71
71

26

71
71
81
81
81
81
81
81
07
07
00
00
00
00
00
00
00
00
00
00
00
00
00
00
20
20

06
06
00
86
86
54
54

Total
Quantity

2460.
2460.
4683.
4683.
75.
75.
1290.
1290.
139.
139.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
126.
126.
396.
396.
.30
.30
.70
.62
39.
.00
.00
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222
222

32

00
00
00
00
00
00
00
00
00
00

00
00
00
00

32

10



Item
Number

209-01.

209-01.

209-01.

209-02.

209-02.

209-02.

209-02.

209-03

209-03

209-03

209-03

209-03

209-03

209-03

209-03

209-03

209-03

11

31

50

03

05

06

07

.20

.21

.22

.23

.32

.34

.35

.36

.37

Average Unit Prices - 2012 Awarded Contracts

Description

CONSTRUCTION ACCESS

TEMPORARY MULCH FILTER BERM

DESIGN-

BUILD ENVIR MANAGMNT (INCL. EPSC)

8" TEMPORARY SLOPE DRAIN

12" TEMPORARY SLOPE DRAIN

15" TEMPORARY SLOPE DRAIN

18" TEMPORARY SLOPE DRAIN

CHECK DAMS

FILTER

FILTER

FILTER

FILTER

STREAM

STREAM

STREAM

STREAM

STREAM

SOCK (8 INCH)

SOCK (12 INCH)

SOCK (18 INCH)
SOCK (24 INCH)

MITIGATION-BOULDER CLUSTERS

MITIGATION-LOG VANES

MITIGATION-LOG DROP STRUCTURE

MITIGATION-STEP POOL

MITIGATION CROSS VANE STRUCTURE

Unit of
Measure

LS

c.Y.

LS

EACH

EACH

Region

Average
Unit Price

$10,710.
$10,710.
$100.
$15.

$16.
$261,695.
$261,695.
.67
.25
sS6.
.50
s$6.
$11.
$10.
$9.
.60
$9.
.89
$11.
.65
$9.
$23.
$15.
$17.
.60
$17.
$36.
$36.
s4.
.59
$8.
.27
.25
$5.
sS4
$8.
.65
.15
s$8.
.74
.74
.50
$500.
$571.
$100.
$100.
$5,775.
$5,775.
$12,600.
$12,600.
$5,250.

$8
$8

$2

$2
$23

$3

$4

$4

$4
$4

$4
$8

$6
$6
$808

00
00
00
00
59
00
00

51

25
68
00
45

41

00

86
89
00
00

73
96
96
05

00

85
00
00

15

00
19
00
00
00
00
00
00
00

Total
Cost

$10,710.
$10,710.
$8,500.
$66,900.
$75,400.
$261,695.
$261,695.
$9,607.
.75
$7,188.
$3,275.
$28,114.
.10
$44,600.
.76
$2,041.
$110,193.
$4,300.
$5,610.
$1,825.
$11,735.
$27,995.
$1,200.
$6,851.
$2,346.
.82
$7,392.
$7,392.
$9,310.
$2,020.
$800.
$12,130.
$4,250.
$1,170.
$1,560.
$976.
$7,956.
$10,598.
$10,598.
.20

$8,043

$12,928

$50,624

$38,392

$1,213

$1,213.
$4,851.
$10,000.
$14,851.
$33,500.
$33,500.
$11,550.
$11,550.
$12,600.
$12,600.
$105,000.

00
00
00
00
00
00
00
32

00
00
07

00

00
86
00
00
00
00
82
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00

20
00
00
00
00
00
00
00
00
00
00

Total
Quantity

1.
.00
85.
4460.
4545,
.00
.00
1108.
975.
1104.
1310.
4497.
1107.
4460.
5359.
785.
11711.
180.
510.
500.
1190.
1172.
80.
403.
510.
2165.
200.
200.
2300.
440.
100.
2840.
1000.
200.
390.
.00
1712.
1300.
1300.
180.
180.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

1

122

00

00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $5,250.00 $105,000.00 20.00
209-03.40 STREAM MITIGATION - LOG RIFFLE L.F. 3 $103.01 $114,130.00 1108.00
STATE $103.01 $114,130.00 1108.00
209-03.42 STREAM MITIGATION - LIVE BRUSH LAYERING L.F. 3 $52.00 $4,680.00 90.00
STATE $52.00 $4,680.00 90.00
209-03.43 STRM MITIG - VEGETATED RIP-RAP (DESCRP) c.Y. 3 $70.00 $17,500.00 250.00
STATE $70.00 $17,500.00 250.00
209-03.52 STREAM MITIGATION - J-HOOK W/ STEP EACH 3 $3,000.00 $45,000.00 15.00
STATE $3,000.00 $45,000.00 15.00
209-03.53 STRM MITIG - ARTICULATED CONCRETE MAT S.Y. 3 $75.00 $2,700.00 36.00
STATE $75.00 $2,700.00 36.00
209-03.54 STREAM MITIGATION-CROSS VANE STR W/STEP EACH 1 $14,805.00 $44,415.00 3.00
3 $7,000.00 $7,000.00 1.00
STATE $12,853.75 $51,415.00 4.00
209-03.55 STREAM MITIGATION - (DESCRIPTION) EACH 1 $50,000.00 $100,000.00 2.00
3 $5,000.00 $15,000.00 3.00
STATE $23,000.00 $115,000.00 5.00
209-03.57 STREAM MITIGATION - (DESCRIPTION) L.F. 1 $50.00 $31,200.00 624.00
3 $58.67 $73,808.00 1258.00
STATE $55.80 $105,008.00 1882.00
209-03.60 STRM MITIG - ROCK VANE EACH 1 $5,250.00 $52,500.00 10.00
3 $10,000.00 $10,000.00 1.00
STATE $5,681.82 $62,500.00 11.00
209-03.64 STRM MITIG - FELLED TREE (SIZE) EACH 1 $1,573.95 $15,739.50 10.00
STATE $1,573.95 $15,739.50 10.00
209-05 SEDIMENT REMOVAL C.Y. 1 $5.50 $46,182.39 8395.00
2 $4.01 $18,909.45 4713.00
3 $4.82 $49,990.55 10366.00
4 $4.81 $58,266.15 12118.00
STATE $4.87 $173,348.54 35592.00
209-05.01 SEDIMENT REMOVAL (CULVERTS) c.Y. 1 $168.70 $2,024.40 12.00
STATE $168.70 $2,024.40 12.00
209-06 BALED HAY OR STRAW EROSION CHECKS BALE 3 $6.00 $240.00 40.00
4 $10.00 $1,000.00 100.00
STATE $8.86 $1,240.00 140.00
209-06.02 12" DIA COIR LOG (DESCRIPTION) L.F. 3 $8.00 $4,104.00 513.00
4 $9.88 $9,944.00 1006.00
STATE $9.25 $14,048.00 1519.00
209-06.05 BALED HAY OR STRAW BALE 1 $9.05 $4,525.00 500.00
4 $10.00 $1,500.00 150.00
STATE $9.27 $6,025.00 650.00
209-06.11 WATTLE (SIZE) L.F. 4 $4.50 $225.00 50.00
STATE $4.50 $225.00 50.00
209-06.13 20IN DIA COIR LOG (DESCRIPTION) L.F. 1 $40.00 $4,000.00 100.00
STATE $40.00 $4,000.00 100.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING) L.F. 1 $3.81 $186,782.43 48983.00
2 $3.92 $93,305.32 23791.00
3 $3.51 $465,817.54 132551.00
4 $3.04 $316,923.85 104366.00
STATE $3.43 $1,062,829.14 309691.00

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) L.F. 1 $2.05 $52,203.12 25434.00



Item
Number

209-08.

209-08.

209-08.

209-08.

209-09.

209-009.

209-09.

209-09.

209-009.

209-009.

209-09.

209-09.

209-009.

209-009.

04

07

08

09

01

02

03

04

20

21

22

23

24

40

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
2 $1.29

3 $1.46

4 $1.85

STATE $1.74

TEMPORARY ENHANCED SILT FENCE L.F. 3 $9.64
4 $9.00

STATE $9.56

ROCK CHECK DAM PER EACH 1 $257.94
2 $258.28

3 $266.22

4 $244 .94

STATE $258.75

ENHANCED ROCK CHECK DAM EACH 1 $470.87
2 $382.39

3 $327.18

4 $341.87

STATE $374.01

FILTER SOCK CHECK DAM EACH 3 $200.00
STATE $200.00

SANDBAGS BAG 1 $3.24
2 $5.00

3 $7.32

4 $4.26

STATE $5.57

TEMP.SEDIMT FILTER BAG(14'6"X2'0"X13'3") BAG 1 $761.25
STATE $761.25

SEDIMENT FILTER BAG (15' X 15'") EACH 1 $988.43
2 $344.57

3 $409.57

4 $324.86

STATE $606.20

SEDIMENT FILTER BAG(15' X 10') EACH 1 $587.14
3 $316.41

STATE $350.25

POLYMER FLOCCULENT LB. 3 $9.50
STATE $9.50

POLYACHLAMIDE GEL LOGS EACH 1 $160.24
2 $122.86

4 $189.29

STATE $135.86

POLYACHLAMIDE POWDER LB. 1 $16.33
2 $10.43

4 $8.76

STATE $11.76

POLYACHLAMIDE LIQUID GAL. 1 $150.75
STATE $150.75

JUTE MESH FABRIC S.Y. 1 $1.50
2 $1.57

4 $2.86

STATE $1.76

CURB INLET PROTECTION

(TYPE 1) EACH 1 $210.00

Total
Cost

$39,579.
$99,769.
.15

$384,768

$576,319.
$58,674.
$8,280.
$66,954 .
$644,857.
$223,931.
$291,245.
$102,383.
.12
$100,767.
$27,150.
$119,091.
$45,469.
$292,478.
$800.
$800.
$30,032.
$1,600.
$161,848.
.80
$247,969.
.50
.50
$46,456.
$2,412.
$21,297.
$6,822.
$76,987.
$4,110.
$15,503.
$19,613.
$950.
$950.
.40
$12,900.
$3,975.
$18,477.
$20,580.
$7,300.
$14,109.
$41,989.
$1,809.
$1,809.
$1,500.
$14,100.
.75
.75
$1,260.

$1,262,418

$54,488

$1,522
$1,522

$1,602

$5,133
$20,733

20
39

86
00
00
00
95
39
78
00

14
00
88
00
02
00
00
00
00
65

45

08
00
52
00
60
00
92
92
00
00

00
00
40
00
00
04
04
00
00
00
00

00

Total
Quantity

30636.
68259.
207665.
331994.
6086.
920.
7006 .
2500.
867.
1094.
418.
4879.
214.
71.
364.
133.
782.

4.

.00
9280.
320.
22105.
12780.
44485.
.00
.00
47.
.00
52.
21.
.00
.00
49.
56.
100.
100.
10.
105.
21.
136.
1260.
700.
1611.
3571.
12.
12.
1000.
9000.
1795.
11795.
.00

4

127

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00

00

00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $280.00 $280.00 1.00
STATE $220.00 $1,540.00 7.00
209-09.41 CURB INLET PROTECTION (TYPE 2) EACH 1 $573.01 $3,438.08 6.00
3 $150.00 $300.00 2.00
4 $203.50 $1,424.50 7.00
STATE $344.17 $5,162.58 15.00
209-09.42 CURB INLET PROTECTION (TYPE 3) EACH 1 $150.00 $450.00 3.00
STATE $150.00 $450.00 3.00
209-09.43 CURB INLET PROTECTION (TYPE 4) EACH 1 $184.70 $4,986.84 27.00
2 $580.00 $1,160.00 2.00
3 $150.00 $1,950.00 13.00
4 $325.00 $9,425.00 29.00
STATE $246.79 $17,521.84 71.00
209-10.01 TEMPORARY DEWATERING STRUCTURE c.Y. 3 $11.50 $966.00 84.00
4 $7.50 $26,820.00 3576.00
STATE $7.59 $27,786.00 3660.00
209-10.20 TEMPORARY SEDIMENT TRAP c.Y. 1 $14.00 $1,638.00 117.00
3 $10.22 $19,590.00 1917.00
STATE $10.44 $21,228.00 2034.00
209-13.04 TURBIDITY CURTAIN L.F. 3 $25.00 $30,000.00 1200.00
STATE $25.00 $30,000.00 1200.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) S.Y. 1 $5.35 $2,305.00 431.00
2 $2.41 $1,400.00 580.00
3 $2.83 $8,193.00 2895.00
4 $3.48 $17,836.00 5118.00
STATE $3.29 $29,734.00 9024.00
209-20.04 POLYETHYLENE SHEETING (10 MIL.) S.Y. 4 $1.55 $775.00 500.00
STATE $1.55 $775.00 500.00
209-20.20 DETENTION POND OUTLET STRUCTURE (DISCR.) EACH 1 $15,000.00 $45,000.00 3.00
STATE $15,000.00 $45,000.00 3.00
209-40.30 CATCH BASIN PROTECTION (TYPE A) EACH 1 $699.81 $9,797.36 14.00
2 $600.00 $18,000.00 30.00
STATE $631.76 $27,797.36 44.00
209-40.31 CATCH BASIN PROTECTION (TYPE B) EACH 1 $200.00 $1,800.00 9.00
2 $170.00 $170.00 1.00
STATE $197.00 $1,970.00 10.00
209-40.33 CATCH BASIN PROTECTION (TYPE D) EACH 1 $244.13 $17,333.32 71.00
2 $240.00 $480.00 2.00
3 $115.30 $9,339.31 81.00
4 $253.52 $6,338.00 25.00
STATE $187.10 $33,490.63 179.00
209-40.34 CATCH BASIN PROTECTION (TYPE E) EACH 3 $125.00 $250.00 2.00
STATE $125.00 $250.00 2.00
209-40.41 CATCH BASIN FILTER ASSEMBLY (TYPE 1) EACH 1 $693.54 $14,564.28 21.00
3 $417.15 $8,343.00 20.00
4 $435.45 $14,370.00 33.00
STATE $503.75 $37,277.28 74 .00
209-40.42 CATCH BASIN FILTER ASSEMBLY (TYPE 2) EACH 1 $529.33 $15,879.96 30.00
3 $267.86 $1,875.00 7.00
4 $410.00 $4,100.00 10.00

STATE $465.00 $21,854.96 47.00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
209-40.43 CATCH BASIN FILTER ASSEMBLY (TYPE 3) EACH 3 $777.60 $3,888.00 5.00
STATE $777.60 $3,888.00 5.00
209-40.46 CATCH BASIN FILTER ASSEMBLY (TYPE 6) EACH 1 $466.64 $10,732.72 23.00
3 $375.00 $2,625.00 7.00
STATE $445.26 $13,357.72 30.00
209-40.47 CATCH BASIN FILTER ASSEMBLY (TYPE 7) EACH 3 $325.00 $2,275.00 7.00
STATE $325.00 $2,275.00 7.00
209-40.48 CATCH BASIN FILTER ASSEMBLY (TYPE 8) EACH 3 $300.00 $600.00 2.00
STATE $300.00 $600.00 2.00
209-65.01 TEMPORARY STREAM DIVERSION (DESCRIPTION) LS 1 $18,383.33 $55,150.00 3.00
3 $11,907.76 $35,723.28 3.00
STATE $15,145.55 $90,873.28 6.00
209-65.02 TEMPORARY STREAM DIVERSION (DESCRIPTION) LS 1 $14,450.00 $28,900.00 2.00
STATE $14,450.00 $28,900.00 2.00
209-65.03 TEMPORARY DIVERSION CHANNEL L.F. 1 $31.50 $10,584.00 336.00
2 $21.68 $37,500.00 1730.00
3 $22.57 $114,690.00 5082.00
4 $31.17 $77,027.00 2471.00
STATE $24.93 $239,801.00 9619.00
209-65.04 TEMPORARY IN STREAM DIVERSION L.F. 1 $37.57 $77,162.80 2054.00
2 $79.80 $8,778.00 110.00
3 $36.47 $95,358.00 2615.00
4 $33.00 $9,900.00 300.00
STATE $37.64 $191,198.80 5079.00
209-65.14 TEMPORARY STREAM DIVERSION LS 1 $56,175.00 $56,175.00 1.00
3 $4,900.00 $4,900.00 1.00
STATE $30,537.50 $61,075.00 2.00
209-99.91 EROSION CONTROL LS 1 $2,800.00 $2,800.00 1.00
2 $1,000.00 $1,000.00 1.00
4 $6,000.00 $6,000.00 1.00
STATE $3,266.67 $9,800.00 3.00
209M02.05 300mm TEMPORARY SLOPE DRAIN m 1 $27.36 $47,196.00 1725.00
STATE $27.36 $47,196.00 1725.00
209M02.06 375mm TEMPORARY SLOPE DRAIN m 1 $51.05 $11,741.50 230.00
STATE $51.05 $11,741.50 230.00
209M02.07 450mmTEMPORARY SLOPE DRAIN m 1 $48.74 $25,490.20 523.00
STATE $48.74 $25,490.20 523.00
209M03.22 FILTER SOCK (450mm) m 1 $12.80 $15,744.00 1230.00
STATE $12.80 $15,744.00 1230.00
209M03.23 Filter Sock (24 inch) m 1 $30.00 $6,000.00 200.00
STATE $30.00 $6,000.00 200.00
209M05 SEDIMENT REMOVAL m3 1 $6.76 $89,297.57 13201.00
STATE $6.76 $89,297.57 13201.00
209M08.02 TEMPORARY SILT FENCE (WITH BACKING) m 1 $11.74 $323,550.12 27551.00
STATE $11.74 $323,550.12 27551.00
209M08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) m 1 $5.05 $155,621.53 30799.00
STATE $5.05 $155,621.53 30799.00
209M08.05 ENHANCED SILT FENCE CHECK (V-DITCH) EACH 1 $740.35 $5,922.80 8.00
STATE $740.35 $5,922.80 8.00
209M08.06 ENHANCED SILT FENCE CHECK (TRAPEZOIDAL) EACH 1 $1,475.99 $1,475.99 1.00
STATE $1,475.99 $1,475.99 1.00



Item
Number

209M08.

209M08.

209M08.

209M09.

209M09.

209M09.

209M09.

209M09.

209M09.

209M09.

209M09.

209M09.

209M09.

209M09.

209M09.

209M10.

209M20.

209M40.

209M40.

209M40.

209M40.

209M40.

209M40.

209M40.

209M40.

209M40.

07

08

09

01

02

03

04

20

21

22

23

24

40

41

43

20

03

33

34

41

42

43

44

46

47

48

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
Rock Check Dam EACH 1 $230.19
STATE $230.19

Enhanced Rock Check Dam EACH 1 $515.54
STATE $515.54

FILTER SOCK CHECK DAM EACH 1 $233.89
STATE $233.89

SANDBAGS BAG 1 $3.45
STATE $3.45

TEMP.SEDIMNT FILTER BAG (4.42X0.61X4.04) BAG 1 $590.00
STATE $590.00

SEDIMENT FILTER BAG (4.572m x 4.572m) EACH 1 $718.64
STATE $718.64

SEDIMENT FILTER BAG (450mm X 300mm) EACH 1 $844.10
STATE $844.10

POLYMER FLOCCULENT kg 1 $56.00
STATE $56.00

POLYACHLAMIDE GEL LOGS EACH 1 $112.00
STATE $112.00

POLYACHLAMIDE POWDER kg 1 $15.00
STATE $15.00

POLYACHLAMIDE LIQUID LITR 1 $16.00
STATE $16.00

JUTE MESH FABRIC m2 1 $2.00
STATE $2.00

CURB INLET PROTECTION (TYPE 1) EACH 1 $468.00
STATE $468.00

CURB INLET PROTECTION (TYPE 2) EACH 1 $266.35
STATE $266.35

CURB INLET PROTECTION (TYPE 4) EACH 1 $156.00
STATE $156.00

TEMPORARY SEDIMENT TRAP m3 1 $13.97
STATE $13.97

POLYETHYLENE SHEETING (6 MIL. MINIMUM) m2 1 $5.38
STATE $5.38

Catch Basin Filter Assembly (Type D) EACH 1 $397.48
STATE $397.48

CATCH BASIN PROTECTION (TYPE E) EACH 1 $468.00
STATE $468.00

CATCH BASIN FILTER ASSEMBLY (TYPE 1) EACH 1 $456.76
STATE $456.76

CATCH BASIN FILTER ASSEMBLY (TYPE 2) EACH 1 $523.46
STATE $523.46

CATCH BASIN FILTER ASSEMBLY (TYPE 3) EACH 1 $425.00
STATE $425.00

CATCH BASIN FILTER ASSEMBLY (TYPE 4) EACH 1 $685.08
STATE $685.08

CATCH BASIN FILTER ASSEMBLY (TYPE 6) EACH 1 $489.00
STATE $489.00

CATCH BASIN FILTER ASSEMBLY (TYPE 7) EACH 1 $418.00
STATE $418.00

CATCH BASIN FILTER ASSEMBLY (TYPE 8) EACH 1 $310.00

Total
Cost

$538,406
$538,406
$89,704
$89,704

$130,042

$18,684

$3,376
$3,376

$17,312
$17,312

$5,593

$5,593.
$25,041.
$25,041.
$17,784.
$17,784.
$21,467.
$21,467.
$10,992.
.73
$425.
$425.
$2,055.
$2,055.
$45,966.
$45,966.
$6,688.
$6,688.
$620.

$10,992

.50
.50
.51
.51
$130,042.
.84
$23,084.
$23,084.
$7,080.
$7,080.
.75
$18,684.
.40
.40
$56.
$56.
$4,256.
$4,256.
$9,480.
$9,480.
$2,224.
$2,224.
$3,968.
$3,968.
$51,948.
$51,948.
.88
.88
$624.
$624.
$12,336.
$12,336.
.20

84

00
00
00
00

75

00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00

20
52
52
00
00
56
56
73

00
00
25
25
00
00
00
00
00

Total
Quantity

2339.
2339.
174.
174.
556.
556.
6688.
6688.
12.
12.
26.
26.
4.

4.

1.

1.
38.
38.
632.
632.
139.
139.
1984.
1984.
111.
111.
65.
65.
.00
.00
883.
883.
1040.
1040.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00

16



Item
Number

209M40.

209M65.

301-50.

303-01

303-01.

303-01.

303-01.

303-01.

303-01.

303-02

303-10.

303-10.

303-10.

303-20.

303M01

303MO1.

303MO1.

303MO1.

303M10.

49

03

50

01

02

03

08

09

01

02

03

02

01

02

03

01

Unit of

Description Measure
CATCH BASIN FILTER ASSEMBLY (TYPE 9) EACH
TEMPORARY DIVERSION CHANNEL m
DESIGN-BUILD PAVEMENT LS
MINERAL AGGREGATE, TY A BASE, GRADING D TON
GRANULAR BACKFILL (ROADWAY) TON
GRANULAR BACKFILL (BRIDGES) TON
GRANULAR BACKFILL (RETAINING WALLS) TON
MINERAL AGGR,TY A BASE,GRADING D GRAVEL TON
MINERAL AGGR,TY A BS,GRADING D LIMESTONE TON
MINERAL AGGR,TY B BASE, GR TON
MINERAL AGGREGATE (SIZE 57) TON
MINERAL AGGREGATE (SIZE 2) TON
MINERAL AGGREGATE (SIZE 68) TON
RIVER GRAVEL TON
MINERAL AGGREGATE, TY A BASE, GRADING D TONN
GRANULAR BACKFILL (ROADWAY) TONN
GRANULAR BACKFILL (BRIDGES) TONN
GRANULAR BACKFILL (RETAINING WALLS) TONN
MINERAL AGGREGATE (SIZE 57) TONN

Average Unit

Prices - 2012 Awarded Contracts

Region

STATE
1
STATE
1
STATE

*

STATE

Average
Unit Price

$310.

$310.

$310.

$41.

$41.
$2,934,159.
$2,934,159.
.70
.53
$16.
.25
$18.
$35.
$22.
$20.
.56
$26.
.59
$40.
$37.
.61
$37.
.50
$28.
$35.
$35.
.70
.70
$22.
.83
$51.
$20.
$21.
$46.
.59
$22.
$22.
.50
$28.
$25.
$25.
.73
.73
.21
.21
$37.
$37.
.68
.68
.22
$26.

$22
$16

$18

$26

$54

$34

$28

$32
$32

$22

$28

$28

$18
$18
526
526

$36
$36
$26

00
00
00
04
04
70
70

34

08
10
00
49

83

19
09

34

50
00
00

83

05
49
99
37

99
99

50

00
00

38
38

22

Total
Cost

$620.

$620.

$620.
$64,221.
$64,221.
$2,934,159.
$2,934,159.
.77

$6,617,998

$3,972,567.
$10,137,737.
$10,508,190.
$31,236,494.
$451,680.
$28,798.
$300,133.
$730,597.
$1,511,209.
.88
.26
$46,914.
$26,959.
$85,251.
$741.

$741.
$10,535.
$10,535.
$179,850.
$179,850.
$1,060,447.
$1,060,447.
.39
$192,046.
$315,719.
$58,939.
$903,097.
.32
.32
$940.
$940.
$26,550.
$26,550.
.12
.12
.39
.39

$6,714
$4,662

$336,392

$13,058
$13,058

$5,662,584
$5,662,584
$398,222
$398,222

$70,155.
$70,155.
$2,567.
$2,567.
$51,210.
$51,210.

00
00
00
96
96
70
70

09
43
80
09
00
00
89
68
57

90
00
04
00
00
00
00
00
00
44
44

90
20
00
49

50
50
00
00

62
62
60
60
66
66

Total
Quantity

2.
2.
2.
1565.
1565.
1.

1.
291599.
240363.
620311.
575823.
1728096.
12870.
13009.
14646.
27505.
56330.
123.
1l16.
1265.
779.
2283.
26.

26.
301.
301.
5500.
5500.
46458.
46458.
6590.
9372.
14355.
1271.
31588.
568.
568.
33.

33.
1062.
1062.
302397.
302397.
15195.
15195.
1877.
1877.
70.

70.
1953.
1953.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
303M10.02 MINERAL AGGREGATE (SIZE 2) TONN 1 $33.41 $15,335.19 459.00
STATE $33.41 $15,335.19 459.00
303M10.03 MINERAL AGGREGATE (SIZE 68) TONN 1 $33.41 $1,937.78 58.00
STATE $33.41 $1,937.78 58.00
307-01.01 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A TON 1 $80.12 $2,010,629.07 25094.00
2 $59.64 $577,445.75 9683.00
3 $64.02 $2,671,560.10 41727.00
4 $99.36 $3,507,268.09 35300.00
STATE $78.41 $8,766,903.01 111804.00
307-01.02 ASPHALT CEM. (PG64-22) (BPMB-HM) GR. A-S TON 3 $664.21 $397,195.90 598.00
STATE $664 .21 $397,195.90 598.00
307-01.03 AGGREGATE (BPMB-HM) GRADING A-S MIX TON 3 $40.47 $720,224.00 17795.00
STATE $40.47 $720,224.00 17795.00
307-01.06 ASPHALT CONC. MIX (PG64-22) (BPMB-HM)GR B TON 2 $56.00 $6,048.00 108.00
STATE $56.00 $6,048.00 108.00
307-01.07 ASPHALT CONC MIX (PG64-22) (BPMB-HM)GR B-M TON 2 $177.01 $13,807.00 78.00
3 $60.00 $48,000.00 800.00
STATE $70.40 $61,807.00 878.00
307-01.08 ASPHALT CONC MX (PG64-22) (BPMB-HM)GR B-M2 TON 1 $84 .54 $2,776,138.20 32839.00
2 $66.19 $1,405,939.44 21241.00
3 $69.54 $2,478,028.37 35635.80
4 $83.94 $3,821,314.66 45524.00
STATE $77.50 $10,481,420.67 135239.80
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GR. CS TON 1 $88.47 $3,347,245.10 37834.00
2 $62.00 $15,500.00 250.00
3 $77.03 $517,566.00 6719.00
4 $94 .49 $4,518,112.85 47817.00
STATE $90.68 $8,398,423.95 92620.00
307-02.01 ASPHALT CONC. MIX (PG70-22) (BPMB-HM)GR A TON 1 $109.05 $277,976.25 2549.00
2 $62.95 $791,218.55 12569.00
3 $70.47 $3,027,452.86 42961.00
4 $95.38 $557,964.00 5850.00
STATE $72.81 $4,654,611.66 63929.00
307-02.02 ASPHALT CEMENT (PG70-22) (BPMB-HM) GR.A-S TON 1 $965.29 $32,820.00 34.00
2 $750.00 $260,250.00 347.00
3 $929.58 $890,540.00 958.00
4 $945.00 $92,610.00 98.00
STATE $888.11 $1,276,220.00 1437.00
307-02.03 AGGREGATE (BPMB-HM) GRADING A-S MIX TON 1 $65.47 $66,588.00 1017.00
2 $42.95 $443,244.00 10320.00
3 $39.41 $1,114,459.50 28277.00
4 $59.50 $173,918.50 2923.00
STATE $42.27 $1,798,210.00 42537.00
307-02.07 ASPHALT CONC MIX (PG70-22) (BPMB-HM)GR B-M TON 3 $62.80 $18,840.00 300.00
STATE $62.80 $18,840.00 300.00
307-02.08 ASPHALT CONC MX (PG70-22) (BPMB-HM)GR B-M2 TON 1 $121.38 $194,450.80 1602.00
2 $73.22 $1,046,359.45 14291.00
3 $75.60 $2,711,316.84 35862.00
4 $99.05 $307,653.25 3106.00
STATE $77.65 $4,259,780.34 54861.00

307-03.01 ASPHALT CONC MIX (PG76-22) (BPMB-HM) GR A TON 1 $97.83 $365,307.88 3734.00



Item
Number

307-03.

307-03.

307-03.

307MO1.

307MO1.

307MO1.

307MO1.

307M02.

307MO02.

307M02.

307MO02.

308-10.

308-10.

309-01.

309-01.

309-02

313-03

313M03

02

03

08

01

02

03

08

01

02

03

08

01

02

01

02

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
2 $69.00

3 $140.00

4 $62.72

STATE $64.47

PERF. GRADE ASPH. CEMENT (PG76-22)GR AS TON 1 $895.20
4 $863.29

STATE $863.76

AGGREGATE (BPMB-HM) GRADING AS TON 1 $72.46
4 $47.38

STATE $47.75

ASPHALT CONC MX (PG76-22) (BPMB-HM)GR B-M2 TON 1 $139.83
2 $64.00

3 $89.05

4 $68.16

STATE $69.96

ASP. CONC MIX(PG64-22) (BPMB-HM)GRADING A TONN 1 $81.01
STATE $81.01

ASPHALT CEM (PG64-22) (BPMB-HM) GR. A-S TONN 1 $918.98
STATE $918.98

AGGREGATE (BPMB-HM) GRADING A-S MIX TONN 1 $57.25
STATE $57.25

ASPHALT CONC MX (PG64-22) (BPMB-HM)GR B-M2 TONN 1 $87.19
STATE $87.19

ASPHALT CONC. MIX (PG70-22) (BPMB-HM)GR A TONN 1 $76.64
STATE $76.64

ASPHALT CEMENT (PG70-22) (BPMB-HM)GR A-S TONN 1 $903.56
STATE $903.56

AGGREGATE (BPMB-HM) GRADING A-S TONN 1 $55.45
STATE $55.45

ASPHALT CONC MX (PG70-22) (BPMB-HM)GR B-M2 TONN 1 $86.30
STATE $86.30

FULL DEPTH PAVEMENT RECLAMATION S.Y. 3 $1.65
STATE $1.65

CEMENT (FULL DEPTH PAVEMENT RECLAMATION) TON 3 $117.00
STATE $117.00

MINERAL AGGREGATE (A-CBC) TON 3 $11.80
4 $15.86

STATE $14.69

PORTLAND CEMENT (A-CBC) TON 3 $224.50
4 $184.71

STATE $195.02

BITUMINOUS MATERIAL (A-CBC) TON 3 $750.00
4 $607.73

STATE $658.27

TREATED PERMEABLE BASE S.Y. 1 $21.45
2 $18.00

3 $12.37

4 $13.53

STATE $12.88

TREATED PERMEABLE BASE m2 1 $18.90

STATE $18.90

Total
Cost

$69,000.
$124,600.
.80

$7,022,742

$7,581,650.
$34,017.
$2,203,980.
$2,237,997.
.25
.65
$3,545,560.
$200,801.
$1,896,896.
$673,591.
.70
$5,342,101.
.56
$1,705,414.
.16
.16
.25
.25
.74
.74
$3,538,727.
$3,538,727.
$1,136,681.
$1,136,681.
$2,081,775.
$2,081,775.
.84
.84
$178,072.
$178,072.
$222,300.
$222,300.
.80
.60
$2,388,111.
$406,345.
$955,680.
$1,362,025.
$141,750.
$208,450.
$350,200.
.30
$35,280.
$2,825,535.
$896,909.
$3,922,019.
.70
$79,436.

$79,636
$3,465,924

$2,570,812
$1,705,414

$681,883
$681,883
$1,263,908
$1,263,908
$1,478,883
$1,478,883

$2,316,336
$2,316,336

$553,372
$1,834,738

$164,294

$79,436

00
00

68
62
00
62

90
54
00
20

44

56

17
17
01
01
67
67

95
95
00
00

40
00
00
00
00
30
30

00
80
18
28

70

Total
Quantity

1000.
890.
111976.
117600.
38.
2553.
2591.
1099.
73146.
74245 .
1436.
29639.
7564 .
37715.
76354 .
21053.
21053.
742.
.00
22077.
22077.
16961.
16961.
46171.
46171.
1258.
1258.
37541.
37541.
26841.
26841.
107923.
107923.
1900.
1900.
46896.
115716.
162612.
1810.
5174.
6984 .
189.
343.
532.
7659.
1960.
228506.
66299.
304424.
4203.
4203.

742

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

402-01

402-02

402M01

402M02

403-01

403-01.

403-05

403-05.

403M0O1

405-01.

405-01.

406-04.

407-02

407-02

407-02

407-02

407-20.

407M20.

01

01

01

02

02

.11

.12

.13

.14

05

05

Description

BITUMINOUS MATERIAL

AGGREGATE FOR COVER

BITUMINOUS MATERIAL
AGGREGATE FOR COVER

BITUMINOUS MATERIAL

BITUMINOUS MATERIAL

BIT MATERIAL (TC/FOG

BITUMINOUS MATERIAL

BITUMINOUS MATERIAL

BITUMINOUS MATERIAL

Average Unit Prices - 2012 Awarded Contracts

FOR PRIME COAT (PC)

MATERIAL (PC)

FOR PRIME COAT (PC)

MATERIAL (PC)

FOR TACK COAT (TC)

FOR TACK COAT (MICRO

SEAL) (UNDILUTED)

(FOG SEAL) SHOULDER

FOR TACK COAT (TC)

(BSC)

MINERAL AGGREGATE (BSC)

HIGH FRICTION SURFACE TREATMENT

REMOVAL & DISPOSAL EXISTING ASPHALT PVMT

REMOVAL & DISPOSAL EXISTING ASPHALT PVMT

REMOVAL & DISPOSAL EXISTING ASPHALT PVMT

ASPHALT PAVEMENT REPAIR

SAW CUTTING ASPHALT

SAW CUTTING ASPHALT

PAVEMENT

PAVEMENT

Unit of
Measure

TON

TON

TONN

TONN

TON

TON

TON

TON

TONN

TON

TON

Region

B W N

Average
Unit Price

$541.
$400.
$401.
.84
$508.
.61
.72
.46
.31
$23.
.56
$262.

$21.

$21.
$571.
$420.
$600.
.71
$571.
.63
$300.
$292.
.86

$614
$22
$32
$18
$24

$262

$678

$290

$614

$614.
$539.
.81
.15
$710.
$710.
.36
$842.
$691.
.57
$35.
.68
$27.
$27.
$31.
$31.
$15.
$15.
.42
.42
$120.
$120.

$2.

s1.
.59
s4.
.45
$10.

$716
$634

$668

$34

$34

$6
$6

$2
$2

05
69
15

44

27

56
91
91
86
99
67

21

00
71

86
05

34
34

96
21

26

79
79
76
76
00
00

75
75
10
88

06

50

Total
Cost

$327,445.
$128,421.
.39
$650,931.
$1,472,602.
$42,399.
$38,718.
$54,021.
$97,140.
$232,278.
$225,275.
$225,275.
$25,527.
$25,527.
$835,718.
.32
.54
$910,059.
$4,216,423.
$52,895.
$15,600.
$68,495.
$67,635.
$67,635.
$50,131.
.26
$126,829.
$63,930.
$63,930.
$630,259.
$119,700.
$749,959.
.46

$365,804

$656,162
$1,814,482

$76,698

$250,553

$49,675.
.46
$256,436.
$256,436.
$3,780.
$3,780.
$660.
$660.
$37,627.
$37,627.
$2,415.
$2,415.
$1,646.
$7,463.
$7,668.
$5,428.
.30
$4,651.

$300,228

$22,206

00
96

50
85
00
04
21
00
25
50
50
74
74
99

57
42
00
00
00
08
08
24

50
53
53
95
00
95

00

00
00
00
00
00
00
62
62
00
00
40
00
90
00

50

Total
Quantity

605.
320.
911.
.70
.30
1875.
.40
2925.
3996.
9980.
858.
858.
1165.
1165.
1l461.
.60
3020.
1340.
7381.
182.
52.
234.
110.
110.
93.
107.
200.
90.
90.
943 .
.00
1085.
7247.
14009.
8656.
9226.
9226.
119.
119.
44.
44 .
5861.
5861.
20.
20.
784 .
3965.
2965.
1338.
9052.
443.

1058
2896

1183

1558

142

20
50
90

00

80
00
20
00
00
00
00
40

76
86
62
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

20



Item
Number

411-01.

411-01.

411-01.

411-01.

411-02

411-02

411-03.

411-03.

411-03.

411-03

411-03

411-03

411-03

411-03

07

10

11

12

.10

.11

05

07

09

.10

.12

.13

.14

.15

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
STATE $10.50

ACS MIX (PG64-22) GRADING E SHOULDER TON 1 $84.20
2 $77.55

3 $79.98

4 $83.26

STATE $82.94

ACS MIX(PG64-22) GRADING D TON 1 $103.87
2 $78.31

3 $78.68

4 $106.07

STATE $86.65

ACS MIX(PG64-22) GRADING E RDWY TON 3 $87.00
4 $330.00

STATE $131.57

LONGITUDINAL JOINT STABILIZATION S.F. 2 $0.10
3 $0.11

STATE $0.10

ACS MIX(PG70-22) GRADING D TON 1 $96.67
2 $91.32

3 $80.61

4 $96.20

STATE $90.27

ACS MIX(PG70-22) GRADING E RWDY TON 1 $221.00
4 $210.84

STATE $212.49

ACS MIX(PG64-22) THIN LIFT CS ASPHALT S.Y. 4 $2.93
STATE $2.93

ACS MIX(PG64-22) THIN LIFT CS ASPHALT TON 2 $76.59
STATE $76.59

ACS MIX(PG76-22) THIN LIFT CS ASPHALT TON 2 $84.71
3 $88.16

4 $100.00

STATE $89.66

ACS MIX(PG76-22) GRADING D TON 1 $98.01
2 $87.47

3 $88.68

4 $88.23

STATE $91.03

ACS MIX(PG64-22) THIN LIFT D ASPHALT TON 1 $87.97
2 $84.90

3 $73.29

4 $90.00

STATE $79.11

ACS MIX(PG70-22) THIN LIFT D ASPHALT TON 1 $96.77
2 $86.96

4 $100.32

STATE $98.72

ACS MIX(PG76-22) THIN LIFT D ASPHALT TON 1 $102.00
2 $91.75

STATE $94.36

ASP CEM(PG76-22) FOR OGFC MIX TON 1 $998.00

Total
Cost

$4,651.
$5,091,771.
$920,325.
$800,481.
$4,274,554.
$11,087,133.
$6,209,121.
$8,112,840.
.45
$1,972,455.
.37
$52,287.
$44,550.
$96,837.
$197,281.
$223,969.
$421,251.
$7,754,554.
.58
$10,654,551.
.29
$34,021,063.
$9,724.
$47,860.
$57,584.

.15
.15
$265,767.
$265,767.
$652,267.
$5,405,997.
.20
$7,314,517.
$5,123,934.
.75
$4,968,795.
$5,227,037.
$16,988,301.
$659,188.
.85

$5,186,676

$21,481,094

$4,007,064

$11,604,893

$349,124
$349,124

$1,256,253

$1,668,534

$2,246,712

$3,042,236.
$181,530.
$6,129,667.
.75
$1,040,827.
$10,234,187.
$12,374,4009.
$710,022.
$1,869,428.
$2,579,450.
$539,918.

$1,099,394

50
80
88
51
71
90
80
64

48

00
00
00
90
30
20
07

59

53
00
00
00

30
30
00
23

43
64

16
20
75
05

86
00
76

40
60
75
00
00
00
00

Total
Quantity

443.
60471.
11867.
10009.
51337.
133684.
597178.
103605.
.30
18596.
247901.
601.
135.
736.
1972819.
2063001.
4035820.
80215.
43879.
132172.
120631.
376897.
44.
227.
271.
119155.
119155.
3470.
3470.
7700.
61320.
12563.
81583.
52281.
19076.
56029.
59246.
186632.

7493.
26462.
41512.

2017.
77484 .
11361.
11969.
102016.
125346.

6961.
20376.
27337.

541.

65922

00
00
00
00
00
00
00
00

00
30
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
2 $925.48 $1,637,182.25 1769.00
3 $846.16 $6,958,826.46 8224.00
4 $987.37 $1,316,160.00 1333.00
STATE $880.77 $10,452,086.71 11867.00
411-03.16 AGGREGATE FOR OGFC MIX TON 1 $60.50 $512,314.00 8468.00
2 $54.79 $1,518,711.45 27719.00
3 $50.16 $6,461,946.80 128827.00
4 $68.89 $1,457,300.00 21155.00
STATE $53.45 $9,950,272.25 186169.00
411-03.17 ACS MIX(PG64-22) THIN LIFT D ASPHALT S.Y. 3 $2.99 $401,177.27 134173.00
STATE $2.99 $401,177.27 134173.00
411-04 CRACK SEALANT LB. 3 $0.84 $399,000.00 475000.00
STATE $0.84 $399,000.00 475000.00
411-12.01 SCORING SHOULDERS (CONT. 161IN) L.M. 1 $628.85 $91,245.89 145.10
2 $379.89 $49,575.09 130.50
3 $438.97 $130,045.61 296.25
4 $760.71 $167,172.40 219.76
STATE $553.35 $438,038.99 791.61
411-12.02 SCORING SHOULDERS (NON-CONT. 16IN) L.M. 1 $640.75 $23,835.95 37.20
2 $480.13 $18,245.00 38.00
3 $521.44 $58,031.50 111.29
4 $663.38 $46,043.80 69.41
STATE $571.15 $146,156.25 255.90
411-12.03 SCORING RUMBLE STRIPE (NON-CONT. 8IN) L.M. 1 $572.14 $42,338.50 74 .00
2 $409.82 $85,980.20 209.80
3 $546.05 $118,394.63 216.82
4 $741.55 $96,252.35 129.80
STATE $544.03 $342,965.68 630.42
411-12.04 SCORING RUMBLE STRIPE (NON-CONT. 4IN) L.M. 1 $505.00 $26,118.72 51.72
2 $423.09 $25,816.80 61.02
3 $365.00 $10,950.00 30.00
4 $621.45 $52,705.28 84 .81
STATE $507.98 $115,590.80 227.55
411M01.07 ASPHALT CONC MIX (PG64-22) (ACS)GR E (SHLD) TONN 1 $102.17 $435,650.43 4264.00
STATE $102.17 $435,650.43 4264.00
411M01.10 ACS MIX(PG64-22) GRADING D TONN 1 $110.72 $788,329.56 7120.00
STATE $110.72 $788,329.56 7120.00
411M02.10 ACS MIX(PG70-22) GRADING D TONN 1 $113.41 $1,832,305.52 16156.00
STATE $113.41 $1,832,305.52 16156.00
411M12.03 SCRNG - RMBLE STRPE (NON-CONT) (200mm W) km 1 $4,200.00 $6,426.00 1.53
STATE $4,200.00 $6,426.00 1.53
414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING TON 1 $696.50 $449,242.50 645.00
2 $764.23 $793,274.84 1038.00
3 $760.89 $1,005,139.00 1321.00
STATE $748.22 $2,247,656.34 3004.00
414-03.02 AGGREGATE FOR MICRO SURFACING TON 1 $82.50 $444,180.00 5384.00
2 $88.00 $757,989.20 8614.00
3 $81.01 $889,763.50 10984.00
STATE $83.74 $2,091,932.70 24982.00
414-03.03 MICRO SURFACING S.Y. 2 $1.77 $1,568,257.86 887504.00

3 $2.78 $1,057,116.81 380587.00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $3.25 $514,809.75 158403.00
STATE $2.20 $3,140,184.42 1426494.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT TON 1 $14.52 $2,036,041.04 140264.00
2 $15.80 $74,720.00 4728.00
3 $10.54 $3,322,211.83 315093.00
4 $18.18 $152,106.80 8368.00
STATE $11.92 $5,585,079.67 468453.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT S.Y. 1 $2.64 $285,032.23 108041.00
2 $0.60 $1,735,644.55 2897987.00
3 $1.01 $729,951.01 723754.00
4 $1.20 $3,206,230.95 2676666.00
STATE $0.93 $5,956,858.74 6406448.00
415-01.03 COLD PLANING BITUMINOUS PAVEMENT cC.Y. 1 $44.00 $11,000.00 250.00
3 $59.74 $106,331.00 1780.00
STATE $57.80 $117,331.00 2030.00
415M01.02 COLD PLANING BITUMINOUS PAVEMENT m2 1 $6.79 $342,158.88 50416.00
STATE $6.79 $342,158.88 50416.00
501-01 PORTLAND CEM CONC. PVMT (REPLACEMENT) S.Y. 2 $165.00 $36,960.00 224.00
3 $88.58 $583,504.00 6587.00
4 $75.20 $58,656.00 780.00
STATE $89.46 $679,120.00 7591.00
501-01.02 PORTLAND CEMENT CONCRETE PVMT (PLAIN) 9" S.Y. 4 $54.50 $326,673.00 5994.00
STATE $54.50 $326,673.00 5994.00
501-01.03 PORTLAND CEM CONCRETE PVMT (PLAIN) 10" S.Y. 1 $61.72 $423,883.82 6868.00
2 $62.00 $121,520.00 1960.00
3 $47.04 $114,024.96 2424.00
4 $52.43 $3,072,673.00 58604.00
STATE $53.43 $3,732,101.78 69856.00
501-01.05 PORTLAND CEM CONCRETE PVMT (PLAIN) 12" S.Y. 3 $50.94 $310,224.60 6090.00
STATE $50.94 $310,224.60 6090.00
501-01.06 PORTLAND CEM CONCRETE PVMT (PLAIN) 13" S.Y. 3 $48.86 $10,362,424.24 212084.00
4 $100.00 $6,700.00 67.00
STATE $48.88 $10,369,124.24 212151.00
501-03.10 CONCRETE SHOULDER RUMBLE STRIPS L.F. 3 $10.40 $73,132.80 7032.00
4 $20.00 $2,400.00 120.00
STATE $10.56 $75,532.80 7152.00
501M01.02 PORTLAND CEMENT CONC PVMT (PLAIN) 225mm m2 1 $145.21 $14,521.00 100.00
STATE $145.21 $14,521.00 100.00
501M01.03 PORTLAND CEM CONCRETE PVMT (PLAIN)250mm m2 1 $60.51 $251,721.60 4160.00
STATE $60.51 $251,721.60 4160.00
502-01 CLEANING AND SEALING JOINTS L.F. 3 $2.23 $121,677.00 54646.00
STATE $2.23 $121,677.00 54646.00
502-03.01 CEMENT GROUTING C.F. 3 $40.56 $18,250.00 450.00
STATE $40.56 $18,250.00 450.00
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) L.F. 1 $6.12 $612.00 100.00
2 $9.00 $3,024.00 336.00
3 $9.72 $29,687.75 3053.00
STATE $9.55 $33,323.75 3489.00
502-04.02 LOAD TRANSFER DOWELS EACH 2 $10.00 $1,600.00 160.00
3 $9.00 $3,555.00 395.00

STATE $9.29 $5,155.00 555.00



Item
Number

502-04.

502-07

502-08.

502-08.

502-08.

502-08.

502-08.

602-02.

602-02.

602-02

602-02

602-03

602-04.

602-04.

602-04.

602-08.

602-10.

602-10.

602-10.

602-10.

03

01

03

04

07

08

01

02

.10

.11

01

02

03

02

01

05

06

12

Average Unit Prices - 2012 Awarded Contracts

Description

TRANSVERSE TIE-BARS

SPALL REPAIR

RESEALING JOINTS (HOT POURED ELASTIC)

SEALING SHOULDER JOINTS

SEALING RANDOM CRCK (HOT POURED ELASTIC)
SEALING RANDOM CRACKS (SILICONE SEALANT)
SEALING RAMDOM CRACKS (HMWM)

STRUCTURAL STL

STRUCTURAL STL
STRUCTURAL STL
STRUCTURAL STEEL (W/SUPP. DESCRIPTION)

STEEL STRUCTURES

STL STRUCTURES

STL STRUCTURES

STL STRUCTURES

JACKING STRUCTURES
STRUCTURAL STEEL REPAIRS

BRACING REPAIRS

STRUCTURAL STEEL

BEARING DEVICE (REPAIR)

Unit of
Measure

EACH

LB.

LB.

LS

LS

LS

LS

Ls

LS

EACH

LS

LS

LB.

LS

Region

1

Average
Unit Price

s$8.
$9.
.44
.29
$201.
$201.
S1.
S1.
.10
s1.
s1.
s1.
$10.
$10.
.76
.76
$5.
$5.
.35
s$8.
.39
$30.

$30.
$1,500,000.
$1,500,000.
$300,000.
$300,000.
$1,310,000.
$1,179,000.
$3,047,250.
.67
.41

$8
$8

$2

$2
$2

$3
$3

$1,845,416
$2,508,824

$1,400,000.
$2,139,216.
$1,300,000.
$1,300,000.
$1,200,000.
$1,200,000.
$4,000.
$4,000.
$248,547.
$248,547.
$3,180,000.
$8,000.
$20,745.
$9,835.

.25
$9.

$9.
$2,000.
$17,210.

$205,192

00
00

85
85
45
40

47
50
50
00
00

00
00

00

00
00
00
00
00
00
00
00
00

00
27
00
00
00
00
00
00
00
00
00
00
23
00

80
80
00
38

Total
Cost

$11,200.
$2,880.
$10,232.
$24,312.
$71,455.
$71,455.
$56,781.
$4,200.
$2,646.
$63,627.
$1,020.
$1,020.
$1,500.
$1,500.
.50
.50

$44,004
$44,004

$7,500.
$7,500.
.65
$33,688.
$1,882,080.
$273,930.
$273,930.
$1,500,000.
$1,500,000.
$300,000.
$300,000.
$1,310,000.
$1,179,000.
$3,047,250.
$5,536,250.
.81

$1,848,392

$5,017,648

$1,400,000.
$6,417,648.
$1,300,000.
$1,300,000.
$1,200,000.
$1,200,000.
$296,000.
$296,000.
$248,547.
$248,547.
$3,180,000.
$8,000.

.25
$9,835.
.25
.40
.40
$2,000.
$51,631.

$290,433

$3,488,268
$127,968
$127,968

00
00
00
00
00
00
29
00
00
29
00
00
00
00

00
00

00
65
00
00
00
00
00
00
00
00
00
00

00
81
00
00
00
00
00
00
00
00
00
00

00

00
14

24

Total
Quantity

1400.
320.
1213.
2933.
354.
354.
39029.
3000.
1260.
43289.
680.
680.
150.
150.
15923.
15923.
1500.
1500.
551759.
4211.
555970.
9131.
9131.
1.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
74 .
.00
.00
.00
.00
.00
.00
.00
13058.
13058.
.00
.00

PRRPRPWOURNDNWRERRRRR

~
IS

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00

00
00



Item
Number

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

602-10.

17

19

20

22

25

27

32

34

50

51

52

53

54

55

56

57

58

59

60

61

62

Description

STEEL PILING

Average Unit Prices - 2012 Awarded Contracts

JACKING STEEL SPANS

BOLTS

STRUCTURAL

STRUCTURAL

STRUCTURAL

STRUCTURAL

STEEL

STEEL

STEEL

STEEL

WELD REPAIR

BEAM SUPPORTS

FLOOR BEAM REPAIRS

(REPAIRS)

MISCELLANEOUS STRUCTURAL STEEL REPAIRS

STRUCTURAL STEEL REPAIR

STRUCTURAL

STRUCTURAL

STRUCTURAL

STRUCTURAL

STRUCTURAL

STRUCTURAL

STRUCTURAL

STRUCTURAL

STRUCTURAL

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

BEARING DEVICE

BEARING DEVICE

BEARING DEVICE

REPAIR (DESCRIPTION)

REPAIR (DESCRIPTION)

REPAIR (DESCRIPTION)

REPAIR (DESCRIPTION)

REPAIR (DESCRIPTION)

REPAIR (DESCRIPTION)

REPAIR (DESCRIPTION)

REPAIR (DESCRIPTION)

REPAIR (DESCRIPTION)

Unit of
Measure

LS

EACH

EACH

EACH

EACH

LB.

LB.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
4
STATE

Average
Unit Price

$13,407.
$50.
$50.

.20
$24,000.
$30,797.
$195.
$195.
.25
s4.
.50
$5,416.
$52,400.
$52,400.
$10.
$20.

s4.

.67
s1.
s1.
.85
$759.
$627.
$18,916.
$5,750.
.13
$8,433.
.33

$37,594

$4

$5,416

$4

$153

$16,653

$8,433

$7,942.
.86
$975.
$975.
$187,450.
$187,450.
$985.
$985.
$2,100.
$2,100.
$150.
$150.
$400.
$400.
$4,159.
.28
$4,220.
$56,700.
$10,000.
.86
$155,000.
$10,000.
$51,428.

$7,942

$4,254

$23,342

79
00
00

00
10
00
00

25

50
00
00
83
50
03

65
65

64
77
04
00

33

86

00
00
00
00
00
00
00
00
00
00
00
00
56

67
00
00

00
00
57

Total
Cost

$53,631.
$9,000.
$9,000.
.20
$24,000.
.20
$11,700.
$11,700.
$326,264.
$326,264.
$216,660.
$216,660.
$2,200,800.
$2,200,800.
$71,097.
$5,330.
$280,672.
$357,099.
$36,300.
$36,300.
.20
$174,717.
.20
$1,002,550.
$63,250.
$1,065,800.
$101,200.
$101,200.
$55,600.
$55,600.
$8,775.
$8,775.
$749,800.
$749,800.
$2,955.
$2,955.
$54,600.
$54,600.
$1,500.
$1,500.
$400.

$400.
$183,020.
$340,342.
.48

$37,594

$61,594

$9,846

$184,563

$523,362

$453,600.
$200,000.
$653,600.
$620,000.
$100,000.
$720,000.

14
00
00

00

00
00
00
00
00
00
00
00
18
00
00
18
00
00

00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
48
00

00
00
00
00
00
00

Total
Quantity

4.
180.
180.
.00
.00
.00

60.
60.
76768 .
76768 .
40.
40.
42.
42.
6566 .

260.
69600.
76426 .
22000.
22000.

64 .
230.
294.

53.

11.

64 .

12.

12.

.00
.00
.00
.00
.00
.00
.00
.00
26.
26.
10.
10.
.00
.00
44 .
80.
124.
.00
20.
28.
.00
10.
14.

(SO R o I G RESIEN |

00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00

00
00
00

00
00

00
00

25



Item
Number

602-10.

602-10.

602M03

602M04 .

602M04 .

603-01

603-01.

603-01.

603-02.

603-02.

603-02.

603-02

603-05.

603-05.

603-05.

603-05.

603M02.

603MO05.

604-01.

604-01.

63

64

01

02

01

02

01

02

03

.20

20

21

22

40

01

20

01

02

Average Unit Prices - 2012 Awarded Contracts

Description

BEARING DEVICE

BEARING DEVICE

STEEL STRUCTURES

STL STRUCTURES

STL STRUCTURES

PAINT STEEL STRUCTURE
PNTG STL STR

PNTG STL STR

REPNTG EX STEEL STRUCTURES

REPNTG EX STEEL STRUCTURES

REPNTG EX STEEL STRUCTURES

SPOT PAINTING EXISTING STEEL STRUCTURES

CTMT & DISPOSAL WASTE

CTMT & DISPOSAL WASTE

CTMT & DISPOSAL WASTE

CTMT & DISPOSAL WASTE

REPNTG EX STEEL STRUCTURES

CTMT & DISPOSAL WASTE

CLASS A CONCRETE (ROADWAY)

STEEL BAR REINFORCEMENT (ROADWAY)

Unit of
Measure

EACH

EACH

LS

LS

LS

LS

Ls

LS

LS

Ls

LS

S.F.

LS

Ls

LS

GAL.

LS

Ls

LB.

Region

Average
Unit Price

$12,900.
$50,000.
$16,610.
$9,500.
$75,000.
$58,625.
$2,185,000.
$2,185,000.
$17,000,000.
$17,000,000.
$5,000,000.
$5,000,000.
$12,725.
$12,725.
$445,000.
$445,000.
$335,000.
$335,000.
$166,229.
.41
.67
$350,513.
$1,000.
$5,000.
$3,000.
$1,000.
$1,000.
$10.
$409.

.53
$89,910.
$487,905.
.80
$182,098.
$500.
$135,000.
$67,750.
$500.

$500.

$0.

$0.
$1,510,000.
$1,510,000.
$486,000.
$486,000.
$714.

$663.

$460.

$360.

.27
s1.

$962,928
$106,666

$14

$2,183

$498

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
73

64
00
00
00
00
00
58
46

82
25

84
00
00
00
00
00
06
06
00
00
00
00
60
00
69
82

16

Total
Cost

$232,200.
$100,000.
$332,200.
$38,000.
$900,000.
$938,000.
$2,185,000.
$2,185,000.
$17,000,000.
$17,000,000.
$5,000,000.
$5,000,000.
$50,900.
$50,900.
$445,000.
$445,000.
$335,000.
$335,000.
.40
$2,888,785.
$320,000.
$4,206,163.
$1,000.
$5,000.
$6,000.
$1,000.
$1,000.
$42,320.
$16,378.
.40
.54
$1,463,715.
.80
$2,185,186.
$500.
$135,000.
$135,500.
$500.

$500.

$770.

$770.
$1,510,000.
$1,510,000.
$486,000.
$486,000.
$1,286,272.
$90,168.
.50
$794,885.
$3,507,320.
$445,346.

$997,378

$58,698
$719,286

$2,183

$1,335,994

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

24
00
64
00
00
00
00
00
00
40

75

09
00
00
00
00
00
00
00
00
00
00
00
96
00

00
46
23

26

Total
Quantity

18.00
2.00
20.00
4.00
12.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
4040.00
8.00
3.00
1.00
12.00
1.00
1.00
2.00
1
1
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.00

.00
14000.00
14000.00
1.00
1.00
1.00
1.00
1800.00
136.00
2900.00
2203.00
7039.00
383623.00



Item
Number

604-02.

604-02.

604-02.

604-02

604-02

604-03.

604-03.

604-03.

604-03.

604-03.

604-03.

604-03

604-03

01

02

03

.41

.42

01

02

04

07

08

09

.20

.25

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
2 $0.90

3 $0.96

4 $1.04

STATE $1.04

CLASS A CONCRETE (BOX BRIDGES) c.Y. 1 $631.57
3 $366.35

4 $334.28

STATE $372.03

STEEL BAR REINFORCEMENT (BOX BRIDGES) LB. 1 $1.44
3 $0.78

4 $0.94

STATE $0.85

EPOXY COATED REINFORCING STEEL LB. 1 $1.07
2 $1.10

3 $1.00

4 $0.87

STATE $1.01

ENERGY DISSIPATER (DESCRIPTION) EACH 3 $10,114.10
STATE $10,114.10

ENERGY DISSIPATER (DESCRIPTION) EACH 3 $22,125.80
STATE $22,125.80

CLASS A CONCRETE (BRIDGES) Cc.Y. 1 $516.00
2 $504.57

3 $370.78

4 $479.26

STATE $449.07

STEEL BAR REINFORCEMENT (BRIDGES) LB. 1 $0.81
2 $0.89

3 $0.82

4 $1.20

STATE $1.13

PAVEMENT @ BRIDGE ENDS S.Y. 1 $239.46
2 $232.50

3 $215.60

4 $237.45

STATE $226.70

CLASS A CONCRETE C.Y. 3 $477.84
4 $330.62

STATE $334.75

CLASS A CONCRETE c.Y. 4 $300.00
STATE $300.00

CLASS D CONCRETE (BRIDGE DECK) Cc.Y. 1 $580.49
2 $412.21

3 $452.70

4 $441.54

STATE $477.74

BRIDGE JOINT MODIFICATION L.F. 1 $101.35
3 $251.24

STATE $230.91

CLASS S CONCRETE (FOUNDATION SEAL) Cc.Y. 1 $233.00

3 $194.00

Total
Cost

$22,198
$590,024

$1,511,144

$1,867,642

$792,943

$3,861,418

$30,342
$30,342

$388,466
$106,732

$369,733

$304,801.
$1,110,553.
$659,883.
$2,444,971.
.32

$207,862

$4,994,416.
$5,202,278.
$475,800.
$475,800.
$2,485,669.
$304,620.
$3,650,096.
$2,313,651.
$8,754,037.
$4,358.
$68,839.
$73,197.
$103,452.
$142,202.

.50
.40
$453,575.
.53
$424,415.
.33
$1,287,994.
$3,580,051.
$16,087.
$872,568.
.59
$1,681,599.
.68
$702,499.
$2,380,401.
$1,481,990.
$8,426,310.
.29
.29
$66,377.
$66,377.
$1,333,344.
$388,015.
$2,741,935.
$5,768,857.
$10,232,152.
.20
.86
$826,297.
$8,993,559.
$10,315,055.
.26

40

00

00
33
50
31

40

95
47
76
86

39
39
04
92
08
00
04

66
18
90

22
62
00
10

00
32
00
00
47
00
66
00
13
05
76
81
00
00

27

Total
Quantity

24665.00
616035.00
434990.00

1459313.00
672.00
5098.00
3853.00
9623.00
11139.00
1114682.00
846400.00
1972221.00
3611237.00
639094.00
2381485.00
1699819.00
8331635.00
3.00

3.00

3.00

3.00
2584.00
769.00
7395.00

12037.00

22785.00
480952.00
119618.00

1009207.00
7497421.00
9107198.00
1544.00
1311.00
5151.00
2779.00
10785.00
435.00
15106.00
15541.00
1586.00
1586.00
4282.00
739.00
8063.00
5240.00
18324.00
43.00
274.00
317.00

444 .00
733.00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $208.71 $245,654.00 1177.00
604-03.31 CLASS D CONCRETE (DESCRIPTION) c.Y. 3 $800.00 $20,000.00 25.00
STATE $800.00 $20,000.00 25.00
604-03.35 CLASS L CONCRETE c.Y. 1 $621.35 $336,150.35 541.00
2 $665.00 $324,520.00 488.00
STATE $642.05 $660,670.35 1029.00
604-03.60 BR JOINT SEISMIC MOD EACH 4 $915.77 $258,248.00 282.00
STATE $915.77 $258,248.00 282.00
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) S.Y. 1 $8.88 $149,597.73 16838.00
2 $7.24 $37,345.54 5160.00
3 $7.11 $150,991.40 21241.00
4 $7.13 $138,589.85 19426.00
STATE $7.60 $476,524.52 62665.00
604-04.02 APPLIED TEXTURE FINISH (EX STRUCTURES) S.Y. 1 $7.74 $127,511.20 16464.00
2 $7.48 $91,404.50 12221.00
3 $6.26 $204,872.18 32724.00
4 $6.40 $76,180.00 11895.00
STATE $6.82 $499,967.88 73304.00
604-04.03 BRIDGE END DRAINS (2'X8') EACH 1 $4,142.76 $24,856.54 6.00
3 $5,507.65 $5,507.65 1.00
4 $5,500.00 $22,000.00 4.00
STATE $4,760.38 $52,364.19 11.00
604-04.05 BRIDGE END DRAINS EACH 3 $15,872.07 $15,872.07 1.00
STATE $15,872.07 $15,872.07 1.00
604-04.20 PAINTING CONCRETE SURFACES S.F. 1 $1.85 $94 .35 51.00
STATE $1.85 $94 .35 51.00
604-04.62 CLN & TEXTURE FINISH CONCRETE MEDIAN B.R L.F. 3 $5.15 $96,305.00 18700.00
4 $8.00 $81,200.00 10150.00
STATE $6.15 $177,505.00 28850.00
604-05.31 BRIDGE DECK GROOVING (MECHANICAL) S.Y. 1 $1.96 $60,177.59 30640.00
2 $2.22 $16,117.79 7262.00
3 $2.54 $73,415.46 28918.00
4 $2.62 $51,357.03 19585.00
STATE $2.33 $201,067.87 86405.00
604-06.01 LIGHTWEIGHT CONCRETE (BRIDGES) c.Y. 1 $500.00 $2,433,000.00 4866.00
2 $688.47 $495,698.40 720.00
STATE $524.29 $2,928,698.40 5586.00
604-07.01 RETAINING WALL S.F. 1 $44.60 $512,498.60 11492.00
2 $113.05 $708,120.00 6264.00
3 $56.23 $542,431.83 9646.00
4 $110.92 $1,377,125.00 12416.00
STATE $78.86 $3,140,175.43 39818.00
604-07.02 RETAINING WALL S.F. 1 $49.56 $608,207.67 12271.00
3 $52.35 $1,770,317.79 33816.00
4 $99.56 $662,405.00 6653.00
STATE $57.66 $3,040,930.46 52740.00
604-07.03 RETAINING WALL S.F. 1 $54.60 $324,870.00 5950.00
3 $45.74 $519,690.00 11361.00
4 $115.00 $598,230.00 5202.00
STATE $64.09 $1,442,790.00 22513.00

604-07.04 RETAINING WALL S.F. 1 $73.50 $106,575.00 1450.00



Item
Number

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-07.

604-09.

604-10.

604-10.

604-10.

05

06

07

08

09

10

11

12

13

14

15

16

17

18

19

10

01

05

07

Description

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

RETAINING

CLASS A CONCRETE

CONCRETE REPAIRS

CONCRETE

CONCRETE REMOVAL

WALL

WALL

WALL

WALL

WALL

WALL

WALL

WALL

WALL

WALL

WALL

WALL

WALL

WALL

WALL

Average Unit Prices - 2012 Awarded Contracts

Unit of
Measure

LS

Region

Average
Unit Price

$66

$96
$63

$38

$33

$44
$44

$58

$54

$54.
$67.
$67.
.55
.55
$110.
$110.
$448.
.80
$74,925.
$74,925.
$129.
$89.

.51
$75.

$90.
$100,000.
$100,000.

$53
$53

$448

$76

.24
$115.
$92.
.60
.52
$71.
$83.
$39.
$60.
$126.
.33
$40.
$60.
$37.
$47.
$60.
$39.
$41.
$111.
$52.
$54 .
$82.
.72
$36.
.10
.10
$61.
s61.
$58.
.80
$60.
$60.
.60

00
99

81
48
00
04
00

99
90
50
73
90
50
02
30
00
97
95

82

95
95
80

90
90

60
20
20

25
25
80

00
00
27
00

99
17
00
00

Total
Cost

$164,875.
$495,305.
$766,755.
$352,590.
$692,763.
.64
$1,189,590.
$619,008.
$1,808,598.
$47,250.
$458,580.
$505,830.
$575,505.
$456,000.
$1,031,505.
$91,350.
$775,503.
.50
.50
$123,188.
$137,100.
$16,590.
.28
$116,873.
$132,300.
$132,300.
$40,267.
$40,267.
$107,310.
$107,310.
$14,616.
$14,616.
$20,475.
$20,475.
$63,840.
$63,840.
$84,341.
$84,341.
$11,025.
$11,025.
$24,684.
$24,684.
$74,925.
$74,925.
$233,335.
$14,418.
.73
$71,430.
$638,861.
$100,000.
$100,000.

$1,045,353

$866,853
$13,912

$100,283

$319,678

25
00
25
00
64

00
00
00
00
12
12
00
00
00
00
50

00
50
00

28
00
00
50
50
00
00
00
00
00
00
00
00
25
25
00
00
00
00
00
00
20
00

00
93
00
00

Total
Quantity

2489.
4307.
8246.
3650.
10907.
14557.
14250.
15872.
30122.
375.
11964.
12339.
9450.
12160.
21610.
1500.
19633.
21133.
125.
2369.
2494.
200.
2974.
3174.
3000.
3000.
650.
650.
1825.
1825.
240.
240.
375.
375.
950.
950.
1575.
1575.
100.
100.
55.
55.

1.

1.
1805.
162.
4178.
940.
7085.
.00
.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

29



Item
Number

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

604-10.

09

13

14

17

18

22

24

26

30

32

41

42

44

45

46

47

50

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
CONCRETE Cc.Y. 1 $670.00
4 $479.16

STATE $550.72

CONCRETE SLAB REMOVAL LS 1 $47,392.76
4 $41,033.80

STATE $42,093.63

REMOVE EXISTING WEARING SURFACE LS 1 $25,755.75
2 $15,000.00

3 $19,949.74

4 $12,504.00

STATE $17,883.47

NON-PENETRATING CONCRETE SEAL S.Y. 1 $22.00
2 $21.13

STATE $21.43

REINFORCING STEEL (REPAIRS) LB. 3 $0.74
4 $1.13

STATE $1.05

CONCRETE PARAPET REPAIR L.F. 3 $65.10
STATE $65.10

JACKING CONCRETE SPANS LS 1 $60,000.00
STATE $60,000.00

BRACING EACH 4 $593.00
STATE $593.00

BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) S.Y. 1 $225.16
2 $463.42

3 $242.49

4 $325.93

STATE $244.29

EXPANSION JOINT REPAIRS (TYPE A) L.F. 1 $530.85
2 $501.00

3 $507.29

STATE $523.10

EXPANSION JOINT REPAIRS (TYPE E) L.F. 1 $750.00
4 $900.00

STATE $801.56

CONCRETE REPAIRS C.F. 1 $1,213.33
2 $363.33

3 $566.45

4 $67.25

STATE $73.99

EXPANSION JOINT REPAIRS L.F. 3 $159.31
4 $179.08

STATE $166.44

EXPANSION JOINT REPAIRS (TYPE F) L.F. 4 $672.51
STATE $672.51

EXPANSION JOINT REPAIRS (TYPE G) L.F. 2 $714.94
4 $780.09

STATE $772.37

EXPANSION JOINT REPAIRS (TYPE H) L.F. 3 $750.00
STATE $750.00

BRIDGE DECK REPAIRS (PARTIAL DEPTH SLAB) S.Y. 1 $128.56

Total
Cost

$140,700.
$167,705.
$308,405.
.76
$205,169.
$252,561.
$51,511.
$15,000.
.86
$87,528.
.36
$3,278.
$6,170.
.86
$38,229.
.50
$288,603.
$52,340.
$52,340.
$60,000.
$60,000.
$23,720.
$23,720.
$139,600.
$20,853.
$172,171.
$13,037.
.30
$152,353.
$36,072.
$20,291.
$208,717.
$126,000.
$79,200.
$205,200.
$7,279.
$16,349.
$2,265.
$217,897.
.13

$47,392

$239,396

$393,436

$9,448

$250,373

$345,663

$243,793

$395,397.
$250,539.
$645,936.
$229,997.
$229,997.

$33,602.
$273,030.
.18
$132,000.
$132,000.
$133,060.

$306,632

00
00
00

00
76
50
00

00

00
86

56

06
40
40
00
00
00
00
70
90
40
30

95
00
60
55
00
00
00
98
85
80
50

00
00
00
86
86
18
00

00
00
00

Total
Quantity

210.
350.
560.
1.
5.00
6.
2
1

00
00
00
00

00

.00
.00
12.

7.

22.
149.
292.
441.
51749.
222079.
273828.
804 .
804.

1.

1.

40.

40.
620.
45.
710.
40.
1415.
287.
72.

40.
399.
168.
88.
256.
.00
45.
.00
3240.
3295.
2482.
1399.
3881.
342.
342.
47.
350.
397.
176.
176.
1035.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00

00
00
00
00
00
00
00
00
00
00
00
00
00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
2 $264.19 $252,565.96 956.00
3 $193.35 $388,051.64 2007.00
4 $264.69 $157,491.30 595.00
STATE $202.74 $931,168.90 4593.00
604-10.51 SCARIFYING S.Y. 1 $5.56 $16,281.50 2929.00
3 $29.82 $6,798.96 228.00
4 $21.68 $10,840.00 500.00
STATE $9.28 $33,920.46 3657.00
604-10.53 CONCRETE REPAIRS S.Y. 1 $885.00 $8,850.00 10.00
3 $282.43 $20,900.00 74 .00
4 $344.00 $17,200.00 50.00
STATE $350.37 $46,950.00 134.00
604-10.54 CONCRETE REPAIRS S.F. 1 $134.16 $200,969.75 1498.00
2 $97.83 $22,990.34 235.00
3 $79.57 $703,847.48 8846.00
4 $79.63 $106,301.00 1335.00
STATE $86.80 $1,034,108.57 11914.00
604-10.55 CONCRETE (FOUNDATION REPAIRS) c.Y. 1 $1,448.99 $60,857.38 42.00
3 $689.56 $26,203.26 38.00
STATE $1,088.26 $87,060.64 80.00
604-10.58 EPOXY INJECTION (INJECTION) GAL. 1 $110.59 $15,815.00 143.00
2 $94.07 $5,361.98 57.00
3 $111.41 $779.88 7.00
STATE $106.07 $21,956.86 207.00
604-10.60 EXPANSION JOINT REPAIRS (MODULAR TYPE) L.F. 1 $2,700.00 $205,200.00 76.00
2 $3,459.80 $172,990.00 50.00
4 $1,981.42 $447,800.00 226.00
STATE $2,346.56 $825,990.00 352.00
604-10.61 EXPANSION JOINT REPAIRS (MODULAR TYPE) L.F. 1 $1,300.00 $204,100.00 157.00
2 $2,053.90 $102,695.00 50.00
STATE $1,482.10 $306,795.00 207.00
604-10.62 EPOXY INJCTN REPAIR (CMPLT AND IN PLACE) L.F. 1 $54.88 $156,796.00 2857.00
2 $30.63 $128,473 .24 4195.00
3 $110.60 $8,405.36 76.00
4 $70.31 $21,795.00 310.00
STATE $42.41 $315,469.60 7438.00
604-10.63 CONCRETE REPAIRS (CRACKS) L.F. 1 $96.33 $26,394 .56 274.00
3 $32.00 $8,000.00 250.00
STATE $65.64 $34,394.56 524.00
604-10.67 CONCRETE REPAIRS L.F. 4 $99.25 $6,947.50 70.00
STATE $99.25 $6,947.50 70.00
604-10.70 EXPANSION JOINT REPAIRS L.F. 4 $264.00 $51,480.00 195.00
STATE $264.00 $51,480.00 195.00
604-10.73 LONGITUDINAL BRIDGE JOINT REPAIR L.F. 4 $40.00 $10,520.00 263.00
STATE $40.00 $10,520.00 263.00
604-10.78 RISER BLOCK REPAIR EACH 1 $700.00 $11,200.00 16.00
STATE $700.00 $11,200.00 16.00
604-10.80 BRIDGE REPAIRS LS 4 $900.00 $900.00 1.00
STATE $900.00 $900.00 1.00
604-10.83 COMPOSITE FIBER ENCASEMENT S.F. 4 $138.11 $69,057.00 500.00

STATE $138.11 $69,057.00 500.00



Item
Number

604-10.

604-10.

604-10.

604-10.

604-10.

604-11.

604-11.

604-11.

604-15.

604-15.

604-36

604-36

604-50.

604-50.

604MO01.

604MO01.

604M02 .

604MO02.

604M02 .

604MO03.

604MO03 .

85

90

93

94

95

01

02

03

01

20

.30

10

50

01

02

01

02

03

01

02

Average Unit Prices - 2012 Awarded Contracts

Description
CLASS "D" CONCRETE (OVERLAY)

MISCELLANEOUS BRIDGE ITEMS

MISCELLANEOUS BRIDGE ITEMS
MISCELLANEOUS BRIDGE ITEMS
DESIGN-BUILD BRIDGES

EXPANSION DEVICE

EXPANSION DEVICE

EXPANSION DEVICE

PORTLAND CEMENT GROUT

COMPACTION GROUT

SCARIFYING

BRIDGE DECK REMOVAL
MECHANICAL COUPLER

DESIGN-BUILD MINOR STRUCTURES (OTHER)
CLASS A CONCRETE (ROADWAY)

STEEL BAR REINFORCEMENT (ROADWAY)
CLASS A CONCRETE (BOX BRIDGES)

STEEL BAR REINFORCEMENT (BOX BRIDGES)
EPOXY COATED REINFORCING STEEL

CLASS A CONCRETE (BRIDGES)

STEEL BAR REINFORCEMENT (BRIDGES)

Unit of
Measure

Cc.Y.

LS

LS
LS

LS

LS
EACH
LS
m3
kg

m3

kg
m3

kg

Region

Average
Unit Price

$500.

$500.
$9,000.
$10,500.
$9,750.
$11,250.
$11,250.
$9,400.
$9,400.
$2,204,690.
$2,204,690.
$1,236.
$1,845.
$660.
$2,789.

.14
$1,771.
$487.
$2,005.
$4,900.
$2,895.
$8,800.
$8,800.
$200.
$65.
.64
3s4.
.50
s7.
s1.
.10
$100,000.
$100,000.
$26.

$26.

.50
.50
.33
$412.
s1.

s1.
$1,030.
$1,030.
.15
.15
$2.
S2.
$867.
$867.
S1.
s1.

$1,744

$76

$4

$3

$881,952

$881,952
$412

$2
$2

00
00
00
00
00
00
00
00
00
65
65
94
86
08
07

45
92
00
00
25
00
00
00
00

50

50
00

00
00
00
00

33
64
64
00
00

05
05
15
15
81
81

Total
Cost

$112,000.
$112,000.
$9,000.
$10,500.
$19,500.
$11,250.
$11,250.
$9,400.
$9,400.
$2,204,690.
$2,204,690.
$139,774.
$64,605.
$62,708.
$418,360.
$685,447.
$74,400.
$17,077.
$92,230.
$421,400.
.10
$756,800.
$756,800.
$1,000.
$3,445.
$4,445.
$99,360.
$99,360.
$1,995.
$557.
$2,552.
$100,000.
$100,000.
$478,504.
$478,504.
.50
.50
$2,108,648.
$2,108,648.
$585,819.
$585,819.
$33,990.
$33,990.
.15
.15

$605,108

$881,952
$881,952

$9,204
$9,204

$2,727,179.
$2,727,179.
.80
.80

$7,525,138
$7,525,138

$1,537,437.
$1,537,437.

00
00
00
00
00
00
00
00
00
65
65
78
10
00
00
88
90
20
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
78
78
00
00

28
28

33
33

Total
Quantity

224.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
209.
86.
86.
.00
53.
58.
22080.
22080.
266.
557.
823.
.00
.00
18404 .
18404 .
.00
1.

5114.
5114.
356969.
356969.
33.

33.
4281.
4281.
1327715.
1327715.
8678.
8678.
847379.
847379.

224

1

00

00
00
00

00
00
00
00
00
00
00

00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
604M03 .04 PAVEMENT @ BRIDGE ENDS m2 1 $947.36 $1,711,871.64 1807.00
STATE $947.36 $1,711,871.64 1807.00
604M03.09 CLASS D CONCRETE (BRIDGE DECK) m3 1 $767.57 $4,860,225.76 6332.00
STATE $767.57 $4,860,225.76 6332.00
604M03.25 CLASS S CONCRETE (FOUNDATION SEAL) m3 1 $390.00 $1,432,080.00 3672.00
STATE $390.00 $1,432,080.00 3672.00
604M03.35 CLASS L CONCRETE m3 1 $852.00 $754,020.00 885.00
STATE $852.00 $754,020.00 885.00
604M04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) m2 1 $7.60 $144,418.78 19001.00
STATE $7.60 $144,418.78 19001.00
604M04 .02 APPL TEXTURE FINISH (EX STRUCTURES) m2 1 $8.30 $24,302.40 2928.00
STATE $8.30 $24,302.40 2928.00
604M05.31 BRIDGE DECK GROOVING (MECHANICAL) m2 1 $1.94 $57,507 .44 29691.00
STATE $1.94 $57,507.44 29691.00
604M10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH SLAB) m2 1 $240.00 $4,800.00 20.00
STATE $240.00 $4,800.00 20.00
604M11.01 EXPANSION DEVICE m 1 $3,370.42 $225,818.25 67.00
STATE $3,370.42 $225,818.25 67.00
604M11.02 EXPANSION DEVICE m 1 $4,030.48 $108,822.96 27.00
STATE $4,030.48 $108,822.96 27.00
604M11.03 EXPANSION DEVICE m 1 $3,318.05 $46,452.70 14.00
STATE $3,318.05 $46,452.70 14.00
604M11.04 EXPANSION DEVICE m 1 $3,888.75 $54,442.50 14.00
STATE $3,888.75 $54,442.50 14.00
604M36 SCARIFYING m2 1 $4.00 $21,284.00 5321.00
STATE $4.00 $21,284.00 5321.00
606-02.03 STEEL PILES (10 INCH) L.F. 1 $40.73 $68,296.60 1677.00
2 $44 .17 $44,831.58 1015.00
3 $39.46 $227,642.40 5769.00
STATE $40.28 $340,770.58 8461.00
606-02.06 PILE TIPS (STEEL PILES, 10 INCH) EACH 1 $106.24 $5,311.78 50.00
2 $107.57 $7,530.00 70.00
3 $104.70 $13,506.48 129.00
STATE $105.82 $26,348.26 249.00
606-03.03 STEEL PILES (12 INCH) L.F. 1 $38.97 $745,885.80 19140.00
2 $104.67 $16,747.20 160.00
3 $40.84 $184,187.50 4510.00
4 $41.60 $74,880.00 1800.00
STATE $39.89 $1,021,700.50 25610.00
606-03.06 PILE TIPS (STEEL PILES, 12 INCH) EACH 1 $147.95 $47,196.05 319.00
2 $153.07 $2,449.12 16.00
3 $115.59 $22,424.00 194.00
STATE $136.24 $72,069.17 529.00
606-09.01 TEST PILES (PRECAST CONCRETE, SIZE 1) L.F. 4 $48.68 $62,700.00 1288.00
STATE $48.68 $62,700.00 1288.00
606-09.02 LOADING TEST (PRECAST CONCRETE, SIZE 1) EACH 4 $3,912.50 $31,300.00 8.00
STATE $3,912.50 $31,300.00 8.00
606-09.03 PRECAST CONCRETE PILES (SIZE 1) L.F. 4 $29.46 $699,244.00 23737.00
STATE $29.46 $699,244.00 23737.00
606-10.01 TEST PILES (PRECAST CONCRETE, SIZE 2) L.F. 4 $58.61 $28,425.00 485.00

STATE $58.61 $28,425.00 485.00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
606-10.02 LOADING TEST (PRECAST CONCRETE, SIZE 2) EACH 4 $3,750.00 $7,500.00 2.00
STATE $3,750.00 $7,500.00 2.00
606-10.03 PRECAST CONCRETE PILES (SIZE 2) L.F. 4 $30.56 $361,165.00 11820.00
STATE $30.56 $361,165.00 11820.00
606-12.01 PILE ANCHORAGE SYSTEM (SEISMIC) EACH 4 $127.14 $93,572.00 736.00
STATE $127.14 $93,572.00 736.00
606-18.01 TEST PILES (STEEL PIPE PILES, 14-INCH) L.F. 4 $76.21 $37,725.00 495.00
STATE $76.21 $37,725.00 495.00
606-18.02 LOADING TEST (STEEL PIPE PILES, 14-INCH) EACH 4 $3,600.00 $10,800.00 3.00
STATE $3,600.00 $10,800.00 3.00
606-18.03 STEEL PIPE PILES (14-INCH) L.F. 4 $56.06 $263,225.00 4695.00
STATE $56.06 $263,225.00 4695.00
606-20.30 STEEL PIPE PILES L.F. 4 $85.00 $10,149,000.00 119400.00
STATE $85.00 $10,149,000.00 119400.00
606-24.10 SHEET PILES S.F. 4 $27.41 $570,625.00 20820.00
STATE $27.41 $570,625.00 20820.00
606-24.12 TEMPORARY SHEET PILES S.F. 4 $30.00 $15,000.00 500.00
STATE $30.00 $15,000.00 500.00
606M02.03 STEEL PILES (250mm) m 1 $126.37 $368,231.39 2914.00
STATE $126.37 $368,231.39 2914.00
606M02.06 PILE TIPS (STEEL PILES, 250mm) EACH 1 $90.35 $35,687.72 395.00
STATE $90.35 $35,687.72 395.00
606M03.03 STEEL PILES (300mm) m 1 $148.00 $775,100.40 5237.00
STATE $148.00 $775,100.40 5237.00
606M03.06 PILE TIPS (STEEL PILES, 300mm) EACH 1 $119.56 $16,738.92 140.00
STATE $119.56 $16,738.92 140.00
607-02.02 15" CONCRETE PIPE CULVERT (CLASS III) L.F. 1 $50.23 $602.76 12.00
2 $44 .87 $11,396.00 254.00
4 $47.68 $23,649.40 496.00
STATE $46.78 $35,648.16 762.00
607-02.04 15" CONCRETE PIPE CULVERT (CLASS V) L.F. 4 $38.80 $582.00 15.00
STATE $38.80 $582.00 15.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) L.F. 1 $47.32 $358,306.76 7572.00
2 $40.24 $168,439.40 4186.00
3 $41.15 $215,366.82 5234.00
4 $36.46 $194,780.90 5342.00
STATE $41.95 $936,893.88 22334.00
607-03.05 18"CNC PIPE CULV(CL IV)JACKED-IN-PLACE L.F. 3 $779.73 $198,831.15 255.00
STATE $779.73 $198,831.15 255.00
607-03.30 18" PIPE CULVERT L.F. 1 $48.06 $172,236.66 3584.00
2 $40.58 $41,840.00 1031.00
3 $39.66 $104,935.20 2646.00
4 $67.00 $12,462.00 186.00
STATE $44 .51 $331,473.86 7447.00
607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) L.F. 1 $47.54 $25,431.26 535.00
2 $55.33 $71,652.49 1295.00
3 $56.40 $160,974.96 2854.00
4 $45.85 $76,931.30 1678.00
STATE $52.65 $334,990.01 6362.00
607-05.03 24" CONCRETE PIPE CULVERT (CLASS IV) L.F. 2 $59.40 $10,395.00 175.00

STATE $59.40 $10,395.00 175.00
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607-06.
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Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
24"CNC PIPE CULV (CL IV)JACKED-IN-PLACE L.F. 3 $909.68
STATE $909.68

24" PIPE CULVERT L.F. 1 $59.07
2 $53.54

3 $59.14

STATE $58.34

30" CONCRETE PIPE CULVERT (CLASS III) L.F. 1 $51.96
3 $85.02

4 $53.69

STATE $61.01

30"CNC PIPE CLV(CL IV)JACKED-IN-PLACE L.F. 3 $1,143.60
STATE $1,143.60

30" PIPE CULVERT L.F. 1 $60.55
2 $75.00

3 $85.42

STATE $72.81

36" CONCRETE PIPE CULVERT (CLASS III) L.F. 1 $55.50
2 $95.90

3 $102.20

4 $72.68

STATE $82.35

36" CONCRETE PIPE CULVERT (CLASS V) L.F. 4 $93.00
STATE $93.00

36" PIPE CULVERT L.F. 1 $82.89
2 $93.00

3 $88.82

STATE $87.26

42" CONCRETE PIPE CULVERT (CLASS III) L.F. 3 $173.62
4 $81.04

STATE $108.69

42" CONCRETE PIPE CULVERT (CLASS V) L.F. 4 $110.00
STATE $110.00

42" PIPE CULVERT L.F. 1 $100.68
2 $116.00

3 $125.11

STATE $113.43

48" CONCRETE PIPE CULVERT (CLASS V) L.F. 4 $144.00
STATE $144.00

48" PIPE CULVERT L.F. 2 $157.00
3 $163.00

STATE $160.27

54" CONCRETE PIPE CULVERT (CLASS III) L.F. 2 $198.80
4 $120.00

STATE $150.03

54" PIPE CULVERT L.F. 3 $203.00
STATE $203.00

60" PIPE CULVERT L.F. 2 $234.00
3 $246.00

4 $132.00

STATE $218.21

66" PIPE CULVERT L.F. 1 $211.07

Total
Cost

$576,737.
$576,737.
.88
$22,220.
$64,703.
$177,306.
$28,736.
$39,364.
$44,776.
$112,876.
.40
$462,014.
$104,865.
$18,000.
$140,260.
.41
$18,315.
$11,508.
.46
.50
$239,142.
$22,413.
$22,413.
$54,046.
$25,947.
.75
.71
.30
$21,880.
.30
$44,880.
$44,880.
$96,451.
$26,564.
$124,612.
$247,627.
$28,224.
$28,224.
$18,840.
$23,472.
$42,312.
$29,621.
$29,040.
$58,661.
$25,172.
$25,172.
$22,698.
$24,600.
$6,600.
$53,898.
$45,168.

$90,382

$462,014

$263,126

$107,203
$102,116

$70,878
$150,872
$19, 966

$41,846

12
12

00
18
06
25
00
00
25

40
93
00
48

00
00

96
00
00
96
00

00

00
00
44
00
00
44
00
00
00
00
00
20
00
20
00
00
00
00
00
00
98

Total
Quantity

634.
634.
1530.
415.
1094.
3039.
553.
463.
834.
1850.
404.
404.
1732.
240.
1642.
3614.
330.
120.
1049.
1405.
2904.
241.
241.
652.
279.
798.
1729.
115.
270.
385.
408.
408.
958.
229.
996.
2183.
196.
196.
120.
144.
264.
149.
242.
391.
124.
124.
97.
100.
50.
247.
214.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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03

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
STATE $211.07

23"X 14"HORIZONTAL OVAL CNC PIPE CULVERT L.F. 3 $60.00
STATE $60.00

30"X 19"HORIZONTAL OVAL CNC PIPE CULVERT L.F. 2 $81.00
3 $82.33

STATE $81.60

18" CROSSDRN P CLV (COLLECTORS&LOC ROADS) L.F. 3 $34.00
STATE $34.00

15" CORRUGATED METAL PIPE CULVERT L.F. 1 $54.00
STATE $54.00

18" CORRUGATED METAL PIPE CULVERT L.F. 1 $36.00
3 $20.00

4 $33.72

STATE $33.52

24" CORRUGATED METAL PIPE CULVERT L.F. 1 $102.00
4 $62.62

STATE $65.79

30" CORRUGATED METAL PIPE CULVERT L.F. 2 $79.86
STATE $79.86

36" CORRUGATED METAL PIPE CULVERT L.F. 1 $101.75
2 $96.00

STATE $101.07

54" CORRUGATED METAL PIPE CULVERT L.F. 1 $160.00
STATE $160.00

15" PIPE CULVERT (SIDE DRAIN) L.F. 1 $43.50
STATE $43.50

18" PIPE CULVERT (SIDE DRAIN) L.F. 1 $35.03
2 $29.81

3 $37.03

4 $32.47

STATE $33.24

24" PIPE CULVERT (SIDE DRAIN) L.F. 1 $40.99
2 $32.00

3 $31.12

4 $36.23

STATE $32.86

30" PIPE CULVERT (SIDE DRAIN) L.F. 1 $43.50
3 $21.33

4 $37.33

STATE $35.79

36" PIPE CULVERT (SIDE DRAIN) L.F. 1 $81.90
3 $61.94

STATE $70.44

42" PIPE CULVERT (SIDE DRAIN) L.F. 1 $116.55
STATE $116.55

48" PIPE CULVERT (SIDE DRAIN) L.F. 3 $102.00
STATE $102.00

60" PIPE CULVERT (SIDE DRAIN) L.F. 3 $185.00
STATE $185.00

18" SLOPE DRAIN PIPE L.F. 3 $32.00

STATE $32.00

Total
Cost

$45,168.
$2,640.
$2,640.
$8,991.
$7,656.
$16,647.
$4,080.
$4,080.
$5,130.
$5,130.
$4,464.
$500.
$4,890.
$9,854.
$1,734.
$12,148.
$13,882.
.66
.66
$19,739.
$2,496.
$22,235.
$45,600.
$45,600.
$2,349.
$2,349.
$69,403.
$67,699.
$57,540.
$70,131.
$264,775.
$15,945.
$1,728.
.72
$27,137.
.33
$4,002.
$1,280.
$3,845.
$9,127.
$6,552.
$6,690.
$13,242.
.35
.35
$9,588.
$9,588.
$13,690.
$13,690.
$4,320.
$4,320.

$3,593
$3,593

$100,382

$145,193

$4,312
$4,312

98
00
00
00
36
36
00
00
00
00
00
00
00
00
00
00
00

74
00
74
00
00
00
00
90
92
19
00
01
11
00

50

00
00
00
00
00
00
00

00
00
00
00
00
00

Total
Quantity

214.
.00
44 .
111.
93.
204.
120.
120.
95.
95.
124.
25.
145.
294.
17.
194.
211.
45.
45.
194.
26.
220.
285.
285.
54.
54.
1981.
2271.
1554.
2160.
7966 .
389.
54.
3226.
749.
4418.
92.
60.
103.
255.
80.
108.
188.
37.
37.
94 .
94 .
74 .
74 .
135.
135.

44

00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
607-41.04 24" SLOPE DRAIN PIPE L.F. 3 $50.00 $10,000.00 200.00
STATE $50.00 $10,000.00 200.00
607-41.05 30" SLOPE DRAIN PIPE L.F. 3 $86.00 $6,708.00 78.00
STATE $86.00 $6,708.00 78.00
607-50.07 PRECAST CONCRETE BOX CULVERT (12' X 6') L.F. 4 $2,084.00 $241,744.00 116.00
STATE $2,084.00 $241,744.00 116.00
607-51.10 IMPROVED INLET PIPE (DISCRIPTION) EACH 3 $5,000.00 $5,000.00 1.00
STATE $5,000.00 $5,000.00 1.00
607-57.02 REINFORCED CONCRETE PIPE ARCH (29"X 18") L.F. 4 $69.00 $4,968.00 72.00
STATE $69.00 $4,968.00 72.00
607-57.04 REINFORCED CONCRETE PIPE ARCH (44"X 27") L.F. 2 $125.00 $8,750.00 70.00
STATE $125.00 $8,750.00 70.00
607-60.01 ENCASEMENT PIPE L.F. 1 $20.67 $6,924 .45 335.00
STATE $20.67 $6,924.45 335.00
607-60.02 ENCASEMENT PIPE L.F. 1 $20.67 $5,684.25 275.00
STATE $20.67 $5,684.25 275.00
607-60.14 42" STEEL PIPE CULVERT (JACK-IN-PLACE) L.F. 4 $810.00 $221,940.00 274.00
STATE $810.00 $221,940.00 274.00
607-60.17 60" STEEL PIPE CULVERT (JACK-IN-PLACE) L.F. 3 $400.00 $120,000.00 300.00
STATE $400.00 $120,000.00 300.00
607-65.69 42"MINIMUM ID PIPE TO SLIP LINE 54"PIPE L.F. 1 $320.00 $125,120.00 391.00
STATE $320.00 $125,120.00 391.00
607-65.77 40IN X 56IN HDPE TO SLIP LINE 47IN X71IN L.F. 2 $500.00 $29,500.00 59.00
STATE $500.00 $29,500.00 59.00
607M03.02 450mm CONCRETE PIPE CULVERT (CLASS III) m 1 $115.82 $597,537.67 5159.00
STATE $115.82 $597,537.67 5159.00
607M03.03 450mm CONCRETE PIPE CULVERT (CLASS IV) m 1 $140.22 $14,162.20 101.00
STATE $140.22 $14,162.20 101.00
607M03 .04 450mm CONCRETE PIPE CULVERT (CLASS V) m 1 $152.66 $64,421.93 422.00
STATE $152.66 $64,421.93 422.00
607M03.30 450mm PIPE CULVERT m 1 $131.00 $490,726.00 3746 .00
STATE $131.00 $490,726.00 3746.00
607M05.02 600mm CONCRETE PIPE CULVERT (CLASS III) m 1 $149.60 $242,203.39 1619.00
STATE $149.60 $242,203.39 1619.00
607M05.03 600mm CONCRETE PIPE CULVERT (CLASS IV) m 1 $196.89 $12,994.74 66.00
STATE $196.89 $12,994.74 66.00
607M05.04 600mm CONCRETE PIPE CULVERT (CLASS V) m 1 $197.55 $106,279.24 538.00
STATE $197.55 $106,279.24 538.00
607M05.30 600mm PIPE CULVERT m 1 $171.10 $117,545.70 687.00
STATE $171.10 $117,545.70 687.00
607M06.02 750mm CONCRETE PIPE CULVERT (CLASS III) m 1 $208.25 $30,821.28 148.00
STATE $208.25 $30,821.28 148.00
607M06.03 750mm CONCRETE PIPE CULVERT (CLASS IV) m 1 $223.15 $35,257.94 158.00
STATE $223.15 $35,257.94 158.00
607M06 .04 750mm CONCRETE PIPE CULVERT (CLASS V) m 1 $253.77 $55,829.40 220.00
STATE $253.77 $55,829.40 220.00
607M06.30 750mm PIPE CULVERT m 1 $218.95 $112,978.20 516.00
STATE $218.95 $112,978.20 516.00
607M07.02 900mm CONCRETE PIPE CULVERT (CLASS III) m 1 $240.42 $91,598.96 381.00
STATE $240.42 $91,598.96 381.00

607M07.03 900mm CONCRETE PIPE CULVERT (CLASS IV) m 1 $303.94 $3,343.34 11.00
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Unit of

Description Measure
900mm CONCRETE PIPE CULVERT (CLASS V) m
900mm PIPE CULVERT m
1050mm CONCRETE PIPE CULVERT (CLASS III) m
1050mm CONCRETE PIPE CULVERT (CLASS IV) m
1050mm PIPE CULVERT m
1200mm CONCRETE PIPE CULVERT (CLASS III) m
1500mm CONCRETE PIPE CULVERT (CLASS III) m
1800mm PIPE CULVERT m
450mm CORRUGATED METAL PIPE CULVERT m
450mm PIPE CULVERT (SIDE DRAIN) m
600mm PIPE CULVERT (SIDE DRAIN) m
900mm PIPE CULVERT (SIDE DRAIN) m
300mm SLOTTED DRAIN PIPE m
18" PIPE DRAIN (BRIDGE DRAIN) L.F.
DRAINAGE SYSTEM - BRIDGE DECK LS
BRIDGE DECK DRAINS LS
DECK DRAINS EACH
DESIGN-BUILD DRAINAGE LS
HORIZONTAL DRAINS L.F.
450mm PIPE DRAIN (BRIDGE DRAIN) m
MANHOLES, 0' - 4' DEPTH EACH
MANHOLES ,> 4' - 8' DEPTH EACH

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average
Unit Price

$303.
.37
.37
$305.
$305.
$340.
$340.
$390.
$390.
$409.
$409.
$344.
.49
.13
.13
$989.
$989.
$115.
$115.
.27
.27
$105.
$105.
$96.
.10
$291.
$291.
$47.
$30.
$35.
$30.
$34.
.12
$25,000.
$83,714.
$18,000.
$18,000.
$6,700.
$850.
.82
$226,640.
$226,640.
.25
.25
$201.
$201.
$3,150.
$2,250.
$2,550.
$4,900.
$3,500.

$316
$316

$344
$492
$492

$58
$58

$96

$142,428

$6,183

$173
$173

94

95
95
46
46
34
34
95
95
49

60
60
91
91

99
99
10

69
69
99
18
32
80
65

00
06
00
00
00
00

00
00

72
72
00
00
00
00
00

Total
Cost

$3,343
$133,506
$133,506

$42,216

$63,132

$25,836

$131,616

$2,114

$62,888
$142,428

$167,428

$35,502

.34
.58
.58
$178,980.
$178,980.
.48
$42,216.
$17,955.
$17,955.
$63,132.
.30
$25,836.
.75
$19,193.
$19,193.
.80
$131,616.
$2,550.
$2,550.
$31,467.
$31,467.
$7,419.
$7,419.
$2,114.
.20
$8,750.
$8,750.
$12,477.
$9,113.
$21,157.
$20,140.
.25
.12
$25,000.
.12
$18,000.
$18,000.
$415,400.
$5,100.
$420,500.
$226,640.
$226,640.
$346,500.
$346,500.
.34
$35,502.
$3,150.
$4,500.
$7,650.
$4,900.
$10,500.

75
75

48
64
64
30

75

07
07

80
02
02
86
86
17
17
20

70
70
25
20
80
00

00

00
00
00
00
00
00
00
00
00

34
00
00
00
00
00

Total
Quantity

11.
.00
422.
585.
585.
124.
124.
46.
46.
154.
154.
75.
75.
39.
39.
133.
133.
22.
.00
540.
540.

70.

70.

22.

22.

30.

30.
260.
302.
599.
654 .
1815.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
2000.
2000.
176.
176.
.00
.00
.00
.00
.00

422

22

=
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00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
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00
00
00
00
00

00
00
00
00
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Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $3,085.00 $6,170.00 2.00
STATE $3,595.00 $21,570.00 6.00
611-01.03 MANHOLES, > 8' - 12' DEPTH EACH 4 $7,740.00 $23,220.00 3.00
STATE $7,740.00 $23,220.00 3.00
611-01.04 MANHOLES, > 12' - 16' DEPTH EACH 4 $6,545.00 $32,725.00 5.00
STATE $6,545.00 $32,725.00 5.00
611-01.05 MANHOLES, > 16' - 20' DEPTH EACH 1 $16,750.00 $16,750.00 1.00
3 $11,420.98 $11,420.98 1.00
STATE $14,085.49 $28,170.98 2.00
611-01.06 MANHOLES, > 20' - 24' DEPTH EACH 1 $9,450.00 $9,450.00 1.00
STATE $9,450.00 $9,450.00 1.00
611-01.07 MANHOLES, > 24' - 28' DEPTH EACH 1 $18,437.50 $73,750.00 4.00
STATE $18,437.50 $73,750.00 4.00
611-01.08 MANHOLES, > 28' - 32' DEPTH EACH 1 $7,500.00 $7,500.00 1.00
STATE $7,500.00 $7,500.00 1.00
611-01.20 ADJUSTMENT OF EXISTING MANHOLE EACH 1 $1,350.00 $10,800.00 8.00
2 $579.52 $4,056.64 7.00
3 $365.73 $73,877.00 202.00
STATE $408.91 $88,733.64 217.00
611-01.23 ADJUSTMENT OF WATER VALVE EACH 3 $345.14 $24,850.00 72.00
STATE $345.14 $24,850.00 72.00
611-02.01 SPRING DRAIN BOX, TYPE 1 EACH 1 $2,902.55 $14,512.75 5.00
2 $1,750.00 $3,500.00 2.00
3 $1,900.00 $3,800.00 2.00
STATE $2,423.64 $21,812.75 9.00
611-02.10 JUNCTION BOX, TYPE 1 EACH 1 $3,000.00 $3,000.00 1.00
2 $1,850.00 $1,850.00 1.00
STATE $2,425.00 $4,850.00 2.00
611-02.11 JUNCTION BOX, TYPE 2 EACH 3 $4,500.00 $13,500.00 3.00
4 $3,580.00 $3,580.00 1.00
STATE $4,270.00 $17,080.00 4.00
611-02.12 JUNCTION BOX, TYPE 3 EACH 2 $2,600.00 $5,200.00 2.00
3 $4,100.00 $8,200.00 2.00
4 $6,000.00 $6,000.00 1.00
STATE $3,880.00 $19,400.00 5.00
611-02.13 JUNCTION BOX, TYPE 4 EACH 2 $3,100.00 $3,100.00 1.00
3 $6,500.00 $13,000.00 2.00
STATE $5,366.67 $16,100.00 3.00
611-02.20 SPRING DRAIN BOX EACH 4 $4,500.00 $4,500.00 1.00
STATE $4,500.00 $4,500.00 1.00
611-03.04 GRAY IRON CASTINGS (CATCHBASIN) LB. 2 $1.65 $41,403.50 25040.00
STATE $1.65 $41,403.50 25040.00
611-05.01 TRENCH DRAINS L.F. 1 $258.55 $202,700.00 784 .00
4 $367.50 $44,100.00 120.00
STATE $273.01 $246,800.00 904.00
611-05.02 12IN PVC PIPE FOR TRENCH DRAINS L.F. 1 $48.00 $49,248.00 1026.00
STATE $48.00 $49,248.00 1026.00
611-06.10 BRIDGE END DRAIN (2' X 3'") EACH 4 $2,375.00 $2,375.00 1.00
STATE $2,375.00 $2,375.00 1.00
611-06.13 BRIDGE END DRAIN EACH 1 $1,550.00 $6,200.00 4.00
STATE $1,550.00 $6,200.00 4.00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) Cc.Y. 1 $808.26 $238,307.00 294 .84
2 $539.37 $210,893.00 391.00
3 $631.64 $538,511.96 852.56
4 $751.39 $223,194.00 297.04
STATE $659.74 $1,210,905.96 1835.44
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) LB. 1 $1.39 $38,658.33 27760.00
2 $1.06 $37,041.55 35063.00
3 $1.23 $90,352.36 73233.00
4 $1.38 $43,556.85 31463.00
STATE $1.25 $209,609.09 167519.00
611-07.03 STRUCTURAL STEEL (PIPE ENDWALLS) LB. 1 $4.05 $12,822.84 3163.00
2 $3.06 $96,172.10 31390.00
3 $3.28 $171,505.68 52216.00
4 $4.72 $21,185.50 4486.00
STATE $3.31 $301,686.12 91255.00
611-07.10 CLEAN DRAIN (TRENCH DRAIN) L.F. 2 $2.50 $18,500.00 7400.00
3 $2.95 $14,750.00 5000.00
STATE $2.68 $33,250.00 12400.00
611-07.11 CLEAN DRAIN (WITH GRATE) EACH 1 $38.00 $40,052.00 1054.00
2 $30.00 $12,000.00 400.00
3 $28.75 $168,532.50 5862.00
4 $28.75 $18,198.75 633.00
STATE $30.04 $238,783.25 7949.00
611-07.12 CLEAN DRAIN (WALL DRAIN) EACH 1 $25.00 $3,525.00 141.00
2 $22.00 $2,420.00 110.00
3 $16.75 $1,909.50 114.00
4 $17.75 $14,768.00 832.00
STATE $18.90 $22,622.50 1197.00
611-07.13 PIPE CLEANING (<18IN DIA.) L.F. 1 $2.20 $6,600.00 3000.00
2 $1.00 $4,000.00 4000.00
3 $2.25 $7,650.00 3400.00
4 $1.25 $1,500.00 1200.00
STATE $1.70 $19,750.00 11600.00
611-07.14 PIPE CLEANING (>OR=18IN DIA.) L.F. 1 $3.00 $2,400.00 800.00
2 $1.00 $2,000.00 2000.00
3 $2.75 $7,150.00 2600.00
4 $1.75 $700.00 400.00
STATE $2.11 $12,250.00 5800.00
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN EACH 1 $706.67 $8,480.00 12.00
2 $500.00 $4,000.00 8.00
3 $386.26 $148,325.00 384.00
STATE $398.03 $160,805.00 404.00
611-09.02 REWORK CATCHBASIN EACH 1 $935.19 $4,675.93 5.00
3 $910.88 $98,375.00 108.00
STATE $911.96 $103,050.93 113.00
611-09.03 CAPPING EXISTING CATCHBASIN EACH 4 $1,000.00 $1,000.00 1.00
STATE $1,000.00 $1,000.00 1.00
611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH EACH 1 $2,695.81 $8,087.43 3.00
3 $2,116.67 $6,350.00 3.00
4 $2,100.00 $2,100.00 1.00
STATE $2,362.49 $16,537.43 7.00



Item
Number

611-12.

611-12.

611-12.

611-12.

611-12.

611-12.

611-14.

611-17.

611-17.

611-25.

611-31.

611-31.

611-31.

611-32.

611-38.

611-38.

611-38.

611-38.

611-38.

02

03

04

05

06

07

02

03

04

02

02

03

04

02

01

02

03

04

05

Description

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

12,

12,

12,

12,

12,

12,

14,

17,

17,

25,

31,

31,

31,

32,

38,

38,

38,

38,

38,

Average Unit Prices - 2012 Awarded Contracts

8!

12"

16"

20"

24"

40

12"

16"

- 8' DEPTH

- 12' DEPTH

- 16' DEPTH

- 20' DEPTH

- 24' DEPTH

- 28' DEPTH

- 8' DEPTH

- 12' DEPTH

- 16' DEPTH

- 8' DEPTH

- 8' DEPTH

- 12' DEPTH

- 16' DEPTH

- 6' DEPTH

4' DEPTH

- 8' DEPTH

- 12' DEPTH

- 16' DEPTH

- 20' DEPTH

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

1

Average

$3,212

$2,694
$3,076

$3,778
$7,188

$2,022

$2,668

$2,150.
$6,000.
$2,791.
$2,300.
$7,000.
$4,650.
$10,000.

Unit Price

.53
$2,461.
.44
.19
$4,000.
$4,875.
$4,250.
$8,900.
$6,150.
$7,525.
$9,480.
$9,480.
$12,830.
$12,830.
$10,000.
$10,000.
$5,250.
.57
.89
$5,607.
$9,490.
$9,490.
$11,600.
$11,600.
$3,000.
$3,000.
$4,761.
$4,761.
$7,100.
$7,100.
$12,059.
$12,059.
$4,137.
$4,137.
$4,850.
$1,750.
$1,650.
.22
$2,002.
$5,040.
$1,950.
$2,502.
$3,150.
.18

11

00
00
00
00
00
00
00
00
00
00
00
00
00

50
00
00
00
00
00
00
56
56
75
75
84
84
77
77
00
00
00

50
00
00
00
00

00
00
67
00
00
00
00

Total
Cost

$292,340.
$22,150.
$48,500.
$362,990.
$20,000.
$9,750.
$29,750.
$8,900.
$6,150.
$15,050.
$9,480.
$9,480.
$12,830.
$12,830.
$10,000.
$10,000.
$21,000.
$26,450.
$64,700.
$112,150.
$9,490.
$9,490.
$11,600.
$11,600.
$3,000.
$3,000.
.52
.52
$7,100.
$7,100.
$12,059.
$12,059.
$4,137.
$4,137.
$9,700.
$17,500.
$16,500.
$36,400.
$80,100.
$10,080.
$21,450.
$25,020.
$31,500.
$88,050.
$10,750.
$6,000.
$16,750.
$2,300.
$7,000.
$9,300.
$10,000.

$80, 946
$80, 946

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

75
75
84
84
77
77
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

91.
9.
18.
118.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
10.
.00
18.
40.
.00
11.
10.
10.
33.
.00
.00
.00
.00
.00
.00
.00
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00
00
00
00

00

00
00

00
00
00
00
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Item
Number

611-39.

611-39.

611-39.

611-39.

611-41.

611-41.

611-42.

611-42.

611-42.

611-42.

611-43.

611-45.

611-46.

611-51.

611-51.

611-51.

611-51.

611-52.

611-52.

01

02

03

04

01

02

01

02

03

05

02

02

04

02

03

04

05

02

03

Description

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

T52,

T52,

Average Unit Prices - 2012 Awarded Contracts

39, 0' - 4' DEPTH

39, > 4' - 8' DEPTH
39, > 8' - 12' DEPTH
39, > 12' - 16' DEPTH
41, 0' - 4' DEPTH

41, > 4' - 8' DEPTH
42, 0' - 4' DEPTH

42, > 4' - 8' DEPTH
42, > 8' - 12' DEPTH
42, > 1l6' - 20' DEPTH
43, > 4' - 8' DEPTH
45, > 4' - 8' DEPTH
46, > 12' - 16' DEPTH
51, > 4' - 8' DEPTH
51, > 8' - 12' DEPTH
51, > 12' - 16' DEPTH
51, > 16' - 20' DEPTH
> 4FT - 8FT DEPTH

> 8FT - 12FT DEPTH

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Average

$10,000.
$2,599.
$3,000.
$2,699.
$3,046.
$3,000.
$3,027.
$3,430.
$8,500.
$5,965.
$4,013.
$4,013.
$4,600.
$4,600.
$2,911.
$2,911.
$3,543.
.67
$3,710.
$3,399.
.82
$2,100.
.67
$2,895.
$4,522.
$4,950.
$4,950.
$13,300.
$13,300.
$9,700.
$7,027.
$7,840.
$8,499.
$7,100.
$7,100.
.66
.66

$2,566

$4,754

$5,486

$16,696
$16,696

$4,725.
$3,929.
$4,237.
$5,670.
.40
$5,409.
.26
.26

$7,922.

$7,922.

$9,387.

$9,387.
$11,384.
$11,384.

$4,626

$6,196
$6,196

Unit Price

00
10
00
33
15
00
69
82
00
41
02
02
00
00
00
00
92

00
50

00

00
91
00
00
00
00
00
50
00
17
00
00

00
84
64
00

10

07
07
96
96
08
08

Total
Cost

$10,000.
$7,797.
$3,000.
$10,797.
$9,138.
$6,000.
$15,138.
$3,430.
$8,500.
$11,930.
$4,013.
$4,013.
$36,800.
$36,800.
$2,911.
$2,911.
$46,071.
$7,700.
$7,420.
$61,191.
.10
$2,100.
$16,460.
$2,895.
$45,229.
$4,950.
$4,950.
$26,600.
$26,600.
$29,100.
$14,055.
$7,840.
$50,995.
$7,100.
$7,100.
.66
.66

$23,774

$16,696
$16,696

$56,700.

$74,666.
$131,366.

$17,010.
.40
.40
$30,981.
$30,981.
.14
.14
$18,775.
$18,775.
$11,384.
$11,384.

$4,626
$21,636

$15,844
$15,844

00
30
00
30
45
00
45
82
00
82
02
02
00
00
00
00
00
00
00
00

00
00
00
10
00
00
00
00
00
00
00
00
00
00

00
96
96
00

30
30

92
92
08
08

Total
Quantity
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item
Number

611-52.

611MO1.

611MO1.

611MO1.

611MO1.

611MO1.

611MO02.

611M02

611M02

611MO07.

611MO7.

611MO07.

611MO7.

611MO09.

611MO09.

611MO0S.

611M12.

611M12.

611M12.

611M12.

611M12.

611M12.

611M12.

611M12.

611M14.

611M14.

04

02

03

04

06

20

01

.10

.12

01

02

03

08

01

02

03

01

02

03

04

05

06

07

09

02

03

Average Unit Prices - 2012 Awarded Contracts

Description

CATCH BASINS, T52, > 12FT - 16FT DEPTH
MANHOLES ,> 1m - 2m DEPTH

MANHOLES, > 2m - 3m DEPTH

MANHOLES, > 3m - 5m DEPTH

MANHOLES, > 6m - 7m DEPTH

ADJUSTMENT OF EXISTING MANHOLE

SPRING DRAIN BOX, TYPE 1

JUNCTION BOX, TYPE 1

JUNCTION BOX, TYPE 3

CLASS A CONCRETE (PIPE ENDWALLS)

STEEL BAR REINFORCEMENT (PIPE ENDWALLS)
STRUCTURAL STEEL (PIPE ENDWALLS)
ENERGY DISSIPATOR

ADJUSTMENT OF EXISTING CATCHBASIN
REWORK CATCHBASIN

CAPPING EXISTING CATCHBASIN

CATCH BASINS, TYPE 12, Om - 1m DEPTH
CATCH BASINS, TYPE 12, > 1m - 2m DEPTH
CATCH BASINS, TYPE 12, > 2m - 3m DEPTH
CATCH BASINS, TYPE 12, > 3m - 4m DEPTH
CATCH BASINS, TYPE 12, > 4m - 5m DEPTH
CATCH BASINS, TYPE 12, > 5m - ém DEPTH
CATCH BASINS, TYPE 12, > 6m - 7m DEPTH
CATCH BASINS, TYPE 12, > 8m - 9m DEPTH
CATCH BASINS, TYPE 14, > 1m - 2m DEPTH

CATCH BASINS, TYPE 14, > 2m - 3m DEPTH

Unit of
Measure

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
m3

kg

kg

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

Region

3
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE

STATE

Average
Unit Price

$12,538.
$12,538.
$3,914.
$3,914.
$4,025.
$4,025.
$6,000.
$6,000.
.80
$25,708.
$854.
$854.
.40
.40
$1,735.
$1,735.
$7,367.
$7,367.
$768.
.21
.46
$3.
.23
s$6.
$14,042.
$14,042.
.64
.64
$1,210.
$1,210.
$509.
$509.
$5,161.
$5,161.
$1,921.
$1,921.
$2,604.
$2,604.
$4,821.
$4,821.
$5,478.
.70
$4,371.
$4,371.
.15
$7,034.
$15,550.
$15,550.
.88
.88
$4,000.

$25,708

$1,318
$1,318

$768
$3

$6

$1,866
$1,866

$5,478

$7,034

$3,923
$3,923

08
08
00
00
00
00
00
00

80
90
90

20
20
95
95
21

46

23
07
07

50
50
85
85
14
14
36
36
91
91
13
13
70

98
98

15

10
10

00

Total
Cost

$25,076
$25,076

$25,708

$1,318

$1,318

$30,136

$18,873

$9,333

$351,608
$351,608
$65,122
$65,122

$27,393

$7,034

$39,238
$39,238

.16
.16
$3,914.
$3,914.
$8,050.
$8,050.
$6,000.
$6,000.
.80
$25,708.
$854.
$854.
.40
.40
$3,470.
$3,470.
$7,367.
$7,367.
$240,450.
$240,450.
.41
$30,136.
.46
$18,873.
$196,588.
$196,588.
$9,333.
.20
$1,210.
$1,210.
$13,765.
$13,765.
$5,161.
$5,161.
.78
.78
.70
.70
$33,747.
$33,747.
$27,393.
.50
$17,487.
$17,487.
.15
$7,034.
$15,550.
$15,550.
.80
.80
$32,000.

00
00
00
00
00
00

80
90
90

40
40
95
95
52
52

41

46
98
98
20

50
50
95
95
14
14

90
90
50

90
90

15

10
10

00

Total
Quantity
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

313.

313.
8703.
8703.
3030.
3030.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
183.
183.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00

00
00
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Item
Number

611M14.

611M14.

611M16.

611M16.

611M16.

611M16.

611M17.

611M25.

611M26.

611M31.

611M38.

611M38.

611M38.

611M38

611M38

611M39.

611M39.

611M39.

611M39.

611M42.

611M42.

611M42.

611M42.

611M44.

611M44 .

04

05

02

03

04

05

03

02

02

12

01

02

03

.11

.12

02

03

07

11

01

02

04

06

04

06

Description

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

CATCH

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

BASINS,

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

TYPE

14,

14,

16,

16,

16,

16,

17,

25,

26,

31,

38,

38,

38,

38,

38,

39,

39,

39,

39,

42,

42,

42,

42,

a4,

44,

Average

- 4m

- 5m

- 2m

- 3m

- 4m

- 5m

- 3m

- 2m

- 2m

Unit Prices

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

m DEPTH)

1lm DEPTH

- 2m

- 3m

DEPTH

DEPTH

m DEPTH)

m DEPTH)

- 2m

- 3m

- 7m

DEPTH

DEPTH

DEPTH

m DEPTH)

1m DEPTH

- 2m

- 4m

- 6m

- 4m

- 6m

DEPTH

DEPTH

DEPTH

DEPTH

DEPTH

- 2012 Awarded Contracts

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average

$4,000.
$4,700.
$4,700.
$4,900.
$4,900.
$5,265.
$5,265.
.30
.30
$10,273.
.60
$5,100.
$5,100.
$5,250.
$5,250.
.35
$2,514.
$7,119.
$7,119.
$22,246.
$22,246.
$1,854.
$1,854.
$4,571.
$4,571.
$3,402.
$3,402.
.58
$14,366.
$15,631.
$15,631.
$4,537.
$4,537.
$4,420.
$4,420.
.40
.40
.60
$20,068.
.40
$2,863.
$3,615.
$3,615.
$9,107.
$9,107.
$11,514.
.15
$17,701.
$17,701.
$25,116.
$25,116.

$8,683
$8,683

$10,273

$2,514

$14,366

$13,266
$13,266
$20,068

$2,863

$11,514

Unit Price

00
00
00
00
00
53
53

60

00
00
00
00

35
05
05
92
92
00
00
78
78
90
90

58
56
56
71
71
05
05

60

40
06
06
80
80
15

35
35
00
00

Total
Cost

$32,000.

$4,700.

$4,700.

$4,900.

$4,900.
.60
$15,796.
.30
.30
$10,273.
.60

$5,100.

$5,100.
$10,500.
$10,500.
.65
$47,772.

$7,119.

$7,119.
$22,246.
$22,246.
$44,496.
$44,496.
$32,002.
.45

$3,402.

$3,402.
$43,099.
$43,099.
$15,631.
$15,631.
$31,764.
$31,764.

$8,840.

$8,840.
.80
.80
.60
$20,068.
$22,907.
$22,907.
$25,305.
$25,305.

$9,107.

$9,107.
$11,514.
.15
$17,701.
$17,701.
$25,116.
$25,116.

$15,796

$8,683
$8,683

$10,273

$47,772

$32,002

$26,532
$26,532
$20,068

$11,514

00
00
00
00
00

60

60

00
00
00
00

65
05
05
92
92
00
00
45

90
90
74
74
56
56
00
00
10
10

60
20
20
42
42
80
80
15

35
35
00
00

Total
Quantity

NN |l

PRRRRPRPRERROIY900RRONNNNNINRPROWRROINARRERRPRPOONNRERRRPRREWWRRERR®

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

44



Item
Number

612-02

615-01.

615-01.

615-01.

615-01.

615-01.

615-01.

615-02.

615-02.

615-02.

615-02.

615-02.

615-02

615-02

615-02

615-02

615-02

615-02

615-04.

615-04

615-04

615-05.

615-05.

01

02

03

10

11

12

02

03

04

05

06

.17

.19

.21

.22

.37

.52

01

.10

.11

01

02

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
NONUNIFORM-COURSE STONE MASONRY Cc.Y. 1 $968.09
STATE $968.09

PRESTRESSED CONCRETE I-BEAM (TYPE I) L.F. 2 $156.36
STATE $156.36

PRESTRESSED CONCRETE I-BEAM (TYPE II) L.F. 3 $130.00
STATE $130.00

PRESTRESSED CONCRETE I-BEAM (TYPE III) L.F. 3 $132.14
STATE $132.14

PRESTR CONC BULB TEE BEAM (6"WEB) (BT-54) L.F. 4 $166.00
STATE $166.00

PRESTR CONC BULB TEE BEAM (6"WEB) (BT-63) L.F. 4 $150.00
STATE $150.00

PRESTR CONC BULB TEE BEAM (6"WEB) (BT-72) L.F. 1 $214.83
3 $176.75

STATE $177.70

PRESTRESSED CONCRETE BOX BEAM (17"X 36") L.F. 3 $125.00
4 $244 .35

STATE $168.97

PRESTRESSED CONCRETE BOX BEAM (21"X 36") L.F. 4 $162.24
STATE $162.24

PRESTRESSED CONCRETE BOX BEAM (27"X 36") L.F. 3 $167.16
STATE $167.16

PRESTRESSED CONCRETE BOX BEAM (33"X 36") L.F. 2 $159.60
3 $218.43

STATE $205.19

PRESTRESSED CONCRETE BOX BEAM (42"X 36") L.F. 2 $226.00
STATE $226.00

PRESTRESSED CONCRETE BOX BEAM (36"X 36") L.F. 4 $221.00
STATE $221.00

PRESTRESSED CONCRETE BOX BEAM (24"X 36") L.F. 3 $150.00
4 $162.26

STATE $159.36

PRESTRESSED CONCRETE BOX BEAM (39"X 36") L.F. 3 $164.33
STATE $164.33

PRESTRESSED CONCRETE BOX BEAM (18"X 36") L.F. 3 $217.89
STATE $217.89

PRESTRESSED CONCRETE BOX BEAM (30"X 36") L.F. 1 $196.86
4 $152.00

STATE $179.36

PRESTRESSED CONCRETE BOX BEAM L.F. 3 $135.00
STATE $135.00

FLL DPTH PRCST/PRSTRSSD TYPE I DCK PNELS S.Y. 3 $835.00
STATE $835.00

NON-SHRINK GROUT C.F. 3 $93.31
STATE $93.31

EPOXY GROUT C.F. 3 $260.00
STATE $260.00

POST-TENSIONING LS 4 $30,000.00
STATE $30,000.00

POST-TENSIONING LS 4 $30,000.00

STATE $30,000.00

Total
Cost

$42,595.
$42,595.
$77,710.
$77,710.
$77,220.
$77,220.
$299,561.
$299,561.
$64,408.
$64,408.
$543,000.
$543,000.
$53,277.
$1,726,875.
.84
$124,500.
$141,967.
$266,467.
$207,016.
$207,016.
$368,759.
$368,759.
$75,331.
$354,952.
.64
$400,698.
$400,698.
$63,648.
$63,648.
$23,550.
$82,106.
$105,656.
.76
$685,584.
.70
.70
.60
$59,280.
$179,364.
$190,215.
$190,215.
$3,048,585.
$3,048,585.
$522,700.
$522,700.
$376,220.
$376,220.
$30,000.
$30,000.
$30,000.
$30,000.

$1,780,152

$430,283

$685,584

$71,903
$71,903
$120, 084

96
96
92
92
00
00
38
38
00
00
00
00
84
00

00
35
35
00
00
00
00
20
44

00
00
00
00
00
00
00

76

00
60
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

44 .
.00
497.
497.
594.
594.
2267.
2267.
388.
388.
3620.
3620.
248.
9770.
10018.
996.
581.
1577.
1276.
1276.
2206.
2206.
472.
1625.
2097.
1773.
1773.
288.
288.
157.
506.
663.
4172.
4172.
330.
330.
610.
390.
1000.
14009.
14009.
3651.
3651.
5602.
5602.
1447.
1447.
.00
1.00
1.
1.00

44

1

00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00

45



Item
Number

615-05.

615-05.

615-05.

615-05.

615M01.

615M01.

617-01

617-02

617-04.

617-04.

617-05

620-03

620-03

620-05

620-05.

620-06

620-08

03

04

05

06

03

12

01

02

.11

01

Average Unit Prices - 2012 Awarded Contracts

Description

POST-TENSIONING

POST-TENSIONING

POST-TENSIONING

POST-TENSIONING

PRESTRESSED CONCRETE I-BEAM (TYPE III)
PRESTR CONC BULB TEE BM(150mmWEB) (BT-72)

BRIDGE DECK SEALANT

BRIDGE DECK CRACK SEALING

TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHAN

TYPE 2 THIN EPOXY OVERLAY (LOW-MOD EPOXY

SEALANT

CONCRETE PARAPET
CONCRETE PARAPET

CONCRETE PARAPET WITH STRUCTURAL TUBING

CONC PARAPET SINGLE SLOPE (STD-1-1SS)

CONCRETE RAILING

CONCRETE PARAPET WITH STRUCTURAL TUBING

Unit of
Measure

LS

LS

LS

LS

S.Y.

GAL.

Region

Average
Unit Price

$30,000.
$30,000.
$30,000.
$30,000.
$30,000.
$30,000.
$30,000.
$30,000.
.84
$383.
.57
$522.
$7.
.55
.40
.51
s4.
$11.
.56
.10
.34
$62.
$62.
$53.
$100.
.89
$54.
$140.
$126.
$165.
$250.
$156.
$90.
$90.
$265.
$265.
$123.
$120.
$125.
.66
$51.
$50.
$55.
$54.
.29
$154.
$91.
$65.
.35
.82
$131.

$383

$522

$13
$14
$12

$2
$6
$4

$52

$123

$53

$83
$103

00
00
00
00
00
00
00
00

84

57
84

00
32

07
07
43
00

00
00
85
14
00
30
31
31
79
79
92
31
00

48
19
24
91

85

20
90

61

Total
Cost

$30,000.
$30,000.
$30,000.
$30,000.
$30,000.
$30,000.
$30,000.
$30,000.
$158,142.
$158,142.
.61
$926,516.
.64
$302,787.
$150,933.
.66
$5,808.
$17,438.
$16,140.
.40

$926,516

$72,073

$525,793

$3,212

$42,599.
$429,958.
.89
$54,498.
$27,600.
.40
$659,901.
$2,240.
$2,663.
.11
$1,000.
$15,317.
$603,250.
$603,250.
.58
.58

$429,958

$577,802

$9,413

$80,268
$80,268

$170,890.
$142,090.
$335,500.
$648,480.
$579,128.
.87

$550,145.

$399,950.
$1,706,258.

$162,282.
.40
$64,977.
$49,008.
.60
$85,680.

$177,033

$29,366

$305,634

00
00
00
00
00
00
00
00
08
08

61

02
00

00
02
71

13
89

60
00

00
00
93

00
04
00
00

00
00
00
00
22

97
00
06
80

40
00

00

Total
Quantity

PRRPRRRRR

IS
i
N

.00
.00
.00
.00
.00
.00
.00
.00
.00
412.
1773.
1773.
9188.
22352.
10485.
42025.
1452.
1541.
6304.
527.
9824 .
6927.
6927.
1020.
276.
10925.
12221.
16.
21.
57.
.00
98.
6680.
6680.
302.
302.
1379.
1181.
2684.
5244.
11250.
3527.
9960.
7284 .
32021.
1048.
322.
986.
588.
2944.
651.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $131.61 $85,680.00 651.00
620-10.01 CONCRETE PARAPET (BRDGRL REPLACEMENT) L.F. 2 $63.05 $3,026.40 48.00
3 $175.00 $2,450.00 14.00
STATE $88.33 $5,476.40 62.00
620M03.10 CONCRETE PARAPET m 1 $145.80 $101,768.40 698.00
STATE $145.80 $101,768.40 698.00
620M05 CONCRETE PARAPET WITH STRUCTURAL TUBING m 1 $351.52 $683,001.38 1943.00
STATE $351.52 $683,001.38 1943.00
620M05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) m 1 $234.58 $29,322.50 125.00
STATE $234.58 $29,322.50 125.00
621-01.01 TEMPORARY STRUCTURE LS 1 $11,550.00 $11,550.00 1.00
STATE $11,550.00 $11,550.00 1.00
621-01.02 TEMPORARY STRUCTURE LS 1 $7,980.00 $7,980.00 1.00
STATE $7,980.00 $7,980.00 1.00
621-01.03 TEMPORARY STRUCTURE LS 1 $9,975.00 $9,975.00 1.00
STATE $9,975.00 $9,975.00 1.00
621-03.02 18" TEMPORARY DRAINAGE PIPE L.F. 1 $31.90 $30,947.38 970.00
2 $25.00 $2,875.00 115.00
3 $28.76 $14,181.00 493.00
4 $41.67 $4,500.00 108.00
STATE $31.14 $52,503.38 1686.00
621-03.03 24" TEMPORARY DRAINAGE PIPE L.F. 1 $32.00 $5,376.00 168.00
2 $30.00 $3,000.00 100.00
3 $30.00 $25,230.00 841.00
STATE $30.30 $33,606.00 1109.00
621-03.04 30" TEMPORARY DRAINAGE PIPE L.F. 1 $55.76 $44,608.00 800.00
3 $35.84 $31,112.20 868.00
STATE $45.40 $75,720.20 1668.00
621-03.05 36" TEMPORARY DRAINAGE PIPE L.F. 3 $30.00 $9,300.00 310.00
4 $50.00 $1,000.00 20.00
STATE $31.21 $10,300.00 330.00
621-03.06 42" TEMPORARY DRAINAGE PIPE L.F. 2 $70.00 $51,590.00 737.00
3 $56.00 $1,400.00 25.00
4 $21.00 $1,260.00 60.00
STATE $66.00 $54,250.00 822.00
621-03.07 48" TEMPORARY DRAINAGE PIPE L.F. 1 $70.00 $7,000.00 100.00
3 $40.51 $39,380.00 972.00
STATE $43.26 $46,380.00 1072.00
621-03.09 60" TEMPORARY DRAINAGE PIPE L.F. 3 $55.00 $42,020.00 764.00
4 $59.00 $7,375.00 125.00
STATE $55.56 $49,395.00 889.00
621-03.11 72" TEMPORARY DRAINAGE PIPE L.F. 3 $153.60 $79,872.00 520.00
4 $51.70 $51,700.00 1000.00
STATE $86.56 $131,572.00 1520.00
621-05.02 TEMPORARY SHORING LS 1 $15,000.00 $15,000.00 1.00
3 $55,000.00 $55,000.00 1.00
STATE $35,000.00 $70,000.00 2.00
621M03.02 450mm TEMPORARY DRAINAGE PIPE m 1 $97.91 $3,377.84 34.50
STATE $97.91 $3,377.84 34.50
621M03.03 600mm TEMPORARY DRAINAGE PIPE m 1 $91.86 $3,490.68 38.00

STATE $91.86 $3,490.68 38.00



Item
Number

621MO03.

621M03.

622-01

625-01.

625-01.

625-01.

625-02.

625-02

625-02

625-02

625-02

625-02

630-01.

630-01.

630-01.

630-01.

701-01.

701-01.

701-01.

701-02

04

09

04

05

06

01

.13

.25

.40

.44

.46

01

02

14

16

01

02

05

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
750mm TEMPORARY DRAINAGE PIPE m 1 $113.95
STATE $113.95

1500mm TEMPORARY DRAINAGE PIPE m 1 $282.85
STATE $282.85

PNEUMATICALLY PLACED CONCRETE S.F. 2 $31.00
STATE $31.00

WELL DRILLING AND CASING L.F. 3 $58.54
STATE $58.54

WELL PUMP- COMPLETE INSTALLATION EACH 3 $3,236.98
STATE $3,236.98

ELECT SERVICE & DISTR. FOR PUMPS LS 3 $9,333.80
STATE $9,333.80

DRILLED SHAFT-SOIL (DIA.) V.F. 2 $1,311.00
STATE $1,311.00

DRILLED SHAFT-ROCK (DIA.) V.F. 2 $1,995.00
STATE $1,995.00

DRILLED SHAFT CASING-PERMANENT (DIA.) V.F. 1 $840.00
STATE $840.00

DRILLED SHAFT CONCRETE c.Y. 1 $341.25
2 $228.00

STATE $316.80

DRILLED SHAFT REINFORCING STEEL LB. 1 $0.79
2 $1.14

STATE $0.83

SONIC LOGGING TESTING EACH 1 $3,675.00
2 $4,560.00

STATE $4,117.50

1" PVC WATER PIPE L.F. 1 $19.95
STATE $19.95

2" PVC WATER PIPE L.F. 1 $22.05
STATE $22.05

8" DUCTILE IRON PIPE L.F. 4 $80.00
STATE $80.00

6" CONCRETE BOLLARD/GUARD POST EACH 1 $856.00
STATE $856.00

CONCRETE SIDEWALK (4 ") S.F. 1 $3.86
2 $4.10

3 $3.57

4 $3.70

STATE $3.77

CONCRETE SIDEWALK (6 ") S.F. 1 $5.86
3 $6.50

4 $7.57

STATE $6.02

CONCRETE SIDEWALK -6IN (DESCRIPTION) S.F. 3 $4.50
STATE $4.50

CONCRETE DRIVEWAY S.F. 1 $6.21
2 $5.75

3 $5.06

4 $4.50

STATE $5.65

Total
Cost

$4,785.
$4,785.
.15
.15
$397,110.
$397,110.
$13,581.
$13,581.
.86
$22,658.
.80
$9,333.
$14,421.
$14,421.
$73,815.
$73,815.
$31,920.
$31,920.
.50
$8,664.
.50
$41,452.
.40
$49,216.
$7,350.
$9,120.
$16,470.
.25
$6,683.
.75
.75
$10,640.
$10,640.
$1,712.
$1,712.
.54
$8,528.
.67
$96,940.
$257,839.
$30,967.
.50
$3,785.
$35,955.
$11,137.
$11,137.
$148,235.
$100,625.
.20

$5,374
$5,374

$22,658

$9,333

$47,092
$55,756

$7,763

$6,683

$6,063
$6,063

$123,778

$28,592

$1,202

$116,284

$5,760.
$370,905.

90
90

00
00
28
28

86

80
00
00
00
00
00
00

00

88

28
00
00
00

25

00
00
00
00

00

00
21
50

00
00
50
50
90
00

00
10

Total
Quantity

42.
.00

19.

19.
12810.
12810.

232.

232.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

138.

38.

176.
52472.
6810.
59282.
.00
.00
.00
335.
335.
275.
275.
133.
133.
.00
.00
32048.
2080.
8013.
26200.
68341.
5283.

185.

500.
5968.
2475.
2475.
23875.
17500.
22971.
1280.
65626 .

42

00

00
00
00
00
00
00

00
00
00
00
00
00

00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

701-02.

701-02.

701-02.

701-03

701MO1.

701MO1.

701MO02

701MO02.

702-01

702-01.

702-01.

702-03

702M01

702MO01.

702M03

703-01

01

02

03

01

02

03

01

02

01

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
CONCRETE HANDICAP RAMP (RETROFIT) S.F. 1 $19.61
2 $10.86

3 $13.46

4 $18.29

STATE $15.31

CONCRETE DRIVEWAY (8") S.F. 4 $6.80
STATE $6.80

CONCRETE HANDICAP RAMP S.F. 1 $17.59
2 $12.80

3 $15.28

4 $12.32

STATE $15.67

CONCRETE MEDIAN PAVEMENT c.Y. 1 $273.66
2 $496 .64

4 $1,370.00

STATE $334.32

CONCRETE SIDEWALK (100mm) m2 1 $31.33
STATE $31.33

CONCRETE SIDEWALK (150mm) m2 1 $51.00
STATE $51.00

CONCRETE DRIVEWAY m2 1 $57.34
STATE $57.34

CONCRETE HANDICAP RAMP m2 1 $172.63
STATE $172.63

CONCRETE CURB Cc.Y. 1 $498.52
2 $337.00

3 $213.84

4 $400.00

STATE $438.47

EXTRUDED MOUNTABLE CURB L.F. 1 $11.22
2 $8.59

4 $50.00

STATE $11.09

CONCRETE CURB L.F. 1 $35.00
STATE $35.00

CONCRETE COMBINED CURB & GUTTER c.Y. 1 $251.49
2 $275.00

3 $167.72

4 $256.56

STATE $233.38

CONCRETE CURB m3 1 $371.73
STATE $371.73

EXTRUDED MOUNTABLE CURB m 1 $39.85
STATE $39.85

CONCRETE COMBINED CURB & GUTTER m3 1 $306.62
STATE $306.62

CEMENT CONCRETE DITCH PAVING c.Y. 1 $439.67
2 $650.00

3 $312.59

4 $394.80

STATE $405.45

Total
Cost

$230,007.
.20
$311,647.
$36,487.
$611,385.
.80
$18,196.
$29,217.
$4,288.
$6,800.
.10
$47,921.
$56,920.
$6,953.
$13,686.
$77,559.
$300,663.
.41
$737,460.
$737,460.
$83,939.
$83,939.
$46,955.
$46,955.
.19
$1,685.
$8,125.
$4,000.
$92,078.
$4,400.
$18,900.
$7,000.
$30,300.
$700.
$700.
$271,611.
$8,800.
$86,544 .
$143,675.
$510,630.
$334,929.
$334,929.
.45
.45
.74
.74
.19
$5,200.
.88

$33,243

$18,196
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Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
703M01 CEMENT CONCRETE DITCH PAVING m3 1 $843.53 $70,013.37 83.00
STATE $843.53 $70,013.37 83.00
705-01.01 GUARDRAIL AT BRIDGE ENDS L.F. 1 $59.53 $145,189.65 2439.00
2 $52.72 $64,809.44 1229.40
3 $59.12 $153,544.94 2597.00
4 $57.67 $182,472.88 3164.00
STATE $57.91 $546,016.91 9429.40
705-01.02 GUARDRAIL AT BRIDGE PIERS L.F. 1 $5.00 $125.00 25.00
2 $10.00 $1,000.00 100.00
3 $20.00 $1,000.00 50.00
4 $50.00 $5,000.00 100.00
STATE $25.91 $7,125.00 275.00
705-01.04 METAL BEAM GUARD FENCE L.F. 1 $50.00 $12,500.00 250.00
2 $44 .55 $11,137.50 250.00
3 $49.42 $54,211.00 1097.00
4 $72.20 $62,095.00 860.00
STATE $56.96 $139,943.50 2457.00
705-02.01 SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2) L.F. 1 $17.00 $1,700.00 100.00
2 $15.00 $1,500.00 100.00
3 $10.00 $1,000.00 100.00
4 $21.00 $4,200.00 200.00
STATE $16.80 $8,400.00 500.00
705-02.02 SINGLE GUARDRAIL (TYPE 2) L.F. 1 $15.58 $1,152,792.53 73990.00
2 $15.36 $851,245.63 55415.25
3 $15.44 $1,606,839.16 104099.00
4 $16.37 $1,042,898.94 63714.50
STATE $15.66 $4,653,776.26 297218.75
705-02.03 SINGLE GUARDRAIL (TYPE 2) LONG POST L.F. 1 $19.74 $105,558.84 5347.00
2 $20.19 $1,514.50 75.00
3 $18.83 $7,194.00 382.00
STATE $19.69 $114,267.34 5804.00
705-02.05 RUB-RAIL (ONLY) L.F. 2 $20.47 $1,023.50 50.00
STATE $20.47 $1,023.50 50.00
705-02.20 SING GRDRL (TY 2) LONG POST (6 FT-9 FT) L.F. 1 $19.00 $319,200.00 16800.00
2 $18.00 $77,400.00 4300.00
3 $15.50 $13,950.00 900.00
4 $17.00 $15,300.00 900.00
STATE $18.60 $425,850.00 22900.00
705-02.25 SING GRDRL (TY 2) LONG POST (9 FT-12 FT) L.F. 1 $20.24 $32,285.00 1595.00
2 $18.00 $7,200.00 400.00
3 $15.50 $3,410.00 220.00
4 $18.00 $2,880.00 160.00
STATE $19.27 $45,775.00 2375.00
705-03.01 MEDIAN DV GUARDRAIL,WITH RUB-RAIL (TY 2) L.F. 1 $5.00 $875.00 175.00
2 $15.00 $750.00 50.00
3 $15.00 $750.00 50.00
4 $23.00 $2,300.00 100.00
STATE $12.47 $4,675.00 375.00
705-03.02 MEDIAN DIVIDER GUARDRAIL (TYPE 2) L.F. 1 $10.00 $250.00 25.00
2 $15.00 $750.00 50.00

3 $15.00 $750.00 50.00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $22.00 $2,200.00 100.00
STATE $17.56 $3,950.00 225.00
705-03.03 MEDIAN DV GUARDRAIL (TY 2) (27"MT HT) L.F. 1 $17.00 $10,200.00 600.00
2 $15.80 $3,950.00 250.00
3 $15.00 $4,500.00 300.00
4 $24 .40 $6,100.00 250.00
STATE $17.68 $24,750.00 1400.00
705-03.04 MEDIAN DIVIDER GUARDRAIL AT CONC. BARR L.F. 1 $10.00 $270.00 27.00
2 $15.00 $1,500.00 100.00
3 $15.00 $750.00 50.00
4 $24.00 $1,200.00 50.00
STATE $16.39 $3,720.00 227.00
705-04.02 GUARDRAIL TERMINAL (TYPE 12) EACH 1 $487.43 $9,748.55 20.00
2 $50.00 $400.00 8.00
3 $50.00 $350.00 7.00
4 $695.83 $4,175.00 6.00
STATE $357.89 $14,673.55 41.00
705-04.03 GUARDRAIL TERMINAL (TYPE 13) EACH 1 $483.58 $12,572.98 26.00
2 $516.20 $25,810.00 50.00
3 $499.41 $74,411.37 149.00
4 $578.83 $41,096.60 71.00
STATE $519.90 $153,890.95 296.00
705-04.04 GUARDRAIL TERMINAL (TYPE 21) EACH 1 $1,845.51 $99,657.50 54.00
2 $1,896.86 $41,731.00 22.00
3 $1,788.75 $35,775.00 20.00
4 $1,760.44 $59,855.00 34.00
STATE $1,823.22 $237,018.50 130.00
705-04.05 GUARDRAIL TERMINAL (TYPE-IN-LINE) EACH 1 $519.38 $38,433.75 74 .00
2 $523.37 $15,177.65 29.00
3 $491.30 $29,969.00 61.00
4 $575.37 $15,535.00 27.00
STATE $518.93 $99,115.40 191.00
705-04.07 TAN ENERGY ABSG TERM (NCHRP 350,TL3) EACH 1 $1,983.73 $1,366,792.28 689.00
2 $1,965.60 $1,118,426.57 569.00
3 $2,089.62 $1,962,155.14 939.00
4 $2,252.85 $1,883,384.65 836.00
STATE $2,087.29 $6,330,758.64 3033.00
705-04.08 FLARED ENERGY ABSG TRM (NCHRP 350,TL 3) EACH 1 $6,000.00 $12,000.00 2.00
STATE $6,000.00 $12,000.00 2.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT EACH 1 $959.14 $83,445.52 87.00
2 $958.00 $23,950.00 25.00
3 $1,010.99 $27,296.80 27.00
4 $1,571.20 $87,987.25 56.00
STATE $1,141.95 $222,679.57 195.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT EACH 1 $794 .63 $32,580.00 41.00
2 $925.00 $3,700.00 4.00
4 $1,044.75 $4,179.00 4.00
STATE $825.69 $40,459.00 49.00
705-04.11 STONE FOR GD END TERMINAL PAD TON 1 $19.00 $308,750.00 16250.00
2 $23.00 $290,720.00 12640.00

3 $18.00 $317,520.00 17640.00
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4 $6.00 $76,560.00 12760.00
STATE $16.76 $993,550.00 59290.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT L.F. 1 $4.21 $67,156.75 15957.00
2 $3.09 $52,800.00 17075.00
3 $4.90 $58,102.30 11854.00
4 $5.11 $18,350.00 3590.00
STATE $4.05 $196,409.05 48476.00
705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEET S.F. 1 $21.68 $3,165.28 146.00
STATE $21.68 $3,165.28 146.00
705-04.25 GUARDRAIL & BARRIER DELINEATOR EACH 1 $16.00 $128.00 8.00
2 $12.00 $672.00 56.00
3 $17.00 $952.00 56.00
STATE $14.60 $1,752.00 120.00
705-04.29 C-A-T CRASH CUSHION ATTENUATING TERMINAL EACH 1 $3,300.00 $16,500.00 5.00
2 $3,000.00 $9,000.00 3.00
3 $3,000.00 $15,000.00 5.00
4 $4,000.00 $12,000.00 3.00
STATE $3,281.25 $52,500.00 16.00
705-04.50 PORTABLE BARRIER RAIL DELINEATOR EACH 1 $10.41 $3,717.16 357.00
2 $12.60 $1,399.08 111.00
3 $34.48 $12,619.44 366.00
4 $10.17 $26,533.00 2609.00
STATE $12.86 $44,268.68 3443.00
705-07.11 TRUCK MOUNTED ENERGY ATTENUATOR EACH 1 $10,000.00 $10,000.00 1.00
2 $7,746.83 $23,240.50 3.00
3 $6,166.67 $18,500.00 3.00
4 $9,333.33 $28,000.00 3.00
STATE $7,974.05 $79,740.50 10.00
705-07.20 TRANSITION TO SAFETY SHAPE (2005 TRACC) EACH 1 $633.25 $633.25 1.00
2 $633.25 $633.25 1.00
3 $633.25 $633.25 1.00
4 $633.25 $633.25 1.00
STATE $633.25 $2,533.00 4.00
705-07.21 TRNSTN TO BARRER WLL END CP (2005 TRACC) EACH 1 $212.50 $212.50 1.00
2 $212.50 $212.50 1.00
3 $212.50 $212.50 1.00
4 $212.50 $212.50 1.00
STATE $212.50 $850.00 4.00
705-07.22 SPLIT FRAME KT-30IN BACK-UP (2005 TRACC) EACH 1 $559.30 $559.30 1.00
2 $559.30 $559.30 1.00
3 $559.30 $559.30 1.00
4 $559.30 $559.30 1.00
STATE $559.30 $2,237.20 4.00
705-07.96 RDCTV CRSH CUSHION (REACT 350) (9 BARREL) EACH 1 $32,500.00 $32,500.00 1.00
2 $32,500.00 $32,500.00 1.00
3 $32,500.00 $32,500.00 1.00
4 $38,000.00 $38,000.00 1.00
STATE $33,875.00 $135,500.00 4.00
705-08.10 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-2 EACH 2 $6,050.00 $36,300.00 6.00
STATE $6,050.00 $36,300.00 6.00
705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 EACH 2 $5,194.35 $41,554.80 8.00
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3 $5,707.89 $108,450.00 19.00
4 $2,500.00 $5,000.00 2.00
STATE $5,344.99 $155,004.80 29.00
705-08.13 PERMANENT IMPACT ATTENUAT NCHRP350 TL-3 EACH 1 $14,900.00 $14,900.00 1.00
4 $13,450.00 $26,900.00 2.00
STATE $13,933.33 $41,800.00 3.00
705-08.18 TAU-II XXXL BULKHEAD (WIDE UNIT) EACH 1 $1,500.00 $1,500.00 1.00
2 $1,500.00 $1,500.00 1.00
3 $1,500.00 $1,500.00 1.00
4 $1,500.00 $1,500.00 1.00
STATE $1,500.00 $6,000.00 4.00
705-08.19 TAU-II XXXXL BULKHEAD (WIDE UNIT) EACH 1 $2,000.00 $2,000.00 1.00
2 $2,000.00 $2,000.00 1.00
3 $2,000.00 $2,000.00 1.00
4 $2,000.00 $2,000.00 1.00
STATE $2,000.00 $8,000.00 4.00
705-08.21 IMPACT ATTENUATOR (TAU-II PARALLEL) EACH 1 $16,975.00 $16,975.00 1.00
2 $16,975.00 $16,975.00 1.00
3 $16,975.00 $16,975.00 1.00
4 $20,000.00 $20,000.00 1.00
STATE $17,731.25 $70,925.00 4.00
705-08.22 IMPACT ATTENUATOR (TAU-II WIDE) EACH 1 $28,250.00 $28,250.00 1.00
2 $28,250.00 $28,250.00 1.00
3 $28,250.00 $28,250.00 1.00
4 $32,500.00 $32,500.00 1.00
STATE $29,312.50 $117,250.00 4.00
705-08.23 REPOSITIONING IMPACT ATTENUATOR (TAU-II) EACH 1 $1,595.00 $1,595.00 1.00
2 $1,595.00 $1,595.00 1.00
3 $1,595.00 $1,595.00 1.00
4 $1,500.00 $1,500.00 1.00
STATE $1,571.25 $6,285.00 4.00
705-08.24 TAU-II CABLE GUIDE KIT (UNIVERSAL) EACH 1 $500.00 $500.00 1.00
2 $500.00 $500.00 1.00
3 $500.00 $500.00 1.00
4 $500.00 $500.00 1.00
STATE $500.00 $2,000.00 4.00
705-08.25 TAU-II ENERGY ABSORB CART TYPE A (UNIV) EACH 1 $832.76 $832.76 1.00
2 $832.76 $832.76 1.00
3 $832.76 $832.76 1.00
4 $700.00 $700.00 1.00
STATE $799.57 $3,198.28 4.00
705-08.26 TAU-II ENERGY ABSORB CART TYPE B (UNIV) EACH 1 $832.76 $832.76 1.00
2 $832.76 $832.76 1.00
3 $832.76 $832.76 1.00
4 $700.00 $700.00 1.00
STATE $799.57 $3,198.28 4.00
705-08.27 TAU-II END PANEL (UNIVERSAL) EACH 1 $275.00 $275.00 1.00
2 $275.00 $275.00 1.00
3 $275.00 $275.00 1.00
4 $275.00 $275.00 1.00
STATE $275.00 $1,100.00 4.00
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705-08.28 TAU-II FRONT SUPPORT ASSEMBLY (UNIVERSAL) EACH 1 $1,315.00 $1,315.00 1.00
2 $1,315.00 $1,315.00 1.00
3 $1,315.00 $1,315.00 1.00
4 $1,200.00 $1,200.00 1.00
STATE $1,286.25 $5,145.00 4.00
705-08.29 TAU-II FRONT SUPPORT LEG KIT (UNIVERSAL) EACH 1 $476.00 $476.00 1.00
2 $476.00 $476.00 1.00
3 $476.00 $476.00 1.00
4 $300.00 $300.00 1.00
STATE $432.00 $1,728.00 4.00
705-08.30 TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL) EACH 1 $1,625.00 $6,500.00 4.00
2 $1,625.00 $6,500.00 4.00
3 $1,625.00 $13,000.00 8.00
4 $1,500.00 $18,000.00 12.00
STATE $1,571.43 $44,000.00 28.00
705-08.31 TAU-II PIPE PANEL MOUNT (UNIVERSAL) EACH 1 $120.00 $120.00 1.00
2 $120.00 $120.00 1.00
3 $120.00 $120.00 1.00
4 $120.00 $120.00 1.00
STATE $120.00 $480.00 4.00
705-08.32 TAU-II SLIDER KIT (UNIVERSAL) EACH 1 $330.00 $330.00 1.00
2 $330.00 $330.00 1.00
3 $330.00 $330.00 1.00
4 $400.00 $400.00 1.00
STATE $347.50 $1,390.00 4.00
705-08.33 TAU-II SLIDING PANEL (UNIVERSAL) EACH 1 $360.00 $360.00 1.00
2 $360.00 $360.00 1.00
3 $360.00 $360.00 1.00
4 $300.00 $300.00 1.00
STATE $345.00 $1,380.00 4.00
705-08.34 TAU-II NOSE PIECE (PARALLEL UNIT) EACH 1 $1,110.00 $2,220.00 2.00
2 $1,110.00 $2,220.00 2.00
3 $1,110.00 $11,100.00 10.00
4 $800.00 $4,000.00 5.00
STATE $1,028.42 $19,540.00 19.00
705-08.35 TAU-II PCB BACKSTOP (PARALLEL UNIT) EACH 1 $800.00 $800.00 1.00
2 $800.00 $800.00 1.00
3 $800.00 $800.00 1.00
4 $800.00 $800.00 1.00
STATE $800.00 $3,200.00 4.00
705-08.36 TAU-II NOSE PIECE (WIDE UNIT) EACH 1 $1,325.00 $1,325.00 1.00
2 $1,325.00 $1,325.00 1.00
3 $1,325.00 $1,325.00 1.00
4 $1,300.00 $1,300.00 1.00
STATE $1,318.75 $5,275.00 4.00
705-08.37 TAU-II WIDE SUPT LEG ADAPTER (WIDE UNIT) EACH 1 $200.00 $200.00 1.00
2 $200.00 $200.00 1.00
3 $200.00 $200.00 1.00
4 $200.00 $200.00 1.00
STATE $200.00 $800.00 4.00
705-08.38 TAU-II WING ASSEMBLY (WIDE UNIT) EACH 1 $400.00 $400.00 1.00
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3 $833.00 $833.00 1.00
4 $833.00 $833.00 1.00
STATE $833.00 $3,332.00 4.00
705-08.76 BEAM GUIDE - 20°' EACH 1 $636.65 $636.65 1.00
2 $636.65 $636.65 1.00
3 $636.65 $636.65 1.00
4 $636.65 $636.65 1.00
STATE $636.65 $2,546.60 4.00
705-08.77 END SHOE (LEFT OR RIGHT) EACH 1 $238.00 $238.00 1.00
2 $238.00 $238.00 1.00
3 $238.00 $238.00 1.00
4 $238.00 $238.00 1.00
STATE $238.00 $952.00 4.00
705-08.80 SIDE PANEL - 35" EACH 1 $240.20 $1,441.20 6.00
2 $240.20 $1,441.20 6.00
3 $240.20 $1,441.20 6.00
4 $380.00 $2,280.00 6.00
STATE $275.15 $6,603.60 24.00
705-08.81 SIDE PANEL - 62" EACH 1 $375.00 $1,500.00 4.00
2 $375.00 $1,500.00 4.00
3 $375.00 $1,500.00 4.00
4 $450.00 $1,800.00 4.00
STATE $393.75 $6,300.00 16.00
705-08.84 SLOT PLATE EACH 1 $20.85 $20.85 1.00
2 $20.85 $20.85 1.00
3 $20.85 $20.85 1.00
4 $20.85 $20.85 1.00
STATE $20.85 $83.40 4.00
705-08.85 CROSSTIE EACH 1 $109.65 $109.65 1.00
2 $109.65 $109.65 1.00
3 $109.65 $109.65 1.00
4 $109.65 $109.65 1.00
STATE $109.65 $438.60 4.00
705-08.86 FORM CHANNEL - 3 X 2 EACH 1 $187.00 $187.00 1.00
2 $187.00 $187.00 1.00
3 $187.00 $187.00 1.00
4 $187.00 $187.00 1.00
STATE $187.00 $748.00 4.00
705-08.88 SLED/CUTTER ASSEMBLY EACH 1 $2,465.00 $2,465.00 1.00
2 $2,465.00 $2,465.00 1.00
3 $2,465.00 $2,465.00 1.00
4 $2,465.00 $2,465.00 1.00
STATE $2,465.00 $9,860.00 4.00
705-08.90 IMPACT ATTENUATOR (2005 TRACC) EACH 1 $13,000.00 $26,000.00 2.00
2 $13,000.00 $26,000.00 2.00
3 $13,000.00 $26,000.00 2.00
4 $18,000.00 $36,000.00 2.00
STATE $14,250.00 $114,000.00 8.00
705-08.91 REPOSITIONING VEHCULR IMP ATTN (2005TRACC EACH 1 $1,690.00 $11,830.00 7.00
2 $1,690.00 $11,830.00 7.00
3 $1,690.00 $11,830.00 7.00



Item
Number

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-08.

705-09.

705-09.

705-09.

92

93

94

95

97

98

99

10

11

12

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
4 $1,500.00

STATE $1,642.50

05 RIP PLATE REPAIR KIT STAGE 2 EACH 1 $720.00
2 $720.00

3 $720.00

4 $620.00

STATE $703.33

05 RIP PLATE REPAIR KIT STAGE 3 EACH 1 $1,119.45
2 $1,119.45

3 $1,119.45

4 $1,119.45

STATE $1,119.45

05 FRONT ANCH WELDMENT EACH 1 $410.00
2 $410.00

3 $410.00

4 $410.00

STATE $410.00

05 SECTION MODULE EACH 1 $1,415.00
2 $1,415.00

3 $1,415.00

4 $1,415.00

STATE $1,415.00

05 SLED/SHREDDER ASSEMBLY EACH 1 $2,465.00
2 $2,465.00

3 $2,465.00

4 $2,465.00

STATE $2,465.00

05 FRAME WELDMENT EACH 1 $310.25
2 $310.25

3 $310.25

4 $310.25

STATE $310.25

05 BACK-UP FRAME EACH 1 $473 .45
2 $473.45

3 $473.45

4 $473.45

STATE $473 .45

IMPACT ATTENUATOR (SCI100GM) EACH 1 $22,240.00
2 $22,240.00

3 $22,240.00

4 $20,000.00

STATE $21,680.00

REPOSITIONING OF IMPACT ATTENUATOR (SCI1 EACH 1 $1,345.00
2 $1,345.00

3 $1,345.00

4 $1,100.00

STATE $1,283.75

CONCRETE ANCHOR BOLT SET (%IN X 7IN) EACH 1 $306.00
2 $306.00

3 $306.00

4 $306.00

Total
Cost

$10,500.
$45,990.
$7,200.
$3,600.
$7,200.
$3,100.
$21,100.
$1,119.
$1,119.
$1,119.
$1,119.
$4,477.
$410.
$410.
$410.
$410.
$1,640.
$1,415.
$1,415.
$1,415.
$1,415.
$5,660.
$2,465.
$2,465.
$2,465.
$2,465.
$9,860.
$310.
$310.
$310.
$310.
$1,241.
.45
$473.
.45
.45
.80
$22,240.
$22,240.
$22,240.
$20,000.
$86,720.
$4,035.
$4,035.
$4,035.
$3,300.
$15,405.
$306.
$306.
$306.
$306.

$473

$473
$473
$1,893

00
00
00
00
00
00
00
45
45
45
45
80
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
25
25
25
25
00

45

00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

7.
28.
10.

5.
10.

5.
30.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

=
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Item
Number

705-09.

705-009.

705-009.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

13

14

15

16

17

18

19

20

21

22

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
STATE $306.00

ASPHALT ANCHOR BOLT SET (%IN X 18IN) EACH 1 $871.00
2 $871.00

3 $871.00

4 $871.00

STATE $871.00

BOLT CABLE ADJUSTER EACH 1 $120.00
2 $120.00

3 $120.00

4 $120.00

STATE $120.00

BOLT SLED SIDE PANEL EACH 1 $6.00
2 $6.00

3 $6.00

4 $6.00

STATE $6.00

BOLT FRONT STOP EACH 1 $3.00
2 $3.00

3 $3.00

4 $3.00

STATE $3.00

BOLT SHEAR EACH 1 $1.50
2 $1.50

3 $1.50

4 $1.50

STATE $1.50

BOLT SIDE GUIDE EACH 1 $20.00
2 $20.00

3 $20.00

4 $20.00

STATE $20.00

BOLT TERMINAL BRACE EACH 1 $9.00
2 $9.00

3 $9.00

4 $9.00

STATE $9.00

BRACE TERMINAL EACH 1 $414.00
2 $414.00

3 $414.00

4 $414.00

STATE $414.00

CABLE WIRE ROPE W/ SPELTER SOCKET EACH 1 $1,083.00
2 $1,083.00

3 $1,083.00

4 $1,083.00

STATE $1,083.00

CLIP WIRE ROPE EACH 1 $34.00
2 $34.00

3 $34.00

4 $34.00

STATE $34.00

Total
Cost

$1,224.
$871.
$871.
$871.
$871.
$3,484.
$120.
$120.
$120.
$120.
$480.
s$6.

s$6.

sS6.

$6.
$24 .
$3.

$3.

$3.

$3.
$12.
s1.

s1.

s1.

S1.

$S6.
$20.
$20.
$20.
$20.
$80.
$9.

$9.

$9.

$9.
$36.
$414.
$414.
$414.
$414.
$1,656.
$1,083.
$1,083.
$1,083.
$1,083.
$4,332.
$34.
$34.
$34.
$34.
$136.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
50
50
50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

RRE R RPRPRAPRPRPRPREARRPRPRARRPRPEPRPARRPREPRPARRPRERPARRPRERARPRERLRARERERLRBARRERRR

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item
Number

705-09.

705-09.

705-09.

705-009.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

23

24

25

26

27

28

29

30

31

32

33

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
CYLINDER SHOCK ARRESTING EACH 1 $3,143.00
2 $3,143.00

3 $3,143.00

4 $3,143.00

STATE $3,143.00

STRAP CYLINDER EACH 1 $89.00
2 $89.00

3 $89.00

4 $89.00

STATE $89.00

FRAME MOBILE #1 EACH 1 $414.00
2 $414.00

3 $414.00

4 $414.00

STATE $414.00

FRAME MOBILE #2 EACH 1 $414.00
2 $414.00

3 $414.00

4 $414.00

STATE $414.00

FRAME MOBILE #3 EACH 1 $414.00
2 $414.00

3 $414.00

4 $414.00

STATE $414.00

FRAME MOBILE #4 EACH 1 $414.00
2 $414.00

3 $414.00

4 $414.00

STATE $414.00

FRAME MOBILE #5 EACH 1 $414.00
2 $414.00

3 $414.00

4 $414.00

STATE $414.00

FRAME MOBILE #6 EACH 1 $414.00
2 $414.00

3 $414.00

4 $414.00

STATE $414.00

GUIDE SIDE EACH 1 $94.00
2 $94.00

3 $94.00

4 $94.00

STATE $94.00

KEEPER SIDE #1 (SLED PANEL) EACH 1 $23.00
2 $23.00

3 $23.00

4 $23.00

STATE $23.00

KEEPER SIDE #2 (SIDE PANEL) EACH 1 $23.00

Total
Cost

$3,143.
$3,143.
$3,143.
$3,143.
$12,572.
$89.
$89.
$89.
$89.
$356.
$414.
$414.
$414.
$414.
$1,656.
$414.
$414.
$414.
$414.
$1,656.
$414.
$414.
$414.
$414.
$1,656.
$414.
$414.
$414.
$414.
$1,656.
$414.
$414.
$414.
$414.
$1,656.
$414.
$414.
$414.
$414.
$1,656.
$94.
$94.
$94.
$94.
$376.
$23.
$23.
$23.
$23.
$92.
$23.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

PRARRPRPRARRPRERARPRERRBEARPPREPRLPBARPPEPREPREPBERPEPRLPPEPRARPRERPPERARPRERERARPRERRERPERRR

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

59



Item
Number

705-09.

705-09.

705-09.

705-009.

705-09.

705-09.

705-09.

705-09.

705-09.

705-09.

34

35

36

37

38

39

40

41

42

43

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
2 $23.00

3 $23.00

4 $23.00

STATE $23.00

KEEPER SIDE #3 (REAR PANEL) EACH 1 $23.00
2 $23.00

3 $23.00

4 $23.00

STATE $23.00

PANEL DELINEATOR (W/REFLECTIVE HAZARD M EACH 1 $163.50
2 $163.50

3 $163.50

4 $150.00

STATE $160.13

PANEL SIDE EACH 1 $223.00
2 $223.00

3 $223.00

4 $223.00

STATE $223.00

PANEL SLED EACH 1 $414.00
2 $414.00

3 $414.00

4 $414.00

STATE $414.00

PANEL REAR EACH 1 $206.00
2 $206.00

3 $206.00

4 $206.00

STATE $206.00

SHEAVE (PULLEY) EACH 1 $103.00
2 $103.00

3 $103.00

a4 $103.00

STATE $103.00

SLED EACH 1 $1,917.00
2 $1,917.00

3 $1,917.00

4 $1,917.00

STATE $1,917.00

TRANSITION JERSEY BARRIER ¢ RIGHT EACH 1 $1,263.00
2 $1,263.00

3 $1,263.00

4 $1,263.00

STATE $1,263.00

TRANSITION JERSEY BARRIER ¢ LEFT EACH 1 $1,263.00
2 $1,263.00

3 $1,263.00

4 $1,263.00

STATE $1,263.00

TRANSITION 24IN CONCRETE EACH 1 $794.00

2 $794.00

Total
Cost

$23.
$23.
$23.
$92.
$23.
$23.
$23.
$23.
$92.
$490.
$490.
$490.
$450.
$1,921.
$223.
$223.
$223.
$223.
$892.
$414.
$414.
$414.
$414.
$1,656.
$206.
$206.
$206.
$206.
$824.
$103.
$103.
$103.
$103.
$412.
$1,917.
$1,917.
$1,917.
$1,917.
$7,668.
$1,263.
$1,263.
$1,263.
$1,263.
$5,052.
$1,263.
$1,263.
$1,263.
$1,263.
$5,052.
$794.
$794.

00
00
00
00
00
00
00
00
00
50
50
50
00
50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

WWWWhARRERRBRRR

1

N
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item
Number

705-09.

705-10.

705-10.

705-10.

705-11.

705-11.

705-11.

705-11.

705-14

705-14

705-14

44

30

31

32

01

03

08

11

.20

.30

.31

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
3 $794.00

4 $794.00

STATE $794.00

BOOT CYLINDER EACH 1 $57.00
2 $57.00

3 $57.00

4 $57.00

STATE $57.00

GUARDRAIL ATT TO SLOPE FACE ENDPOST L.F. 1 $63.79
2 $35.00

3 $44.21

4 $140.87

STATE $97.45

GUARDRAIL ATT TO VERTICAL FACE ENDPOST L.F. 1 $59.99
2 $20.00

3 $52.47

4 $93.53

STATE $64.01

GUARDRAIL ATT TO EX BR PIER PROTECTION EACH 1 $50.00
2 $100.00

3 $400.00

4 $2,510.00

STATE $659.67

GUARDRAIL AT BRIDGE ENDS (POWDER COATED) L.F. 1 $10.00
2 $20.00

3 $25.00

STATE $20.19

SINGLE GUARDRAIL (TY 2) (POWDER COATED) L.F. 1 $15.00
2 $18.00

3 $20.72

STATE $20.49

GDRL TERMINAL (TYPE 13) POWDER COATED EACH 1 $50.00
2 $100.00

3 $690.00

STATE $382.50

TAN ENERGY ABS TRM (NCHRP350,TL3)PWDR CTD EACH 1 $2,200.00
2 $2,200.00

3 $2,519.38

STATE $2,476.22

RELOCATE AND REWORK ATTENUATOR EACH 3 $3,500.00
STATE $3,500.00

REPOSITIONING IMPACT ATTN (REACT 350) EACH 1 $900.00
2 $900.00

3 $900.00

4 $1,000.00

STATE $925.00

CYLINDER 0.8" CYLINDERS 1 & 2 EACH 1 $2,120.00
2 $2,120.00

3 $2,120.00

4 $2,120.00

STATE $2,120.00

Total
Cost

$794.
£794.
$3,176.
$57.

$57.

$57.

$57.
$228.
$21,751.
$2,625.
$7,958.
$83,533.
$115,867.
.53
$1,000.
.43
$14,216.
$30,982.
$100.
$200.
$19,200.
$20,080.
$39,580.
$500.
$1,000.
$2,700.
$4,200.
$3,000.
$3,600.
$149,935.
$156,535.
$100.
$200.
$2,760.
$3,060.
$6,600.
$4,400.
$80,620.
$91,620.
$10,500.
$10,500.
$1,800.
$1,800.
$1,800.
$2,000.
$7,400.
$2,120.
$2,120.
$2,120.
$2,120.
$8,480.

$7,738

$8,028

00
00
00
00
00
00
00
00
40
00
00
50
90

00

00
96
00
00
00
00
00
00
00
00
00
00
00
50
50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

PR R R R R

N

w w

DR R R R ONNDNDNDWWINNDW0SDN

.00
.00
.00
.00
.00
.00
.00
.00
341.
.00
180.
593.
1189.
129.

50.
153.
152.
484 .
.00
.00
48.
.00

60.

50.

50.
108.
208.
200.
200.
7238.
7638.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00

00
00
00
00
00
00
00
00

00

00
00
00
00
00
00
00
00
00
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Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
705-14.32 CYLINDER 0.9" CYLINDERS 3 & 4 EACH 1 $2,120.00 $2,120.00 1.00
2 $2,120.00 $2,120.00 1.00
3 $2,120.00 $2,120.00 1.00
4 $2,120.00 $2,120.00 1.00
STATE $2,120.00 $8,480.00 4.00
705-14.33 CYLINDER 1.0" CYLINDERS 5 & 6 EACH 1 $2,120.00 $2,120.00 1.00
2 $2,120.00 $2,120.00 1.00
3 $2,120.00 $2,120.00 1.00
4 $2,120.00 $2,120.00 1.00
STATE $2,120.00 $8,480.00 4.00
705-14 .34 CYLINDER 1.108" CYLINDER 7 EACH 1 $2,120.00 $2,120.00 1.00
2 $2,120.00 $2,120.00 1.00
3 $2,120.00 $2,120.00 1.00
4 $2,120.00 $2,120.00 1.00
STATE $2,120.00 $8,480.00 4.00
705-14.35 CYLINDER 1.385" CYLINDERS 8 & 9 EACH 1 $2,120.00 $2,120.00 1.00
2 $2,120.00 $2,120.00 1.00
3 $2,120.00 $2,120.00 1.00
4 $2,120.00 $2,120.00 1.00
STATE $2,120.00 $8,480.00 4.00
705-14.36 U-BOLTS (1/2" X 3") EACH 1 $12.00 $12.00 1.00
2 $12.00 $12.00 1.00
3 $12.00 $12.00 1.00
4 $12.00 $12.00 1.00
STATE $12.00 $48.00 4.00
705-14.37 U-BOLTS (3/8" X 3") EACH 1 $12.00 $12.00 1.00
2 $12.00 $12.00 1.00
3 $12.00 $12.00 1.00
4 $12.00 $12.00 1.00
STATE $12.00 $48.00 4.00
705-14.38 BOX BEAM (8" X 6" X 3/16") EACH 1 $35.00 $35.00 1.00
2 $35.00 $35.00 1.00
3 $35.00 $35.00 1.00
4 $35.00 $35.00 1.00
STATE $35.00 $140.00 4.00
705-14.50 CYLINDER RETAINER (1' 3" X 5") EACH 1 $60.00 $60.00 1.00
2 $60.00 $60.00 1.00
3 $60.00 $60.00 1.00
4 $60.00 $60.00 1.00
STATE $60.00 $240.00 4.00
705-14.51 FRONT ANCHOR PIN (1/4"™ X 1 1/2"™ X 3") EACH 1 $23.00 $23.00 1.00
2 $23.00 $23.00 1.00
3 $23.00 $23.00 1.00
4 $23.00 $23.00 1.00
STATE $23.00 $92.00 4.00
705-14.53 1/2" GALVANIZED CHAIN W/HARDWARE EACH 1 $82.00 $82.00 1.00
2 $82.00 $82.00 1.00
3 $82.00 $82.00 1.00
4 $82.00 $82.00 1.00
STATE $82.00 $328.00 4.00
705-14.54 POLYVINYL COVER EACH 1 $71.00 $71.00 1.00



Item
Number

705-14

705-14

705-14

705-14

705-14

705-14

705-14

705-14

705-14

705-14

.55

.56

.57

.58

.59

.60

.61

.62

.63

.64

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
2 $71.00

3 $71.00

4 $71.00

STATE $71.00

ANCHOR BOLT SET (CONCRETE/ASPHALT) EACH 1 $895.00
2 $895.00

3 $895.00

4 $895.00

STATE $895.00

REFLECTIVE NOSE LEFT/RIGHT EACH 1 $311.00
2 $311.00

3 $311.00

4 $500.00

STATE $358.25

BACKUP SINGLE CABLE- (4 BARREL) EACH 1 $660.00
2 $660.00

3 $660.00

4 $660.00

STATE $660.00

BACKUP SINGLE CABLE- (6 BARREL) EACH 1 $840.00
2 $840.00

3 $840.00

4 $840.00

STATE $840.00

BACKUP SINGLE CABLE- (9 BARREL) EACH 1 $1,050.00
2 $1,050.00

3 $1,050.00

4 $1,050.00

STATE $1,050.00

CABLE SYSTEM FOR SIDE MOUNT- (4 BARREL) EACH 1 $1,975.00
2 $1,975.00

3 $1,975.00

4 $1,975.00

STATE $1,975.00

CABLE SYSTEM FOR SIDE MOUNT- (6 BARREL) EACH 1 $2,415.00
2 $2,415.00

3 $2,415.00

4 $2,415.00

STATE $2,415.00

CABLE SYSTEM FOR SIDE MOUNT- (9 BARREL) EACH 1 $2,690.00
2 $2,690.00

3 $2,690.00

4 $2,690.00

STATE $2,690.00

BOTTOM CABLE- (4 BARREL) EACH 1 $550.00
2 $550.00

3 $550.00

4 $550.00

STATE $550.00

BOTTOM CABLE- (6 BARREL) EACH 1 $580.00

2 $580.00

Total
Cost

$71.
$71.
$71.
$284.
$895.
$895.
$895.
$895.
$3,580.
$622.
$622.
$622.
$1,000.
$2,866.
$660.
$660.
$660.
$660.
$2,640.
$840.
$840.
$840.
$840.
$3,360.
$1,050.
$1,050.
$1,050.
$1,050.
$4,200.
$1,975.
$1,975.
$1,975.
$1,975.
$7,900.
$2,415.
$2,415.
$2,415.
$2,415.
$9,660.
$2,690.
$2,690.
$2,690.
$2,690.
$10,760.
$550.
$550.
$550.
$550.
$2,200.
$580.
$580.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

PRBARRRPRREARRPRPRERARBPERRARRRPRARRPRPEARRPRREARRERER,ONNNNBRRRERBDRRR

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
3 $580.00 $580.00 1.00
4 $580.00 $580.00 1.00
STATE $580.00 $2,320.00 4.00
705-14.65 BOTTOM CABLE- (9 BARREL) EACH 1 $1,407.00 $1,407.00 1.00
2 $1,407.00 $1,407.00 1.00
3 $1,407.00 $1,407.00 1.00
4 $1,407.00 $1,407.00 1.00
STATE $1,407.00 $5,628.00 4.00
705-14.66 SIDE MNT ANCHR/CABLE ANCHR CVR PLT EACH 1 $770.00 $770.00 1.00
2 $770.00 $770.00 1.00
3 $770.00 $770.00 1.00
4 $770.00 $770.00 1.00
STATE $770.00 $3,080.00 4.00
705-14.67 PULLOUT BRACKET ASSEMBLY EACH 1 $91.35 $91.35 1.00
2 $91.35 $91.35 1.00
3 $91.35 $91.35 1.00
4 $91.35 $91.35 1.00
STATE $91.35 $365.40 4.00
705-14.68 3IN X 3IN TUBING EACH 1 $72.00 $72.00 1.00
2 $72.00 $72.00 1.00
3 $72.00 $72.00 1.00
4 $72.00 $72.00 1.00
STATE $72.00 $288.00 4.00
705-14.69 GALVANIZED STABALIZER BAR EACH 1 $190.00 $190.00 1.00
2 $190.00 $190.00 1.00
3 $190.00 $190.00 1.00
4 $190.00 $190.00 1.00
STATE $190.00 $760.00 4.00
705-14.70 TRANSITION PLATE EACH 1 $490.00 $490.00 1.00
2 $490.00 $490.00 1.00
3 $490.00 $490.00 1.00
4 $490.00 $490.00 1.00
STATE $490.00 $1,960.00 4.00
705-14.71 TOP CABLE (OLD UNIT) - (4 BARREL) EACH 1 $560.00 $560.00 1.00
2 $560.00 $560.00 1.00
3 $560.00 $560.00 1.00
4 $560.00 $560.00 1.00
STATE $560.00 $2,240.00 4.00
705-14.72 TOP CABLE (OLD UNIT) - (6 BARREL) EACH 1 $609.00 $609.00 1.00
2 $609.00 $609.00 1.00
3 $609.00 $609.00 1.00
4 $609.00 $609.00 1.00
STATE $609.00 $2,436.00 4.00
705-14.73 TOP CABLE (OLD UNIT) - (9 BARREL) EACH 1 $955.00 $955.00 1.00
2 $955.00 $955.00 1.00
3 $955.00 $955.00 1.00
4 $955.00 $955.00 1.00
STATE $955.00 $3,820.00 4.00
705-15.65 QUADGUARD II IMPACT ATTENUATOR (REPOSITI EACH 1 $1,595.00 $12,760.00 8.00
2 $1,595.00 $12,760.00 8.00
3 $1,595.00 $12,760.00 8.00



Item
Number

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

705-15.

66

67

68

69

71

72

74

75

77

79

Description

NOSE ASSEMBLY QGII STEEL

SHIM KIT QGII

HEX FOAM CARTRIDGE,

HEX FOAM CARTRIDGE,

DIAPHRAGM ASSEMBLY,

FENDER PANEL ASSEMBLY

MONORAIL ASSEMBLY,

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Measure Region Unit Price

4 $1,500.00

STATE $1,571.25

QUADGUARD II IMPACT ATTENUATOR (WIDE) EACH 1 $19,000.00
2 $19,000.00

3 $19,000.00

4 $26,000.00

STATE $20,750.00

QUADGUARD II IMPACT ATTENUATOR EACH 1 $14,180.00
2 $14,180.00

3 $14,180.00

4 $17,000.00

STATE $14,885.00

EACH 1 $890.00

2 $890.00

3 $890.00

4 $900.00

STATE $894.00

EACH 1 $95.00

2 $95.00

3 $95.00

4 $100.00

STATE $96.67

TYPE I EACH 1 $748.00
2 $748.00

3 $748.00

4 $900.00

STATE $798.67

TYPE II EACH 1 $785.00
2 $785.00

3 $785.00

4 $900.00

STATE $838.08

EACH 1 $1,115.75

2 $1,115.75

3 $1,115.75

4 $1,100.00

STATE $1,109.69

EACH 1 $638.75

2 $638.75

3 $638.75

4 $800.00

STATE $696.34

BACKUP ASSEMBLY, TENSION STRUT EACH 1 $2,120.00
2 $2,120.00

3 $2,120.00

4 $2,120.00

STATE $2,120.00

4-6 BAY EACH 1 $2,850.00
2 $2,850.00

3 $2,850.00

4 $2,850.00

Total
Cost

$12,000.
$50,280.
$19,000.
$19,000.
$19,000.
$26,000.
$83,000.
$141,800.
$141,800.
$141,800.
$170,000.
$595,400.
$4,450.
$4,450.
$17,800.
$18,000.
$44,700.
$2,375.
$2,375.
$4,750.
$5,000.
$14,500.
$3,740.
$3,740.
$7,480.
$9,000.
$23,960.
$3,925.
$3,925.
$19,625.
$27,000.
$54,475.
$3,347.
$3,347.
$11,157.
$11,000.
$28,852.
$1,277.
$1,277.
.75
$4,000.
.75
$2,120.
$2,120.
$2,120.
$2,120.
$8,480.
$2,850.
$2,850.
$2,850.
$2,850.

$3,193

$9,748

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
25
25
50
00
00
50
50

00

00
00
00
00
00
00
00
00
00

Total

PR RRND®

R N

Quantity

.00
.00
.00
.00
.00
.00
.00
10.
.00
10.
10.
40.
.00
.00

20.

20.

50.

25.

25.

50.

50.
150.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00

00
00
00

00
00
00
00
00
00
00
00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $2,850.00 $11,400.00 4.00
705-15.80 MONORAIL ASSEMBLY, 7-9 BAY EACH 1 $2,950.00 $2,950.00 1.00
2 $2,950.00 $2,950.00 1.00
3 $2,950.00 $2,950.00 1.00
4 $2,950.00 $2,950.00 1.00
STATE $2,950.00 $11,800.00 4.00
705-15.82 TRANSITION PANEL, NEW JERSEY BARRIER EACH 1 $638.00 $638.00 1.00
2 $638.00 $638.00 1.00
3 $638.00 $638.00 1.00
4 $638.00 $638.00 1.00
STATE $638.00 $2,552.00 4.00
705-15.83 TRANSITION PANEL, QUAD TO W EACH 1 $930.00 $930.00 1.00
2 $930.00 $930.00 1.00
3 $930.00 $930.00 1.00
4 $930.00 $930.00 1.00
STATE $930.00 $3,720.00 4.00
705-15.84 DIAPHRAGM ASSEMBLY, WIDE EACH 1 $1,260.00 $1,260.00 1.00
2 $1,260.00 $1,260.00 1.00
3 $1,260.00 $1,260.00 1.00
4 $1,260.00 $1,260.00 1.00
STATE $1,260.00 $5,040.00 4.00
705-15.85 BACKUP ASSEMBLY, TENSION STRUT, WIDE EACH 1 $2,425.00 $2,425.00 1.00
2 $2,425.00 $2,425.00 1.00
3 $2,425.00 $2,425.00 1.00
4 $2,425.00 $2,425.00 1.00
STATE $2,425.00 $9,700.00 4.00
705-15.87 BACKUP ASSEMBLY, CONCRETE c.Y. 1 $1,230.00 $1,230.00 1.00
2 $1,230.00 $1,230.00 1.00
3 $1,230.00 $1,230.00 1.00
4 $1,230.00 $1,230.00 1.00
STATE $1,230.00 $4,920.00 4.00
705-15.88 END SHOE, CONCRETE c.Y. 1 $370.00 $370.00 1.00
2 $370.00 $370.00 1.00
3 $370.00 $370.00 1.00
4 $370.00 $370.00 1.00
STATE $370.00 $1,480.00 4.00
705-15.89 BACKUP ASSEMBLY, CONCRETE, WIDE C.Y. 1 $1,423.00 $1,423.00 1.00
2 $1,423.00 $1,423.00 1.00
3 $1,423.00 $1,423.00 1.00
4 $1,423.00 $1,423.00 1.00
STATE $1,423.00 $5,692.00 4.00
705-15.90 EXTENSION PANEL EACH 1 $330.00 $330.00 1.00
2 $330.00 $330.00 1.00
3 $330.00 $330.00 1.00
4 $330.00 $330.00 1.00
STATE $330.00 $1,320.00 4.00
705-15.91 PIVOT SUPPORT BRACKET EACH 1 $85.00 $85.00 1.00
2 $85.00 $85.00 1.00
3 $85.00 $85.00 1.00
4 $85.00 $85.00 1.00
STATE $85.00 $340.00 4.00



Item
Number

705-16

705-16

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

705-17.

.75

.77

18

19

20

21

23

24

25

26

27

Description

HAZARD REFLECTORS

REPAIR OF

CBL 3/4 X

CBL 3/4 X

DIAPHRAGM

DIAPHRAGM

DIAPHRAGM

HDPE NOSE

HDPE FRONT PANEL

HDPE MIDDLE PANEL

HDPE REAR

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Measure Region Unit Price

EACH 1 $80.25

2 $80.25

3 $80.25

4 $150.00

STATE $97.69

CONCRETE BACKUP WALL S.F. 1 $25.00
2 $25.00

3 $25.00

4 $25.00

STATE $25.00

6FT6IN /DLB SWG/NOHWI EACH 1 $113.50
2 $113.50

3 $113.50

4 $113.50

STATE $113.50

19FT7IN /SNG SWG EACH 1 $209.00
2 $209.00

3 $209.00

4 $209.00

STATE $209.00

#1 EACH 1 $456.00
2 $456.00

3 $456.00

4 $456.00

STATE $456.00

#2 EACH 1 $505.75
2 $505.75

3 $505.75

4 $505.75

STATE $505.75

#10 EACH 1 $352.75
2 $352.75

3 $352.75

4 $352.75

STATE $352.75

PIECE EACH 1 $775.78
2 $775.78

3 $775.78

4 $900.00

STATE $806.84

EACH 1 $977.50

2 $977.50

3 $977.50

4 $977.50

STATE $977.50

EACH 1 $980.00

2 $980.00

3 $980.00

4 $980.00

STATE $980.00

PANEL

EACH 1 $985.00

Total
Cost

$802
$802
$802

$113

$113
$113

$352
$352
$352

$6,454

.50
.50
.50
$1,500.
$3,907.
$375.
$375.
$375.
$375.
$1,500.
.50
$113.
.50
.50
$454 .
$209.
$209.
$2009.
$209.
$836.
$456.
$456.
$456.
$456.
$1,824.
$505.
$505.
$505.
$505.
$2,023.
.75
.75
.75
$352.
$1,411.
$1,551.
$1,551.
$1,551.
$1,800.
.68
$977.
$977.
$977.
$977.
$3,910.
$980.
$980.
$980.
$980.
$3,920.
$985.

00
50
00
00
00
00
00

50

00
00
00
00
00
00
00
00
00
00
00
75
75
75
75
00

75
00
56
56
56
00

50
50
50
50
00
00
00
00
00
00
00

Total
Quantity

10.
10.
10.
10.
40.
15.
15.
15.
15.
60.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

=
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00
00
00
00
00
00
00
00
00
00
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Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
2 $985.00 $985.00 1.00
3 $985.00 $985.00 1.00
4 $985.00 $985.00 1.00
STATE $985.00 $3,940.00 4.00
705-17.28 COMPLETE BASE UNIT EACH 1 $2,195.00 $2,195.00 1.00
2 $2,195.00 $2,195.00 1.00
3 $2,195.00 $2,195.00 1.00
4 $2,195.00 $2,195.00 1.00
STATE $2,195.00 $8,780.00 4.00
705-17.29 PLATE WASHER 5/16IN X 2IN X 1FT2IN EACH 1 $20.00 $20.00 1.00
2 $20.00 $20.00 1.00
3 $20.00 $20.00 1.00
4 $20.00 $20.00 1.00
STATE $20.00 $80.00 4.00
705-17.30 BACK-UP POST EACH 1 $952.00 $952.00 1.00
2 $952.00 $952.00 1.00
3 $952.00 $952.00 1.00
4 $952.00 $952.00 1.00
STATE $952.00 $3,808.00 4.00
705-17.31 FRONT BASEPLATE / POST ASSEMBLY EACH 1 $539.75 $539.75 1.00
2 $539.75 $539.75 1.00
3 $539.75 $539.75 1.00
4 $539.75 $539.75 1.00
STATE $539.75 $2,159.00 4.00
705-17.32 BREAKAWAY POST (TOP) EACH 1 $155.95 $311.90 2.00
2 $155.95 $311.90 2.00
3 $155.95 $311.90 2.00
4 $200.00 $400.00 2.00
STATE $166.96 $1,335.70 8.00
705-17.33 BREAKAWAY BOLT ASSEMBLY EACH 1 $20.00 $40.00 2.00
2 $20.00 $40.00 2.00
3 $20.00 $40.00 2.00
a4 $10.00 $20.00 2.00
STATE $17.50 $140.00 8.00
705-17.35 IMPACT ATTENUATOR (HEART) EACH 1 $21,990.00 $21,990.00 1.00
2 $21,990.00 $21,990.00 1.00
3 $21,990.00 $21,990.00 1.00
4 $30,000.00 $30,000.00 1.00
STATE $23,992.50 $95,970.00 4.00
705-17.36 TRANSITION TO SAFETY SHAPE EACH 1 $1,349.00 $1,349.00 1.00
2 $1,349.00 $1,349.00 1.00
3 $1,349.00 $1,349.00 1.00
4 $1,349.00 $1,349.00 1.00
STATE $1,349.00 $5,396.00 4.00
705-17.37 TRANSITION TO BARRIER WALL (END CAP) EACH 1 $701.25 $701.25 1.00
2 $701.25 $701.25 1.00
3 $701.25 $701.25 1.00
4 $701.25 $701.25 1.00
STATE $701.25 $2,805.00 4.00
705-17.40 WIDETRACC LONG WING POST EACH 1 $374.00 $374.00 1.00
2 $374.00 $374.00 1.00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
3 $374.00 $374.00 1.00
4 $374.00 $374.00 1.00
STATE $374.00 $1,496.00 4.00
705-17.41 WIDETRACC SHORT WING POST EACH 1 $306.00 $306.00 1.00
2 $306.00 $306.00 1.00
3 $306.00 $306.00 1.00
4 $306.00 $306.00 1.00
STATE $306.00 $1,224.00 4.00
705-17.42 WIDETRACC EXT CHANNEL EACH 1 $743.75 $743.75 1.00
2 $743.75 $743.75 1.00
3 $743.75 $743.75 1.00
4 $743.75 $743.75 1.00
STATE $743.75 $2,975.00 4.00
705-17.43 WIDETRACC PANEL EACH 1 $348.50 $348.50 1.00
2 $348.50 $348.50 1.00
3 $348.50 $348.50 1.00
4 $348.50 $348.50 1.00
STATE $348.50 $1,394.00 4.00
705-17.89 HEART REFLECTIVE TAPE EACH 1 $69.00 $276.00 4.00
2 $69.00 $276.00 4.00
3 $69.00 $276.00 4.00
4 $80.00 $320.00 4.00
STATE $71.75 $1,148.00 16.00
705-17.90 HEART REPAIR DPHM-L WR BKT EACH 1 $102.85 $102.85 1.00
2 $102.85 $102.85 1.00
3 $102.85 $102.85 1.00
4 $102.85 $102.85 1.00
STATE $102.85 $411.40 4.00
705-17.91 HEART CRS-RPR DPH 3-9 EACH 1 $412.25 $412.25 1.00
2 $412.25 $412.25 1.00
3 $412.25 $412.25 1.00
4 $412.25 $412.25 1.00
STATE $412.25 $1,649.00 4.00
705-17.92 REPOSITIONING IMPACT ATTENUATOR (HEART) EACH 1 $900.00 $1,800.00 2.00
2 $900.00 $1,800.00 2.00
3 $900.00 $1,800.00 2.00
4 $1,500.00 $3,000.00 2.00
STATE $1,050.00 $8,400.00 8.00
705-17.93 IMPACT ATTENUATOR (WIDETRACC 2005) EACH 1 $20,865.00 $41,730.00 2.00
2 $20,865.00 $41,730.00 2.00
3 $20,865.00 $20,865.00 1.00
4 $23,000.00 $23,000.00 1.00
STATE $21,220.83 $127,325.00 6.00
705-80.01 LONGITUDINAL CABLE BARRIER L.F. 1 $20.00 $20,000.00 1000.00
2 $25.00 $25,000.00 1000.00
3 $25.00 $25,000.00 1000.00
4 $9.50 $9,500.00 1000.00
STATE $19.88 $79,500.00 4000.00
705-80.02 LONGITUDE CABLE BARRIER (END TERM) STAND EACH 3 $491.33 $1,474.00 3.00
STATE $491.33 $1,474.00 3.00

705-80.03 LONGITUDE CABLE BARRIER (END TERM) TL-3 EACH 1 $2,261.43 $15,830.00 7.00



Item
Number

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

705-80.

04

06

07

09

10

12

14

15

17

18

19

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
2 $2,500.00

3 $2,500.00

4 $1,300.00

STATE $2,151.36

SOCKETED LINE POST W/ALL ACCESSORIES EACH 1 $165.00
2 $150.00

3 $150.00

4 $175.00

STATE $161.79

TERMINAL POST W/ALL ACCESSORIES EACH 1 $175.00
2 $175.00

3 $175.00

4 $195.00

STATE $182.37

CABLE RELEASE POST (TOP) W/ALL ACC EACH 1 $500.00
2 $500.00

3 $500.00

4 $650.00

STATE $527.27

DRIVEN SOCKETED LINE POST W/ALL ACC. EACH 4 $205.00
STATE $205.00

LINE POST W/FTING & ALL ACC. EACH 1 $25.00
2 $50.00

3 $50.00

4 $200.00

STATE $50.00

CHECK CABLE TENSION LS 1 $20,000.00
2 $10,000.00

3 $20,000.00

4 $45,000.00

STATE $23,750.00

END TERM HARDWARE/ATTACHING SINGLE CABLE EACH 1 $65.00
2 $50.00

3 $50.00

4 $75.00

STATE $60.00

RETENSIONING CABLE BARRIER SECTION EACH 1 $25.00
2 $100.00

3 $100.00

4 $70.00

STATE $73.75

LONGITUDINAL CABLE BARRIER TRAINING EACH 1 $500.00
2 $500.00

3 $500.00

4 $3,000.00

STATE $1,125.00

CABLE BARRIER TERMINAL EACH 3 $1,022.00
STATE $1,022.00

HRDWRE FOR ATTCHNG ALL CABLES TO SINGLE EACH 1 $50.00
2 $50.00

3 $50.00

Total
Cost

$12,500.
$12,500.
$6,500.
$47,330.
$412,500.
$180,000.
$225,000.
$315,000.
$1,132,500.
$7,000.
$7,000.
$7,000.
$13,650.
$34,650.
$15,000.
$15,000.
$15,000.
$13,000.
$58,000.
$51,250.
$51,250.
$3,750.
$7,500.
$2,500.
$5,000.
$18,750.
$20,000.
$10,000.
$20,000.
$45,000.
$95,000.
$3,250.
$2,500.
$2,500.
$3,750.
$12,000.
$2,500.
$10,000.
$10,000.
$7,000.
$29,500.
$500.
$500.
$500.
$3,000.
$4,500.
$1,022.
$1,022.
$55,000.
$35,000.
$40,000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

5.

5.

5.
22.
2500.
1200.
1500.
1800.
7000.
40.
40.
40.
70.
190.
30.
30.
30.
20.
110.
250.
250.
150.
150.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
200.
100.
100.
100.
100.
400.
.00
.00
.00
.00
.00
.00
.00
1100.
700.
800.

N ]

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00

00
00
00

70



Item
Number

705-80.

705-80.

705-80.

705MO01.

705M02.

705M03 .

705M04 .

705M04 .

705M04 .

705M04 .

705M04 .

705M04

705M08

705M08

706-01

706-02.

706-02

706-02

20

21

22

01

02

03

02

03

04

05

07

.50

.13

.51

01

.10

.21

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
4 $74.00

STATE $55.65

LONGITUDINAL CABLE BARRIER SPLICE (TORPE EACH 1 $50.00
2 $50.00

3 $50.00

4 $75.00

STATE $56.25

LONGITUDINAL CABLE BARRIER CABLE L.F. 1 $2.00
2 $2.00

3 $3.00

4 $3.50

STATE $2.63

TERMINAL POST W/FOOTING AND ALL ACCESSOR EACH 1 $50.00
2 $50.00

3 $50.00

4 $205.00

STATE $101.67

GUARDRAIL AT BRIDGE ENDS m 1 $196.29
STATE $196.29

SINGLE GUARDRAIL (TYPE 2) m 1 $50.38
STATE $50.38

MEDIAN DV GUARDRAIL (TY 2) (675mmMT HT) m 1 $59.70
STATE $59.70

GUARDRAIL TERMINAL (TYPE 12) EACH 1 $492.31
STATE $492.31

GUARDRAIL TERMINAL (TYPE 13) EACH 1 $632.42
STATE $632.42

GUARDRAIL TERMINAL (TYPE 21) EACH 1 $1,751.05
STATE $1,751.05

GUARDRAIL TERMINAL (TYPE-IN-LINE) EACH 1 $550.74
STATE $550.74

TAN ENERGY ABSG TERM (NCHRP 350,TL3) EACH 1 $2,093.40
STATE $2,093.40

PORTABLE BARRIER RAIL DELINEATOR EACH 1 $14.60
STATE $14.60

PERMANENT IMPACT ATTENUAT NCHRP 350 TL-3 EACH 1 $23,625.00
STATE $23,625.00

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 EACH 1 $4,105.29
STATE $4,105.29

GUARDRAIL REMOVED L.F. 1 $1.28
2 $0.89

3 $0.88

4 $1.68

STATE $1.04

GUARDRAIL REMOVED AND RESET L.F. 2 $20.00
3 $13.08

4 $7.88

STATE $8.38

RESET GUARDRAIL AT BRIDGE ENDS L.F. 2 $26.44
STATE $26.44

RESET SINGLE GUARDRAIL (TYPE 2) L.F. 1 $1.00

Total
Cost

$59,200.
$189,200.
$600.
$600.
$600.
$900.
$2,700.
$1,000.
$1,000.
$1,500.
$1,750.
$5,250.
$1,000.
$1,000.
$1,000.
$6,150.
$9,150.
$33,957.
$33,957.
.63
.63
$4,119.
$4,119.
$6,400.
$6,400.
$17,075.
$17,075.
$19,261.
$19,261.
$15,420.
$15,420.
.25
.25
$1,941.
$1,941.
$23,625.
$23,625.
$114,948.
$114,948.
.89
$17,960.
.45
$7,985.
$104,348.
$1,000.
$1,007.
$14,878.
$16,885.
$2,855.
$2,855.
$1,000.

$419,952
$419,952

$48,148
$48,148

$37,684

$40,718

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
90
90

30
30
00
00
35
35
50
50
75
75

80
80
00
00
00
00

59

00
93
00
00
00
00
52
52
00

Total
Quantity

800.
3400.
12.
12.
12.
12.
48.
500.
500.
500.
500.
2000.
20.
20.
20.
30.
90.
173.
173.
8336.
8336.
69.
69.
13.
13.
27.
27.
11.
11.
28.
28.
23.
23.
133.
133.
.00
1.

28.

28.
29462.
20112.
46246.
4745.
100565.
50.

77.
1888.
2015.
108.
108.
1000.

1

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

706-02

706-03.

706-03

706-05

706-06.

706-06.

706-06.

706-06.

706-06.

706-10.

706-10.

706-10.

706-10.

.33

01

.10

01

02

03

05

06

24

26

54

56

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
2 $1.00

3 $1.00

4 $1.00

STATE $1.00

REMOVE & RESET ENERGY ABSORB TERMINAL EACH 4 $1,000.00
STATE $1,000.00

POSTS FURNISHED EACH 1 $95.00
2 $65.00

3 $40.00

4 $75.00

STATE $77.37

POST BLOCKOUTS & BACKUP PLATES EACH 3 $25.88
STATE $25.88

GUARDRAIL ADJUSTMENT L.F. 2 $1.45
STATE $1.45

SINGLE THRIE RAIL (TYPE 2) L.F. 2 $10.00
4 $20.00

STATE $16.67

MEDIAN DIVIDER THRIE RAIL (TYPE 2) L.F. 1 $10.00
2 $14.00

3 $15.00

4 $30.00

STATE $15.80

RADIUS RAIL L.F. 1 $19.18
2 $19.00

3 $15.33

4 $20.00

STATE $17.78

RADIUS RAIL LONG POST (6-9 FT) L.F. 1 $22.00
2 $20.00

3 $15.00

4 $20.00

STATE $19.25

RADIUS RAIL LONG POST (9-12 FT) L.F. 1 $18.00
2 $20.00

3 $15.00

4 $20.00

STATE $18.25

FLARED END ELEMENT EACH 4 $52.00
STATE $52.00

ROUNDED END ELEMENT EACH 1 $50.94
2 $36.81

3 $15.00

4 $55.06

STATE $46.26

RE-ALIGN GUARDRAIL L.F. 1 $1.00
2 $1.00

3 $0.25

4 $3.00

STATE $1.23

BUFFER ENDS 88"

EACH 1 $10.00

Total
Cost

$730.
$800.
$1,000.
$3,530.
$3,000.
$3,000.
$4,275.
$975.
$600.
$1,500.
$7,350.
$776.
.40
$17,381.
$17,381.
$500.
$2,000.
$2,500.
$1,000.
$700.
$750.
$1,500.
$3,950.
$48,313.
$15,200.
$35,250.
$10,500.
$109,263.
$2,750.
$2,500.
$1,875.
$2,500.
$9,625.
$2,250.
$2,500.
$1,875.
$2,500.
$9,125.
$312.
$312.
$16,250.
$1,325.
$705.
$1,982.
$20,262.
$10,000.
$8,000.
$750.
$12,000.
$30,750.
$50.

$776

00
00
00
00
00
00
00
00
00
00
00
40

53
53
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

730.
800.
1000.
3530.
3.

3.

45.
15.
15.
20.
95.
30.
30.
11969.
11969.
50.
100.
150.
100.
50.
50.
50.
250.
2519.
800.
2300.
525.
6144 .
125.
125.
125.
125.
500.
125.
125.
125.
125.
500.
.00
.00
319.
36.
47.
36.
438.
10000.
8000.
3000.
4000.
25000.
.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
2 $25.00 $250.00 10.00
3 $25.00 $125.00 5.00
4 $40.00 $280.00 7.00
STATE $26.11 $705.00 27.00
706-10.71 HAZARD MARKERS EACH 1 $5.00 $25.00 5.00
2 $10.00 $50.00 5.00
3 $15.00 $150.00 10.00
4 $14.00 $70.00 5.00
STATE $11.80 $295.00 25.00
706-10.72 PULL AND RENSTALL GURDRAIL POST FOR VERI EACH 1 $40.00 $800.00 20.00
2 $60.00 $600.00 10.00
3 $45.00 $1,350.00 30.00
4 $75.00 $1,125.00 15.00
STATE $51.67 $3,875.00 75.00
706-10.74 CONCRETE BARRIER WALL REPAIR c.Y. 1 $2,700.00 $18,900.00 7.00
2 $2,700.00 $13,500.00 5.00
3 $3,000.00 $60,000.00 20.00
4 $4,700.00 $47,000.00 10.00
STATE $3,319.05 $139,400.00 42.00
706-10.80 MICHIGAN AND MODIFIED MICHIGAN END SHOE EACH 1 $50.00 $750.00 15.00
2 $40.00 $480.00 12.00
3 $15.00 $150.00 10.00
4 $40.00 $400.00 10.00
STATE $37.87 $1,780.00 47.00
706-10.81 GUARDRAIL REFLECTORS EACH 1 $5.00 $600.00 120.00
2 $3.00 $315.00 105.00
3 $4.00 $480.00 120.00
4 $16.00 $1,360.00 85.00
STATE $6.41 $2,755.00 430.00
706-10.82 CONC BR END OR PIER PROTECTION REPAIR C.Y. 1 $2,000.00 $6,000.00 3.00
2 $2,200.00 $6,600.00 3.00
3 $1,500.00 $7,500.00 5.00
a4 $3,250.00 $9,750.00 3.00
STATE $2,132.14 $29,850.00 14.00
706-10.83 DRILL BR. PAR. WALL, MICHIGAN END SHOE EACH 1 $150.00 $2,700.00 18.00
2 $75.00 $3,750.00 50.00
3 $50.00 $600.00 12.00
4 $200.00 $1,000.00 5.00
STATE $94.71 $8,050.00 85.00
706-80.18 CABLE BARRIER TERMINAL (REMOVAL) EACH 1 $100.00 $800.00 8.00
2 $50.00 $400.00 8.00
3 $158.00 $1,422.00 9.00
4 $250.00 $2,000.00 8.00
STATE $140.06 $4,622.00 33.00
706-80.19 CABLE BARRIER (REMOVAL) L.F. 3 $1.40 $469.00 335.00
STATE $1.40 $469.00 335.00
706M01 GUARDRAIL REMOVED m 1 $2.55 $7,604.70 2986.00
STATE $2.55 $7,604.70 2986.00
707-01.01 CHAIN-LINK FENCE (4-FOOT) L.F. 1 $20.50 $10,762.50 525.00
2 $22.00 $1,760.00 80.00

4 $8.00 $4,800.00 600.00



Item
Number

707-01.

707-01.

707-01.

707-01.

707-02.

707-02

707-02

707-03.

707-03.

707-03.

707-03

707-04

707-05

707-06.

707-06.

707-07.

707-08.

707-08

02

11

12

13

01

.41

.42

01

02

08

.20

01

03

01

01

.11

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
STATE $14.38

END & CORNER POST ASSEMBLY (CL FENCE 4') EACH 1 $170.00
4 $125.00

STATE $140.00

CHAIN LINK FENCE (6 FOOT) L.F. 1 $15.54
3 $7.55

4 $9.33

STATE $8.70

END & CORNER POST ASM(CL FENCE 6') EACH 1 $180.00
3 $103.96

4 $142.00

STATE $125.48

GATE - CL FENCE-6 FOOT EACH 3 $1,533.00
STATE $1,533.00

CHAIN-LINK FENCE (4') (VINYL COATED) L.F. 1 $26.00
STATE $26.00

ROCK ANCHOR, TYPE I EACH 1 $961.21
STATE $961.21

ROCK ANCHOR, TYPE II EACH 1 $1,141.38
STATE $1,141.38

STOCK FENCE L.F. 1 $21.00
3 $10.00

4 $3.80

STATE $4.36

END, BRACED LINE, CORNER POST ASM (S.F.) EACH 1 $600.00
3 $162.00

4 $110.00

STATE $135.83

TEMPORARY STOCK FENCE L.F. 4 $6.50
STATE $6.50

DRIVE GATE (STOCK FENCE) (DESCRIPTION) EACH 1 $2,500.00
STATE $2,500.00

WATER CROSSING L.F. 4 $4.00
STATE $4.00

WATER GATE S.F. 4 $14.00
STATE $14.00

REMOVAL OF FENCE L.F. 3 $2.08
4 $3.00

STATE $2.08

REMOVAL AND RESET FENCE L.F. 1 $31.41
3 $29.48

4 $8.50

STATE $19.89

CHAIN-LINK FENCE (BRIDGES) S.F. 1 $16.32
3 $15.71

STATE $16.11

FENCE L.F. 1 $183.75
STATE $183.75

HIGH-VISIBILITY CONSTRUCTION FENCE L.F. 1 $2.01
2 $1.40

3 $1.61

Total
Cost

$17,322

$4,083

$10,106
$10,106

$8,328

.50
$1,020.
$1,500.
$2,520.

$12,560.
$171,186.
$309,764.
$493,510.
$1,080.
$9,564.
$14,200.
$24,844.
$3,066.
$3,066.
$12,792.
$12,792.
$63,440.
$63,440.
$33,100.
$33,100.
$12,705.
$2,160.
$76,000.
$90,865.
$2,400.
$1,296.
$8,800.
$12,496.
$6,500.
$6,500.
$2,500.
$2,500.
$960.
$960.
$3,136.
$3,136.
$48,041.
$105.
$48,146.

.30
$5,896.
$2,550.

$12,529.
$81,935.
$41,929.
$123,865.

.25

.25

$12,449.

.25

$41,294.

00
00
00
00
03
40
43
00
32
00
32
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
76
00
76

00
00
30
97
99
96

80

79

Total
Quantity

1205.
6.

12.
18.
808.
22675.
33217.
56700.
.00
92.
100.
198.
.00
.00
492.
492.
66.
66.
29.
29.
605.
216.
20000.
20821.
.00
.00
80.
92.
1000.
1000.
.00
.00
240.
240.
224.
.00
23097.
35.
23132.
130.
200.
300.
630.
5021.
2669.
7690.
55.
55.
6185.
5940.
25579.

224

00
00
00
00
00
00
00
00

00
00
00

00
00
00
00
00
00
00
00
00
00

00
00
00
00

00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $2.36 $19,336.35 8203.00
STATE $1.77 $81,409.19 45907.00
707-10.06 ROCKFALL DRAPE (TYPE II) S.Y. 1 $72.54 $667,350.00 9200.00
STATE $72.54 $667,350.00 9200.00
707-10.07 ROCKFALL DRAPE (TYPE III) S.Y. 1 $55.00 $357,500.00 6500.00
STATE $55.00 $357,500.00 6500.00
707-15.51 MOBILIZATION EACH 4 $200.00 $2,400.00 12.00
STATE $200.00 $2,400.00 12.00
707-15.55 REMOVAL & SITE PREPARATION (STOCK FENCE) L.F. 4 $2.50 $50,000.00 20000.00
STATE $2.50 $50,000.00 20000.00
707-15.56 REMOVAL & SITE PREP, (CHAIN LINK FENCE) L.F. 1 $4.65 $2,790.00 600.00
4 $4.50 $22,500.00 5000.00
STATE $4.52 $25,290.00 5600.00
707M06.01 REMOVAL OF FENCE m 1 $18.90 $3,477.60 184.00
STATE $18.90 $3,477.60 184.00
707M07.01 CHAIN-LINK FENCE (BRIDGES) m2 1 $159.42 $47,347.45 297.00
STATE $159.42 $47,347.45 297.00
707M08 .11 HIGH-VISIBILITY CONSTRUCTION FENCE m 1 $7.31 $4,452.84 609.00
STATE $7.31 $4,452.84 609.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS) EACH 1 $165.83 $47,925.00 289.00
2 $152.12 $39,550.00 260.00
3 $182.64 $72,873.27 399.00
4 $155.86 $45,824.00 294.00
STATE $166.00 $206,172.27 1242.00
708-02.04 (DESCRIPTION) MOVE AND RESET EACH 4 $40.00 $720.00 18.00
STATE $40.00 $720.00 18.00
708M02.01 MARKERS (CONCRETE R.O.W. POSTS) EACH 1 $163.03 $42,388.38 260.00
STATE $163.03 $42,388.38 260.00
709-01.01 RUBBLE STONE RIP-RAP Cc.Y. 1 $148.08 $2,665.44 18.00
2 $106.40 $2,128.00 20.00
3 $107.68 $7,214.32 67.00
4 $83.83 $2,934.00 35.00
STATE $106.73 $14,941.76 140.00
709-02.01 RUBBLE STONE RIP-RAP (GROUTED) c.Y. 3 $111.82 $6,150.00 55.00
STATE $111.82 $6,150.00 55.00
709-04 REINFORCED CONCRETE SLOPE PAVEMENT c.Y. 3 $800.00 $4,000.00 5.00
STATE $800.00 $4,000.00 5.00
709-05.02 MACHINED RIP-RAP (RUBBLE STONE) cC.Y. 1 $105.00 $315.00 3.00
STATE $105.00 $315.00 3.00
709-05.05 MACHINED RIP-RAP (CLASS A-3) TON 1 $31.39 $113,648.90 3621.00
2 $26.31 $114,254.19 4342.00
3 $27.62 $306,586.51 11102.00
4 $40.99 $355,715.72 8678.00
STATE $32.09 $890,205.32 27743.00
709-05.06 MACHINED RIP-RAP (CLASS A-1) TON 1 $32.65 $165,807.65 5079.00
2 $27.68 $260,721.90 9418.00
3 $27.32 $478,107.00 17501.00
4 $41.53 $1,962,805.40 47268.00
STATE $36.17 $2,867,441.95 79266.00
709-05.07 MACHINED RIP-RAP (CLASS A-2) TON 3 $47.90 $958.00 20.00

4 $38.57 $49,254.00 1277.00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $38.71 $50,212.00 1297.00
709-05.08 MACHINED RIP-RAP (CLASS B) TON 1 $32.62 $281,652.80 8635.00
2 $28.97 $36,476.25 1259.00
3 $19.33 $591,705.62 30607.00
4 $42.57 $481,474.14 11309.00
STATE $26.85 $1,391,308.81 51810.00
709-05.09 MACHINED RIP-RAP (CLASS C) TON 1 $34.92 $205,633.18 5889.00
2 $39.90 $25,935.00 650.00
3 $30.92 $141,438.00 4575.00
4 $45.00 $1,179,270.00 26206.00
STATE $41.59 $1,552,276.18 37320.00
709-05.10 MACHINED RIP-RAP cC.Y. 1 $98.56 $35,679.48 362.00
STATE $98.56 $35,679.48 362.00
709-05.81 ROCK RIFFLES LS 3 $4,449.66 $4,449.66 1.00
STATE $4,449.66 $4,449.66 1.00
709-05.83 EMBEDDED RIPRAP TON 3 $92.32 $1,015.52 11.00
STATE $92.32 $1,015.52 11.00
709-10.01 GABIONS c.Y. 3 $127.52 $75,234.90 590.00
STATE $127.52 $75,234.90 590.00
709M01.01 RUBBLE STONE RIP-RAP m3 1 $290.27 $5,224.94 18.00
STATE $290.27 $5,224.94 18.00
709M04 REINFORCED CONCRETE SLOPE PAVEMENT m3 1 $669.11 $165,940.04 248.00
STATE $669.11 $165,940.04 248.00
709M05.05 MACHINED RIP-RAP (CLASS A-3) TONN 1 $34.60 $48,122.41 1391.00
STATE $34.60 $48,122.41 1391.00
709M05.06 MACHINED RIP-RAP (CLASS A-1) TONN 1 $29.31 $689,599.10 23530.00
STATE $29.31 $689,599.10 23530.00
709M05.08 MACHINED RIP-RAP (CLASS B) TONN 1 $27.22 $341,237.00 12537.00
STATE $27.22 $341,237.00 12537.00
709M05.09 MACHINED RIP-RAP (CLASS C) TONN 1 $28.37 $30,555.42 1077.00
STATE $28.37 $30,555.42 1077.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE) L.F. 1 $7.55 $81,333.85 10771.00
2 $2.90 $59,062.50 20370.00
3 $3.62 $449,761.14 124195.00
4 $3.71 $649,160.75 175157.00
STATE $3.75 $1,239,318.24 330493.00
710-04 FILTER CLOTH UNDERDRAIN (WITH PIPE) L.F. 3 $4.58 $53,755.92 11736.00
STATE $4.58 $53,755.92 11736.00
710-05 LATERAL UNDERDRAIN L.F. 1 $8.34 $6,644.30 797.00
2 $7.00 $1,232.00 176.00
3 $2.24 $38,935.01 17365.00
4 $2.37 $69,111.00 29194.00
STATE $2.44 $115,922.31 47532.00
710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1) EACH 1 $410.55 $4,926.60 12.00
2 $350.00 $1,750.00 5.00
3 $361.67 $15,913.64 44.00
4 $371.57 $10,403.90 28.00
STATE $370.72 $32,994.14 89.00
710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1) EACH 1 $530.89 $1,592.66 3.00
2 $350.00 $5,250.00 15.00

3 $332.78 $3,327.76 10.00



Item
Number

710-06

710-06

710-06

710-09.

710-009.

710-09.

710-10.

710M02

710MO5

710MO6

710M06

710M06

710M06

710MO09.

710MO09.

710M13.

711-01

711-01.

711-01.

.13

.14

.15

01

02

09

08

.11

.12

.13

.15

01

02

03

04

06

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
4 $352.14

STATE $354.02

LATERAL UNDERDRAIN ENDWALL (4:1) EACH 1 $392.66
2 $350.00

3 $353.62

4 $344.20

STATE $349.26

LATERAL UNDERDRAIN ENDWALL (5:1) EACH 4 $326.95
STATE $326.95

LATERAL UNDERDRAIN ENDWALL (6:1) EACH 1 $512.17
2 $377.27

3 $355.20

4 $344.90

STATE $356.78

6"PERFORATED PIPE WITH VERTIC DRN SYSTEM L.F. 1 $28.69
2 $20.05

3 $20.01

4 $41.54

STATE $28.92

6" PIPE UNDERDRAIN L.F. 1 $15.01
2 $14.95

3 $12.82

4 $11.78

STATE $12.83

8" PIPE UNDERDRAIN L.F. 2 $7.50
STATE $7.50

18" PERFORATED PLASTIC PIPE L.F. 1 $112.00
STATE $112.00

AGGREGATE UNDERDRAINS (WITH PIPE) m 1 $13.26
STATE $13.26

LATERAL UNDERDRAIN m 1 $11.66
STATE $11.66

LATERAL UNDERDRAIN ENDWALL (2:1) EACH 1 $363.57
STATE $363.57

LATERAL UNDERDRAIN ENDWALL (3:1) EACH 1 $341.25
STATE $341.25

LATERAL UNDERDRAIN ENDWALL (4:1) EACH 1 $420.00
STATE $420.00

LATERAL UNDERDRAIN ENDWALL (6:1) EACH 1 $269.09
STATE $269.09

150mmPERFORATED PIPE W/VERTIC DRN SYSTEM m 1 $76.13
STATE $76.13

150mm PIPE UNDERDRAIN m 1 $30.69
STATE $30.69

FILTER CLOTH m2 1 $3.00
STATE $3.00

CONCRETE MEDIAN BARRIER L.F. 4 $220.00
STATE $220.00

CONCRETE BARRIER WALL L.F. 1 $62.74
STATE $62.74

CONCRETE MEDIAN B.R (TYING TO GUARDRAIL) L.F. 1 $75.00

Total
Cost

$48,242

$9,154

$9,154

$180,726

$9,824

$1,876

$1,434.
$9,666.
$5,338.
$18,316.
$375.
$375.
$15,232.
$15,232.
$369,504.
$369,504.
$21,349.
$21,349.
$15,270.
$15,270.
$12,285.
$12,285.
$2,100.
$2,100.
$66,733.
.50

$66,733

$24,055.
$24,055.
.12
.12

$3,468
$3,468

$1,611.
$1,611.
$11,000.
$11,000.
$393,505.
$393,505.
$825.

.50
$58,412.
$785.
$7,000.
$55,871.
$53,695.
$117,351.
.60
.60
$19,462.
$16,600.
$129,292.
.50
$346,080.
$13,770.
.47
$45,913.
$82,051.
$151,559.
.72

92
32
00
64
00
96

34
00
04

88
72

57
00
76

96
90
00
58
00
00
00
00
09
09
45
45
00
00
00
00
00
00
50

68
68

00
00
00
00
28
28
00

Total
Quantity

137.
165.
2.

20.
158.
156.
336.
28.
28.
38.
44 .
364.
524.
970.
480.
490.
2295.
1975.
5240.
125.
96.
754 .
453.
1428.
50.
50.
136.
136.
27858.
27858.
1831.
1831.
42.
42.
36.
36.
.00
.00
248.
248.
316.
316.
113.
113.
537.
537.
50.
50.
6272.
6272.
11.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

711-01.

711-02.

711-02.

711-05.

711-05.

711-05.

711-05.

711-05.

711-05.

711MO5.

711MO5.

712-01

712-01.

712-01.

712-01.

712-01.

712-01.

07

03

04

01

70

71

72

74

77

01

70

02

03

04

50

52

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
STATE $75.00

CONCRETE HALF BARRIER WALL L.F. 3 $53.96
STATE $53.96

REINFORCED CONCRETE MEDIAN B.R (BRIDGES) L.F. 1 $36.48
STATE $36.48

REINFORCED CNC MEDIAN B.R L.F. 1 $460.00
STATE $460.00

RMVL & DISPOSAL CONCRETE MEDIAN BARRIER L.F. 3 $32.50
STATE $32.50

SINGLE SLOPE MEDIAN BARRIER WALL L.F. 3 $67.32
4 $75.00

STATE $68.10

SINGLE SLOPE CONCRETE BARRIER WALL L.F. 3 $100.00
4 $431.00

STATE $162.81

SINGLE SLOPE HALF CONCRETE BARRIER WALL L.F. 3 $77.45
STATE $77.45

CONC MEDIAN BARR SING SLOPE (STD-1-3SS) L.F. 1 $103.00
STATE $103.00

FLARED S/S CONCRETE MEDIAN BARRIER WALL L.F. 3 $311.90
STATE $311.90

RMVL & DISPOSAL CONCRETE MEDIAN BARRIER m 1 $49.52
STATE $49.52

SINGLE SLOPE MEDIAN BARRIER WALL m 1 $226.34
STATE $226.34

TRAFFIC CONTROL LS 1 $22,060.72
2 $13,399.87

3 $24,099.74

4 $18,868.54

STATE $19,995.80

LANE CLOSURE EACH 1 $518.72
2 $452.95

3 $386.36

4 $393.96

STATE $432.63

LANE CLOSURE (NIGHT WORK) EACH 1 $219.35
2 $396.30

3 $180.00

4 $110.00

STATE $262.59

TRAFFIC CONTROL SUPERVISOR LS 4 $30,000.00
STATE $30,000.00

MAINTENANCE OF TRAFFIC EACH 1 $916.22
2 $856.25

3 $847.14

4 $1,357.14

STATE $1,005.75

MAINTENANCE OF TRAFFIC EACH 1 $1,290.00
2 $1,395.00

3 $1,191.50

4 $750.00

Total
Cost

$825.
$53,796.
$53,796.
.64
$24,368.
$7,820.
$7,820.
$13,877.
$13,877.
$603,456.
$76,350.
$679,806.
$42,700.
$43,100.
$85,800.
$832,587.
$832,587.
$255,440.
$255,440.
$56,142.
$56,142.
$21,640.
$21,640.
$165,907.
$165,907.
$2,206,071.
$1,098,789.
$2,506,372.
$1,547,220.
.74
$369,850.
$322,500.
$481,020.
$185,950.
$1,359,320.
$6,800.
$21,400.
$4,500.
$2,750.
$35,450.
$30,000.
$30,000.
$33,900.
$27,400.
$35,580.
$57,000.
$153,880.
$15,480.
$33,480.
$14,298.
$9,000.

$24,368

$7,358,454

00
06
06

64
00
00
50
50
48
00
48
00
00
00
50
50
00
00
00
00
24
24
40
40
78
50
95
51

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

11.
997.
997.
668.
668.

17.

17.
427.
427.

8964 .
1018.
9982.
427.
100.
527.
10750.
10750.
2480.
2480.
180.
180.
437.
437.
733.
733.
100.

82.
104.

82.
368.
713.
712.

1245.
472.
3142.

31.

54.

25.

25.
135.

.00
.00
37.
32.
42.
42.
153.
12.
24.
12.
12.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00



Item
Number

712-01.

712-01.

712-01.

712-01.

712-01.

712-02.

712-02.

712-02

712-02

712-04.

712-04.

712-04

712-04

712-05.

712-05.

53

54

56

60

75

02

04

.36

.47

01

02

.10

.50

01

02

Average Unit Prices - 2012 Awarded Contracts

Description

MAINTENANCE OF TRAFFIC
MAINTENANCE OF TRAFFIC

MAINTENANCE OF TRAFFIC

MAINTENANCE OF TRAFFIC (HENLEY STREET)
DESIGN-BUILD MAINTENANCE OF TRAFFIC

INTERCONNECTED PORTABLE BARRIER RAIL

INTERCONNECTED PORTABLE BARRIER RAIL

REMOVE & RELOCATE PORTABLE BARRIER RAIL

BRIDGE MOUNTED INTERCON PORT BAR RAIL

FLEXIBLE DRUMS (CHANNELIZING)

FLEXIBLE DRUMS (CHANNELIZATION)

TEMPORARY FLEXIBLE TUBULAR DELINEATOR

PORTABLE BARRIER RAIL DELINEATOR

WARNING LIGHTS (TYPE A)

WARNING LIGHTS (TYPE B)

Unit of
Measure

EACH

EACH

EACH

EACH

LS

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
2
STATE
2
STATE

Average
Unit Price

$1,204

$1,166

$1,450.
$1,450.
$260,675.
$260,675.
$30.

.11
$20.
$25.
$25.
$110.
$110.
.19
$50.
s$8.
$21.
$40.
.87
$45.
$29.
.24
$19.
$31.
.19
$22.
$9.
$23.
.20
.88
$47.
.89
$13.
$11.
$10.
.82
$10.
$31.
$20.
$31.
$23.
$28.
$131.
$95.
$103.

$32

$6

$32

$32

$14

$14
s44

$46

$8

.30
$1,475.
$1,475.
$1,475.
$1,475.
$1,450.

$987.
.61

00
00
00
00
00
63

00
00
00
00
82

98
18
49
00
00

00
08
33
00

00
85

58
46

97
35
03

15

23
83
52

24
73
94
52
99
06
08
00
02

Total
Cost

$72,258.
$17,700.
$17,700.
$17,700.
$17,700.
$17,400.
$18,765.
$36,165.
$17,400.
$17,400.
$260,675.
$260,675.
$1,388,898.
.70
.50
$1,587,805.
$4,820,681.
$106,590.
$106,590.
$302,040.
$110,500.
$412,540.
$51,192.
$20,640.
$93,067.
$19,800.
$184,699.
$219,029.
$74,735.
.82
.30
.26
$18,674.
$25,328.
$44,002.
$718.
$5,799.
$6,517.
$7,499.
$2,260.
$26,401.
$16,690.
.22
.48
$13,089.
$21,684.
.40
.28
.64
$2,660.
$3,708.

$417,472
$1,426,504

$231,698
$181,988
$707,452

$52,852
$41,222

$15,978
$91,974
$1,048

00
00
00
00
00
00
00
00
00
00
00
00
90

55
65
00
00
00
00
00
00
00
12
00
12
96
18

00
00
00
08
00
08
90
00
97
35

32
08

00
64

Total
Quantity

60.
12.
12.
12.
12.
12.
19.
31.
12.
12.

1.

1.
45063.
13003.
68004 .
63070.
189140.
969.
969.
48820.
2210.
51030.
2400.
516.
2831.
440.
6187.
6794 .
3817.
7364 .
12828.
30803.
1998.
1100.
3098.
16.
123.
139.
567.
191.
25009.
1893.
5160.
1299.
625.
688.
666 .
3278.
8.

28.
36.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

79



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
712-05.03 WARNING LIGHTS (TYPE C) EACH 1 $43.50 $19,879.84 457.00
2 $7.88 $12,563.00 1595.00
3 $38.02 $31,557.69 830.00
4 $27.69 $19,269.60 696.00
STATE $23.27 $83,270.13 3578.00
712-06 SIGNS (CONSTRUCTION) S.F. 1 $7.32 $422,298.64 57675.00
2 $5.69 $278,085.51 48860.75
3 $7.41 $372,550.33 50259.00
4 $7.39 $396,413.91 53676.50
STATE $6.98 $1,469,348.39 210471.25
712-06.01 VERTICAL PANELS S.F. 1 $10.28 $18,102.75 1761.00
2 $11.59 $4,776.00 412.00
3 $14.02 $3,127.50 223.00
4 $7.47 $1,053.50 141.00
STATE $10.67 $27,059.75 2537.00
712-06.16 SIGNS (CNSTR) (REDUCED SPEED WARNING) EACH 1 $428.94 $14,584.00 34.00
2 $480.56 $8,650.00 18.00
3 $456.91 $10,051.95 22.00
4 $485.00 $1,940.00 4.00
STATE $451.61 $35,225.95 78.00
712-07.03 TEMPORARY BARRICADES (TYPE III) L.F. 1 $14.08 $24,845.25 1764.00
2 $11.90 $11,220.92 943.00
3 $14.77 $14,000.28 948.00
4 $8.56 $20,613.20 2408.00
STATE $11.66 $70,679.65 6063.00
712-07.04 DIRECTIONAL INDICATOR BARRICADE EACH 4 $40.00 $600.00 15.00
STATE $40.00 $600.00 15.00
712-08.03 ARROW BOARD (TYPE C) EACH 1 $1,065.77 $101,248.32 95.00
2 $825.91 $39,643.64 48.00
3 $877.35 $100,017.74 114.00
4 $1,109.93 $106,553.00 96.00
STATE $984 .31 $347,462.70 353.00
712-08.06 UNIFORMED POLICE OFFICER HOUR 1 $40.56 $253,065.00 6240.00
2 $75.00 $6,000.00 80.00
3 $90.29 $424,375.00 4700.00
4 $45.83 $412,500.00 9000.00
STATE $54.74 $1,095,940.00 20020.00
712-09.01 REMOVABLE PAVEMENT MARKING LINE L.F. 1 $1.70 $96,827.20 56896.00
2 $1.80 $171,281.65 95242.00
3 $1.96 $271,621.26 138628.00
4 $1.56 $196,743.60 126116.00
STATE $1.77 $736,473.71 416882.00
712-09.02 REMOVABLE PAVEMENT MKG (8" BARRIER LINE) L.F. 1 $2.53 $244,662.86 96879.00
3 $2.59 $144,164.07 55759.00
4 $5.75 $179,400.00 31200.00
STATE $3.09 $568,226.93 183838.00
712-09.03 REMOVABLE PVMT MKG (CHNZIZING STRIPING) S.Y. 4 $40.00 $8,000.00 200.00
STATE $40.00 $8,000.00 200.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) L.F. 1 $14.31 $1,373.76 96.00
2 $18.26 $1,259.64 69.00

3 $19.65 $7,409.88 377.00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $10.34 $4,239.00 410.00
STATE $15.00 $14,282.28 952.00
712-09.05 REMOVABLE PAVEMENT MARKING (ARROW) EACH 3 $195.55 $782.18 4.00
STATE $195.55 $782.18 4.00
712-09.20 TEMPORARY PLASTIC PVMT MKG (NOISE STRIP) L.F. 2 $25.34 $2,027.20 80.00
STATE $25.34 $2,027.20 80.00
712-09.21 REMOVABLE WET REFLECTIVE PVMT MARK. TAPE L.F. 1 $2.48 $13,392.00 5400.00
STATE $2.48 $13,392.00 5400.00
712-09.30 REMOVABLE BLACK-OUT TAPE (6") L.F. 1 $2.62 $10,460.00 4000.00
3 $4.00 $200.00 50.00
STATE $2.63 $10,660.00 4050.00
712-09.31 REMOVABLE BLACK-OUT TAPE (8IN) L.F. 1 $3.65 $19,272.00 5280.00
STATE $3.65 $19,272.00 5280.00
712-09.33 MODIFY EXISTING OVERHEAD SIGNS EACH 3 $3,118.92 $3,118.92 1.00
4 $2,200.00 $11,000.00 5.00
STATE $2,353.15 $14,118.92 6.00
712-12.47 BRIDGE MNTED INTERCON PORT BARRIER RAIL L.F. 1 $73.04 $9,349.12 128.00
3 $29.37 $45,936.00 1564.00
STATE $32.67 $55,285.12 1692.00
712-99.91 TRAFFIC CONTROL LS 1 $5,000.00 $5,000.00 1.00
STATE $5,000.00 $5,000.00 1.00
712M01 TRAFFIC CONTROL LS 1 $85,366.76 $426,833.80 5.00
STATE $85,366.76 $426,833.80 5.00
712M02.02 INTERCONNECTED PORTABLE BARRIER RAIL m 1 $80.68 $581,370.64 7206.00
STATE $80.68 $581,370.64 7206.00
712M04 .01 FLEXIBLE DRUMS (CHANNELIZING) EACH 1 $41.71 $100,595.90 2412.00
STATE $41.71 $100,595.90 2412.00
712M04 .50 PORTABLE BARRIER RAIL DELINEATOR EACH 1 $11.55 $9,436.35 817.00
STATE $11.55 $9,436.35 817.00
712M05.01 WARNING LIGHTS (TYPE A) EACH 1 $37.10 $11,017.50 297.00
STATE $37.10 $11,017.50 297.00
712M05.03 WARNING LIGHTS (TYPE C) EACH 1 $45.00 $4,410.00 98.00
STATE $45.00 $4,410.00 98.00
712M06 SIGNS (CONSTRUCTION) m2 1 $86.23 $38,891.28 451.00
STATE $86.23 $38,891.28 451.00
712M06.01 VERTICAL PANELS m2 1 $59.39 $3,920.00 66.00
STATE $59.39 $3,920.00 66.00
712M07.03 TEMPORARY BARRICADES (TYPE III) m 1 $45.87 $41,057.87 895.00
STATE $45.87 $41,057.87 895.00
712M08.03 ARROW BOARD (TYPE C) EACH 1 $1,926.36 $21,190.00 11.00
STATE $1,926.36 $21,190.00 11.00
712M08.06 UNIFORMED POLICE OFFICER HOUR 1 $60.00 $120,000.00 2000.00
STATE $60.00 $120,000.00 2000.00
712M09.01 REMOVABLE PAVEMENT MARKING LINE m 1 $5.00 $30,153.80 6028.00
STATE $5.00 $30,153.80 6028.00
712M09.02 REMOVABLE PAVEMENT MKG (200mm BARRIER LN) m 1 $6.18 $26,173.30 4236.00
STATE $6.18 $26,173.30 4236.00
712M09.03 REMOVABLE PVMT MKG (CHNZIZING STRIPING) m2 1 $36.75 $220.50 6.00
STATE $36.75 $220.50 6.00
712M09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) m 1 $60.93 $2,132.53 35.00

STATE $60.93 $2,132.53 35.00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
712M09.05 REMOVABLE PAVEMENT MARKING (ARROW) EACH 1 $204.75 $204.75 1.00
STATE $204 .75 $204 .75 1.00
712M09.30 REMOVABLE BLACK-OUT TAPE (150mm) m 1 $8.20 $17,095.56 2084.00
STATE $8.20 $17,095.56 2084.00
712M12.47 BRIDGE MNTED INTERCON PORT BARRIER RAIL m 1 $114.81 $7,807.08 68.00
STATE $114.81 $7,807.08 68.00
713-01.01 CL A CNC (FOUNDATION FOR SIGN SUPPORTS) cC.Y. 1 $647.22 $16,827.82 26.00
2 $486.36 $5,350.00 11.00
3 $459.46 $16,816.12 36.60
4 $747.36 $33,422.00 44 .72
STATE $612.03 $72,415.94 118.32
713-01.02 STEEL B. REINFORCEM(F FOR SIGN SUPPORTS) LB. 1 $2.70 $17,362.91 6433.00
2 $2.03 $8,324.00 4108.00
3 $2.31 $17,940.20 7753.00
4 $2.32 $28,773.46 12429.00
STATE $2.36 $72,400.57 30723.00
713-02.04 DELINEATOR (MILE MARKER) & STEEL POST EACH 1 $138.81 $5,830.20 42.00
2 $138.75 $2,220.00 16.00
3 $145.54 $582.16 4.00
4 $138.00 $4,140.00 30.00
STATE $138.83 $12,772.36 92.00
713-02.11 REMOVAL OF EXISTING DELINEATORS EACH 2 $15.67 $470.00 30.00
STATE $15.67 $470.00 30.00
713-02.14 FLEXIBLE DELINEATOR (WHITE) EACH 1 $29.58 $30,529.05 1032.00
2 $29.87 $17,234.52 577.00
3 $31.51 $47,259.20 1500.00
4 $35.93 $45,158.15 1257.00
STATE $32.11 $140,180.92 4366.00
713-02.15 FLEXIBLE DELINEATOR (YELLOW) EACH 1 $29.09 $9,687.22 333.00
2 $32.06 $4,713.00 147.00
3 $32.05 $21,635.46 675.00
4 $32.75 $6,877.50 210.00
STATE $31.44 $42,913.18 1365.00
713-02.16 FLEXIBLE TYPE II OBJECT MARKER EACH 1 $152.00 $912.00 6.00
STATE $152.00 $912.00 6.00
713-02.17 RMV & REPLACE DELINEATORS (SINGLE WHITE) EACH 1 $12.00 $1,800.00 150.00
STATE $12.00 $1,800.00 150.00
713-02.20 ROADSIDE OBSTACLE DELINEATION S.F. 1 $15.00 $6,915.00 461.00
2 $15.00 $30.00 2.00
STATE $15.00 $6,945.00 463.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT L.F. 1 $6.46 $14,699.40 2275.00
2 $4.29 $8,255.00 1925.00
3 $6.45 $11,963.00 1855.00
4 $6.42 $13,317.50 2075.00
STATE $5.93 $48,234.90 8130.00
713-02.25 MEDIAN BARRIER DELINEATOR (DOUBLE) EACH 4 $11.00 $3,058.00 278.00
STATE $11.00 $3,058.00 278.00
713-02.30 FLEXIBLE TUBULAR DELINEATOR EACH 2 $68.00 $2,720.00 40.00
STATE $68.00 $2,720.00 40.00
713-02.34 DELINEATORS (ALL) EACH 1 $10.00 $20,000.00 2000.00

2 $10.00 $20,000.00 2000.00



Item
Number

713-02

713-02

713-04.

713-05

713-06

713-09.

713-09.

713-09.

713-09.

713-09.

713-09.

713-09.

713-09.

713-09.

.35

.36

02

01

02

03

04

05

06

07

08

09

Description

Average Unit Prices - 2012 Awarded Contracts

BARRIER DELINEATION SHEETING

FLEXIBLE BARRIER DELINEATOR

STEEL I-BEAMS & W-F BEAMS-SIGN SUPPORTS

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

STEEL

HOLLOW SQ PST

I-BMs & WF-BMs (BKWY)

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

SIGN

(BKWY) SIGN SUPORTS

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

SIGN SUPPORT

Unit of
Measure

EACH

LB.

LB.

LB.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Average
Unit Price

$5.

$5.

s7.
$10.
$12.

$9.
$10.
$60.
$60.

s4.
.50
$3.
.10
$3.
s7.
.51
s4.
$5.
$5.
.49
.52
$3.
.69
.14

$3
$4

$4

$4
$3

$4
$4

$37,377.
.31
$59,960.
$60,841.
$51,952.
.64
$56,737.
$58,867.
.69

$69,543

$64,454

$76,413

$61,775.
.56
.51

$66,654
$85,666

$63,300.
.26
$75,166.
$72,000.
$73,583.
$93,047.
$63,300.
$78,173.
.13

$74,483

$75,166

$64,250.
$69,708.
.61
$63,300.
$62,709.
$130,786.

$62,118

00
00
50
44
00
45
25
00
00
50

20

94
02

36
95
85

44

00

67
28
00

50
26

00

00

13
00
07
96
00
98

00
07

00
31
97

Total
Cost

$10,000.
$10,000.
$60,000.
$4,300.
$3,360.
$6,709.
$14,369.
$600.
$600.
$22,500.
$10,500.
$7,680.
$8,200.
$48,880.
$3,635.
$1,385.
$5,483.
$94,807.
$105,311.
$93,266.
$42,800.
$78,554 .
$137,305.
.12

$351, 926

$37,377.
$208,629.
$179,882.
$425,888.

$51,952.
$128,909.
$113,475.
.28
.69

$294,336
$76,413

$123,550.
.69
.51

$199,963
$85,666

$63,300.
.51
$75,166.
$72,000.
$147,166.
$93,047.
$63,300.
$156,347.
.13

$148,966

$75,166

$64,250.
.13
.61
$63,300.
.61
$130,786.

$139,416
$62,118

$125,418

00
00
00
00
00
50
50
00
00
00
00
00
00
00
50
00
40
26
16
01
00
70
41

00
94
00
94
00
28
00

00

00

13
00
13
96
00
96

00

00

97

Total
Quantity

2000.
2000.
8000.
412.
280.
710.
1402.
10.
10.
5000.
3000.
2400.
2000.
12400.
518.
307.
1258.
15930.
18013.
20761.
12160.
22829.
29291.
85041.
1.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

PNRPRPRPNMRPENMNREPRPRPNMNRERERNDMRPERPRONREFUONDNNDDEIWW

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Item
Number

713-009.

713-09.

713-009.

713-09.

713-11.

713-11.

713-11.

713-13.

713-13.

713-13

713-13

713-14

713-15

10

11

12

20

01

02

03

02

03

.12

.14

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
4 $64,100.00

STATE $97,443.49

STEEL OVERHEAD SIGN STRUCTURE EACH 3 $80,052.45
STATE $80,052.45

STEEL OVERHEAD SIGN STRUCTURE EACH 3 $76,933.50
STATE $76,933.50

STEEL OVERHEAD SIGN STRUCTURE EACH 3 $80,052.45
STATE $80,052.45

STEEL OVERHEAD SIGN STRUCTURE EACH 1 $61,750.00
STATE $61,750.00

"U" SECTION STEEL POSTS LB. 1 $2.50
2 $2.57

3 $2.68

4 $3.18

STATE $2.80

PERFORATED/KNOCKOUT SQUARE TUBE POST LB. 1 $4.02
2 $3.76

3 $3.97

4 $4.31

STATE $4.05

2 1/2" DIA ROUND STEEL TUBE SIGN POST LB. 1 $5.14
2 $5.00

3 $4.50

4 $6.43

STATE $5.52

FLAT SHEET ALUMINUM SIGNS (0.080" THICK) S.F. 1 $11.76
2 $11.03

3 $11.18

4 $11.61

STATE $11.51

FLAT SHEET ALUMINUM SIGNS (0.100" THICK) S.F. 1 $12.98
2 $12.80

3 $11.93

4 $13.12

STATE $12.76

FLAT SHEET ALUM SIGNS OVLY (0.080"THICK) S.F. 1 $19.00
2 $11.75

3 $11.25

4 $17.00

STATE $14.84

FLORESCENT YELLOW SIGN SHEETING S.F. 1 $5.10
2 $5.10

3 $5.10

4 $5.10

STATE $5.10

EXTRUDED ALUMINUM PANEL SIGNS S.F. 1 $22.72
2 $19.00

3 $20.43

4 $19.76

STATE $20.40

REMOVAL OF SIGNS, POSTS AND FOOTINGS LS 1 $1,213.96

Total
Cost

$64,100.
$194,886.
.45
.45
$76,933.
.50
$80,052.
.45

$80,052
$80,052

$76,933

$80,052

$61,750.
$61,750.
$94,110.
$23,929.
$45,960.
$130,421.
$294,421.
.89
$59,122.
.15
.65
$321,915.
$1,819.
$455.
$405.
$1,954.
.10
.83
.24
$23,941.
$59,523.
$177,779.
$91,740.
.70
$66,007.
$99,287.
.50
$3,800.
$2,350.
$2,700.
$5,100.
$13,950.
$1,020.
$1,020.
$1,020.
$1,020.
$4,080.
$113,589.
$57,000.
$326,408.
.28
.44
$23,065.

$105,728

$51,502
$105,562

$4,634

$67,138

$27,176

$45,043

$302,078

$239,588
$736,586

00
97

50

45

00
00
03
50
51
91
95

00

69
50
00
00
60

08
50
65
62

18
00

00
00
00
00
00
00
00
00
00
00
72
00
44

27

Total
Quantity

P RRRPRRRRNR

.00
.00
.00
.00
.00
.00
.00
.00
.00
1.
37689.
9318.
17124.
40970.
105101.
26283.
15743.
12982.
24467.
79475 .
354.
91.

90.
304.
839.
5711.
2464.
2141.
5128.
15444 .
7068 .
3518.
5532.
7565.
23683.
200.
200.
240.
300.
940.
200.
200.
200.
200.
800.
4999.
3000.
15978.
12124.
36101.
19.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Item
Number

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

713-15.

01

02

04

07

08

09

25

35

36

37

38

40

41

50

Average Unit Prices - 2012 Awarded Contracts

Description

REMOVAL OF EXISTING SIGN POST

REMOVAL & RELOCATION OF SIGN & SUPPORT

INSTALLATION OF LETTERS & ARROWS

SUSPENDED FLAT SHT ALM SGN (0.080"THICK)

SUSPENDED FLAT SHT ALM SGN (0.100"THICK)

STEEL CABLE OVERHEAD SIGN SUPPORT

DESIGN-BUILD SIGNING
METAL BARRICADE (TYPE III)

REMOVE SIGN, SUPPORT & FOOTING

INSTALLATION OF SIGN MESSAGE (LETTER, #,AR

EXTRD ALM PANELS FOR OVERLAYING BKGROUND

SIGN INSTALLATION (DESCRIPTION)
SIGN REMOVAL (DESCRIPTION)

REMOVE AND REPLACE SIGN

Unit of
Measure

EACH

EACH

LS

EACH

EACH

EACH

LS

EACH

EACH

LS

Ls

EACH

Region

Average
Unit Price

$329.
$940.
$1,369.
$1,029.
$29.
$25.
$25.
$30.
$28.
$68.
$361.
$600.
$195.
$1,250.
$1,250.
$225.
$300.
$235.
$837.
.82
$277.
$500.
.24
$14,000.
$24,500.
$19,250.
$279,931.
$279,931.
$§712.

.50
.81
$31.
$30.
$40.
$56.
$36.
$27.
$25.
$32.
$29.
s4.
.50
S2.
$3.
.65

$298

$302

$712
$126

$2

$2

$52,348.
$52,348.
$200.
$200.
.17
$164.

$164

75
99
44
34
05
00
00
00
96
13
90
00
15
00
00
00
00
00
00

52
00

00
00
00
00
00
50

54
38
88
95
00
00
00
00
33
00

00
00

00
00
00
00

17

Total
Cost

$2,638.
$10,350.
$12,325.
$48,379.
$16,005.
$100.
$250.
$180.
$16,535.
$613.
.79
$1,200.
$2,536.
$2,500.
$2,500.
$675.
$600.
$1,175.
$837.
$3,287.
$4,440.
$1,000.
$5,440.
$14,000.
$24,500.
$38,500.
$279,931.
$279,931.
$2,850.
$2,850.
$39,311.
$8,106.
$7,868.
$20,973.
.25
$1,080.
$540.
$1,500.
$1,280.
$4,400.
$200.
$100.
$240.
$150.
$690.
$52,348.
$52,348.
$200.
$200.
$985.
$985.

$723

$76,258

00
86
00
13
00
00
00
00
00
15

00
94
00
00
00
00
00
00
00
32
00
32
00
00
00
00
00
00
00
25
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

8.
.00
9.
47.
551.
4.
10.
6.
571.
9.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
310.
257.
259.
513.
1339.
30.
20.
60.
40.
150.
50.
40.
120.
50.
260.
.00
.00
.00
.00
.00
.00

11

N
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S S

00

00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
713-15.51 REMOVE AND REPLACE SIGN (DESCRIPTION) EACH 1 $225.00 $225.00 1.00
STATE $225.00 $225.00 1.00
713-15.52 REMOVE AND REPLACE SIGN (DESCRIPTION) EACH 1 $225.00 $225.00 1.00
STATE $225.00 $225.00 1.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT EACH 1 $6,852.44 $267,245.00 39.00
2 $4,253.07 $178,628.90 42.00
3 $5,917.45 $431,974.03 73.00
4 $5,376.40 $258,067.00 48.00
STATE $5,623.34 $1,135,914.93 202.00
713-16.02 TRUCK MTD IMP ATTN (W/FLSHG ARROW BOARD) EACH 1 $10,096.97 $10,096.97 1.00
2 $7,000.00 $7,000.00 1.00
3 $1,269.00 $3,807.00 3.00
STATE $4,180.79 $20,903.97 5.00
713-16.03 CHANGEABLE MESSAGE SIGN EACH 1 $6,675.22 $26,700.88 4.00
2 $3,675.00 $29,400.00 8.00
3 $6,452.38 $271,000.00 42.00
4 $5,951.50 $23,806.00 4.00
STATE $6,050.12 $350,906.88 58.00
713-16.05 RAILROAD CROSS-BUCK SIGN & SUPPORT EACH 1 $402.06 $2,412.36 6.00
2 $265.00 $1,060.00 4.00
3 $191.67 $3,450.00 18.00
4 $220.00 $440.00 2.00
STATE $245.41 $7,362.36 30.00
713-16.06 DEAD END SIGN AND SUPPORT EACH 1 $152.25 $152.25 1.00
3 $145.00 $145.00 1.00
STATE $148.63 $297.25 2.00
713-16.07 END OF ROADWAY SIGN AND SUPPORT EACH 1 $173.25 $346.50 2.00
2 $90.65 $181.30 2.00
3 $115.00 $230.00 2.00
4 $167.50 $670.00 4.00
STATE $142.78 $1,427.80 10.00
713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPORT EACH 1 $211.27 $6,971.92 33.00
2 $242.27 $2,665.00 11.00
3 $229.67 $3,445.00 15.00
4 $175.00 $350.00 2.00
STATE $220.20 $13,431.92 61.00
713-16.20 SIGNS EACH 1 $147.67 $20,379.12 138.00
2 $177.53 $21,480.60 121.00
3 $131.37 $25,092.00 191.00
4 $336.36 $4,709.00 14.00
STATE $154 .44 $71,660.72 464.00
713-16.21 SIGNS EACH 1 $161.96 $11,175.25 69.00
2 $141.74 $5,386.00 38.00
3 $137.20 $9,604.00 70.00
4 $203.69 $3,259.00 16.00
STATE $152.46 $29,424.25 193.00
713-16.22 SIGNS EACH 1 $174 .25 $5,924.34 34.00
2 $164.94 $5,278.00 32.00
3 $122.85 $3,317.00 27.00
4 $230.00 $1,380.00 6.00

STATE $160.60 $15,899.34 99.00



Item
Number

713-16

713-16

713-16

713-16

713-16

713-16

713-16

713-16

713-16

713-16

713-16

713-16

713-16

713-16

713-16

.23

.24

.25

.26

.27

.28

.29

.30

.31

.32

.33

.34

.37

.38

.41

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
SIGNS EACH 1 $154 .55
2 $75.83

3 $98.33

4 $170.00

STATE $97.02

SIGNS EACH 1 $152.33
2 $166.00

3 $79.76

STATE $89.52

SIGNS EACH 1 $153.61
2 $149.67

3 $64 .38

STATE $73.75

SIGNS EACH 1 $173.00
2 $149.67

3 $47.00

STATE $67.46

SIGNS EACH 1 $190.80
2 $143.09

3 $131.67

STATE $146.71

SIGNS EACH 1 $146.35
2 $145.00

3 $97.82

STATE $113.97

SIGNS EACH 1 $79.25
2 $40.00

3 $41.70

STATE $47.07

SIGNS (DESCRIPTION) EACH 1 $113.00
2 $145.00

3 $193.88

STATE $150.72

SIGNS (DESCRIPTION) EACH 1 $196.67
2 $140.00

3 $106.07

STATE $156.03

SIGNS (DESCRIPTION) EACH 1 $147.67
2 $195.00

3 $85.50

STATE $129.36

SIGNS (DESCRIPTION) EACH 1 $137.07
2 $145.00

STATE $137.58

SIGNS (DESCRIPTION) EACH 1 $186.33
STATE $186.33

SIGNS (DESCRIPTION) EACH 3 $62.00
STATE $62.00

SIGNS (DESCRIPTION) EACH 3 $54.00
STATE $54.00

RELOCATE SIGN LS 2 $500.00

Total
Cost

$1,854

$7,866

$5,583

$8,333

$6,154

$742
$2,652

.65
$3,109.
.50
$170.
$13,000.
$914.
$664.
.50
$7,161.
$1,382.
$449.
$6,502.
.50
$1,038.
$449.
$2,021.
$3,508.
$954.
$1,574.
$1,580.
$4,108.
$2,488.
$145.
$3,521.
.50
$317.
$120.
$834.
$1,271.
$1,017.
$145.
$1,551.
$2,713.
$1,770.
$140.
.50
.50
$886.
$195.
$342.
$1,423.
$3,975.
$290.
$4,265.
$559.
$559.
$124.
$124.
$108.
$108.
$500.

00

00
15
00
00

50
50
00
00

00
00
00
00
00
00
00
00
00
00
50

00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

12.
.00
80.
1.
134.
.00
.00
70.
80.
.00
.00
101.
113.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
3 $210.00 $210.00 1.00
STATE $355.00 $710.00 2.00
713-16.50 REMOVE AND REPLACE SIGN EACH 1 $79.55 $2,545.56 32.00
2 $12.00 $96.00 8.00
3 $58.30 $2,565.20 44.00
4 $16.00 $240.00 15.00
STATE $55.02 $5,446.76 99.00
713-16.51 REMOVE AND REPLACE SIGN EACH 1 $190.00 $570.00 3.00
STATE $190.00 $570.00 3.00
713-16.52 REMOVE AND REPLACE SIGN EACH 1 $185.00 $370.00 2.00
STATE $185.00 $370.00 2.00
713-16.53 REMOVE AND REPLACE SIGN EACH 1 $185.00 $370.00 2.00
STATE $185.00 $370.00 2.00
713-16.54 REMOVE AND REPLACE SIGN EACH 1 $185.00 $370.00 2.00
STATE $185.00 $370.00 2.00
713-16.55 REMOVE AND REPLACE SIGN EACH 1 $185.00 $185.00 1.00
STATE $185.00 $185.00 1.00
713-16.56 REMOVE AND REPLACE SIGN EACH 1 $185.00 $185.00 1.00
STATE $185.00 $185.00 1.00
713-16.57 REMOVE AND REPLACE SIGN EACH 1 $185.00 $185.00 1.00
STATE $185.00 $185.00 1.00
713-16.58 REMOVE AND REPLACE SIGN (DESCRIPTION) EACH 1 $185.00 $185.00 1.00
STATE $185.00 $185.00 1.00
713-17.02 INST AUX SUPPORT FOR EXIT NUMBER PANEL EACH 1 $76.00 $380.00 5.00
2 $60.00 $300.00 5.00
3 $121.33 $3,518.60 29.00
4 $133.75 $2,140.00 16.00
STATE $115.25 $6,338.60 55.00
713-17.04 INSTALL AUX SUPPORT ON EXISTING SIGN L.F. 1 $7.00 $2,191.00 313.00
2 $5.75 $718.75 125.00
3 $5.50 $1,721.50 313.00
4 $6.00 $1,878.00 313.00
STATE $6.12 $6,509.25 1064.00
713-17.10 RLOC EXIST. BR MTD SIGN STR. LS 3 $7,500.00 $7,500.00 1.00
STATE $7,500.00 $7,500.00 1.00
713-17.30 MOD EXISTING OVERHEAD SIGN STRUCTURE LS 1 $3,590.03 $3,590.03 1.00
3 $5,718.03 $5,718.03 1.00
STATE $4,654.03 $9,308.06 2.00
713-17.45 MOD TO EXISTING BR MOUNTED SIGN SUPPORT LS 3 $1,143.60 $1,143.60 1.00
STATE $1,143.60 $1,143.60 1.00
713-17.50 SIGN MOUNTED ON BRIDGE PARAPET EACH 4 $750.00 $1,500.00 2.00
STATE $750.00 $1,500.00 2.00
713-17.62 SIGN MOUNTED ON CONC MEDIAN B.R EACH 3 $311.90 $1,247.60 4.00
STATE $311.90 $1,247.60 4.00
713-20.30 SIGN ADJUSTMENTS EACH 1 $251.40 $6,285.00 25.00
2 $95.00 $1,520.00 16.00
3 $100.00 $1,200.00 12.00
4 $200.00 $2,400.00 12.00
STATE $175.46 $11,405.00 65.00
713-30.01 ERECT OVERHEAD SIGN TRUSS EACH 4 $10,260.00 $10,260.00 1.00

STATE $10,260.00 $10,260.00 1.00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
713-30.02 BRIDGE MOUNTED SIGN SUPPORT LB. 1 $12.00 $6,000.00 500.00
2 $6.00 $3,000.00 500.00
3 $5.00 $4,500.00 900.00
4 $8.00 $5,600.00 700.00
STATE $7.35 $19,100.00 2600.00
713-30.05 BARRIER MOUNTED SQUARE TUBE SIGN SUPPORT LB. 1 $8.00 $2,400.00 300.00
2 $5.00 $1,000.00 200.00
3 $4.50 $2,250.00 500.00
4 $6.00 $1,800.00 300.00
STATE $5.73 $7,450.00 1300.00
713-30.08 BARRIER MOUNTED PERF/KNOCKOUT SIGN SUPP LB. 1 $12.00 $1,800.00 150.00
2 $6.00 $720.00 120.00
3 $5.00 $900.00 180.00
4 $11.00 $1,650.00 150.00
STATE $8.45 $5,070.00 600.00
713-30.09 BARRIER MOUNTED SIGN SUPPORT (DESCR) EACH 1 $284.61 $1,992.25 7.00
2 $400.00 $400.00 1.00
3 $467.84 $10,760.32 23.00
4 $750.00 $750.00 1.00
STATE $434 .46 $13,902.57 32.00
713-30.10 BARRIER MOUNTED SIGN SUPPORT (DESCR) EACH 3 $519.82 $5,718.02 11.00
STATE $519.82 $5,718.02 11.00
713M01.01 CL A CNC (FOUNDATION FOR SIGN SUPPORTS) m3 1 $1,000.00 $2,200.00 2.20
STATE $1,000.00 $2,200.00 2.20
713M01.02 STEEL B. REINFORCEM(F FOR SIGN SUPPORTS) kg 1 $5.00 $1,820.00 364.00
STATE $5.00 $1,820.00 364.00
713M02.14 FLEXIBLE DELINEATOR (WHITE) EACH 1 $33.57 $1,107.75 33.00
STATE $33.57 $1,107.75 33.00
713M02.15 FLEXIBLE DELINEATOR (YELLOW) EACH 1 $31.98 $703.50 22.00
STATE $31.98 $703.50 22.00
713M06 STEEL I-BMs & WF-BMs (BKWY) SIGN SUPPORT kg 1 $6.00 $6,762.00 1127.00
STATE $6.00 $6,762.00 1127.00
713M11.01 "U" SECTION STEEL POSTS kg 1 $6.23 $22,970.72 3689.00
STATE $6.23 $22,970.72 3689.00
713M11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST kg 1 $10.27 $30,664.01 2985.00
STATE $10.27 $30,664.01 2985.00
713M13.02 FLAT SHEET ALUMINUM SIGNS(2.032mm THICK) m2 1 $122.60 $28,564.87 233.00
STATE $122.60 $28,564.87 233.00
713M13.03 FLAT SHEET ALUMINUM SIGNS(2.540mm THICK) m2 1 $136.31 $11,177.30 82.00
STATE $136.31 $11,177.30 82.00
713M14 EXTRUDED ALUMINUM PANEL SIGNS m2 1 $500.00 $12,500.00 25.00
STATE $500.00 $12,500.00 25.00
713M15 REMOVAL OF SIGNS, POSTS AND FOOTINGS LS 1 $687.20 $3,436.00 5.00
STATE $687.20 $3,436.00 5.00
713M15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT EACH 1 $125.00 $250.00 2.00
STATE $125.00 $250.00 2.00
713M15.07 SUSPENDED FLAT SHT ALM SGN (2.0MM THICK) EACH 1 $232.67 $1,396.04 6.00
STATE $232.67 $1,396.04 6.00
713M16.01 CHANGEABLE MESSAGE SIGN UNIT EACH 1 $10,710.00 $21,420.00 2.00
STATE $10,710.00 $21,420.00 2.00
713M16.03 CHANGEABLE MESSAGE SIGN EACH 1 $18,000.00 $72,000.00 4.00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $18,000.00 $72,000.00 4.00
713M16.07 END OF ROADWAY SIGN AND SUPPORT EACH 1 $145.25 $2,324.00 16.00
STATE $145.25 $2,324.00 16.00
713M16.41 RELOCATE SIGN LS 1 $3,000.00 $3,000.00 1.00
STATE $3,000.00 $3,000.00 1.00
713M16.42 RELOCATE SIGN & REWIRE LS 1 $3,900.00 $3,900.00 1.00
STATE $3,900.00 $3,900.00 1.00
714-01 STRUCTURAL LIGHTING LS 4 $6,918.00 $6,918.00 1.00
STATE $6,918.00 $6,918.00 1.00
714-01.01 STRUCTURAL LIGHTING LS 1 $10,655.44 $21,310.88 2.00
3 $9,776.85 $19,553.69 2.00
4 $46,000.00 $46,000.00 1.00
STATE $17,372.91 $86,864.57 5.00
714-01.02 STRUCTURAL LIGHTING LS 3 $14,500.00 $14,500.00 1.00
4 $8,856.00 $8,856.00 1.00
STATE $11,678.00 $23,356.00 2.00
714-01.20 STRUCTURAL LIGHTING LS 4 $7,695.00 $7,695.00 1.00
STATE $7,695.00 $7,695.00 1.00
714-01.21 STRUCTURAL LIGHTING (RET. WALL NO.) LS 4 $2,160.00 $2,160.00 1.00
STATE $2,160.00 $2,160.00 1.00
714-01.22 STRUCTURAL LIGHTING (RET. WALL NO.) LS 4 $1,863.00 $1,863.00 1.00
STATE $1,863.00 $1,863.00 1.00
714-01.23 STRUCTURAL LIGHTING (RET. WALL NO.) LS 4 $3,384.00 $3,384.00 1.00
STATE $3,384.00 $3,384.00 1.00
714-03 JACKED OR BORED CONDUIT L.F. 1 $16.26 $22,775.00 1401.00
3 $25.41 $2,973.00 117.00
4 $22.00 $26,400.00 1200.00
STATE $19.19 $52,148.00 2718.00
714-03.01 DIRECT BRL CONDUIT (2"PVC, SCHEDULE 40) L.F. 1 $5.50 $1,182.50 215.00
3 $7.48 $127,087.30 16990.00
4 $5.76 $14,400.00 2500.00
STATE $7.24 $142,669.80 19705.00
714-03.07 DIRECT BURIAL CONDUIT L.F. 4 $32.00 $2,560.00 80.00
STATE $32.00 $2,560.00 80.00
714-04.04 CONDUIT L.F. 4 $30.00 $2,400.00 80.00
STATE $30.00 $2,400.00 80.00
714-04.05 CONDUIT L.F. 4 $23.00 $1,840.00 80.00
STATE $23.00 $1,840.00 80.00
714-05.02 PULL BOXES (TYPE A) EACH 3 $517.91 $6,214.88 12.00
4 $441.00 $2,646.00 6.00
STATE $492.27 $8,860.88 18.00
714-05.04 PULL BOXES (TYPE C) EACH 1 $600.00 $600.00 1.00
3 $398.25 $30,664.91 77.00
4 $700.00 $2,800.00 4.00
STATE $415.43 $34,064.91 82.00
714-05.05 PULL BOXES EACH 4 $1,550.00 $1,550.00 1.00
STATE $1,550.00 $1,550.00 1.00
714-05.06 PULL BOXES EACH 3 $348.28 $4,179.36 12.00
4 $2,200.00 $2,200.00 1.00
STATE $490.72 $6,379.36 13.00

714-05.07 PULL BOXES (DESCRIPTION) EACH 3 $364.92 $364.92 1.00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
4 $395.00 $3,160.00 8.00
STATE $391.66 $3,524.92 9.00
714-06.04 CABLE (1/C # 8 AWG) L.F. 1 $0.90 $1,231.20 1368.00
STATE $0.90 $1,231.20 1368.00
714-06.05 CABLE (1/C # 6 AWG) L.F. 3 $1.04 $12,330.00 11900.00
4 $1.65 $4,785.00 2900.00
STATE $1.16 $17,115.00 14800.00
714-06.06 CABLE (1/C # 4 AWG) L.F. 3 $1.70 $6,783.00 3990.00
4 $2.45 $36,750.00 15000.00
STATE $2.29 $43,533.00 18990.00
714-06.07 CABLE (1/C # 2 AWG) L.F. 1 $1.60 $5,880.00 3675.00
3 $2.29 $231,290.00 101000.00
STATE $2.27 $237,170.00 104675.00
714-06.08 CABLE L.F. 3 $2.01 $45,602.80 22660.00
4 $3.70 $21,460.00 5800.00
STATE $2.36 $67,062.80 28460.00
714-06.09 CABLE L.F. 3 $5.70 $26,334.00 4620.00
STATE $5.70 $26,334.00 4620.00
714-06.16 CABLE L.F. 4 $1.15 $2,760.00 2400.00
STATE $1.15 $2,760.00 2400.00
714-08.09 LIGHT STANDARDS EACH 1 $3,598.00 $14,392.00 4.00
2 $2,000.00 $2,000.00 1.00
3 $2,309.84 $189,406.80 82.00
4 $2,746.00 $63,158.00 23.00
STATE $2,445.06 $268,956.80 110.00
714-08.10 LIGHT STANDARDS EACH 3 $2,163.50 $127,646.50 59.00
4 $2,213.00 $15,491.00 7.00
STATE $2,168.75 $143,137.50 66.00
714-08.11 LIGHT STANDARDS EACH 3 $4,792.74 $14,378.22 3.00
4 $2,223.00 $31,122.00 14.00
STATE $2,676.48 $45,500.22 17.00
714-08.12 LIGHT STANDARDS EACH 3 $4,311.40 $4,311.40 1.00
STATE $4,311.40 $4,311.40 1.00
714-08.20 FOUNDATION (ONLY) FOR LIGHT STANDARD EACH 3 $1,417.07 $123,285.18 87.00
STATE $1,417.07 $123,285.18 87.00
714-08.28 FOUND FOR LIGHT STANDARDS (ROADWAY) EACH 3 $1,603.12 $94,584.08 59.00
STATE $1,603.12 $94,584.08 59.00
714-08.30 REMOVE & RELOCATE LIGHT STANDARD EACH 3 $957.67 $9,576.68 10.00
STATE $957.67 $9,576.68 10.00
714-08.32 REMOVAL OF LIGHT STANDARD & FOUNDATION EACH 3 $469.92 $46,052.16 98.00
STATE $469.92 $46,052.16 98.00
714-09.02 LUMINAIRES (200 WATT) EACH 4 $223.00 $10,481.00 47.00
STATE $223.00 $10,481.00 47.00
714-09.03 LUMINAIRES (250 WATT) EACH 3 $979.82 $133,255.16 136.00
STATE $979.82 $133,255.16 136.00
714-09.04 LUMINAIRES (400 WATT) EACH 1 $1,144.29 $8,010.00 7.00
STATE $1,144.29 $8,010.00 7.00
714-09.09 LUMINAIRES EACH 3 $604.04 $1,812.12 3.00
STATE $604.04 $1,812.12 3.00
714-12.01 CONTROL CENTER (NO. 1) LS 3 $7,666.31 $7,666.31 1.00
STATE $7,666.31 $7,666.31 1.00



Item
Number

714-12.

714-12.

714-16.

714-16.

714-25

714-25.

714-25.

714-26.

714-40.

714MO01.

714M16.

714M16.

715-02

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

02

09

01

05

01

05

05

75

01

01

02

05

06

07

10

11

12

Average Unit Prices - 2012 Awarded Contracts

Description

CONTROL CENTER (NO. 2)

CONTROL CENTER

NAVIGATIONAL LIGHTING

TEMPORARY NAVIGATIONAL LIGHTING

ELECTRICAL CONNECTION

ELECTRICAL CONNECTION

ELECTRICAL CONNECTION

TEMPORARY ROADWAY LIGHTING
DESIGN-BUILD UTILITIES

STRUCTURAL LIGHTING

NAVIGATIONAL LIGHTING
NAVIGATIONAL LIGHTING

ASPHALTIC CONCRETE CURB (6 INCHES)

TEMPORARY RAISED PAVEMENT MARKER

TEMPORARY RAISED PAVEMENT MARKER,WHITE

TEMPORARY RAISED PAVEMENT MARKER, YELLOW

SNOWPLOWABLE REFLECTIVE MARKER

RAISED PVMT MARKERS (BI-DIR. 1 COLOR)

RAISED PVMT MRKRS (MONO-DIR. 1 COLOR)

Unit of
Measure

LS

LS

LS

LS

EACH

LS

Ls

LS

LS

LS

Ls

LS

EACH

EACH

EACH

EACH

EACH

EACH

Region

Average
Unit Price

$7,384
$7,384
$2,218
$2,218

$1,363

$148,086

$4

$13

$8

$4

$6
$3

.58
.58
.60
.60
$16,526.
$16,526.
$25,000.
$25,000.
$580.
$1,231.
.23
$1,297.
$2,000.
$2,000.
$2,650.
$2,650.
$148,086.
.61
$50,000.
$50,000.
$7,500.
$7,500.
$67,237.
$67,237.
$54,820.
$54,820.
3s4.

.60
s$8.
.40
$9.
$8.
s7.
$19.
.80
$9.
s$8.
$9.
$21.
$26.
$39.
$35.
.21
$6.
s7.
s$6.
.11
.15
s7.
$5.
$5.

06
06
00
00
00
97

87
00
00
00
00
61

00
00
00
00
80
80
50
50
60

00

73
13
92
54

25
93
00
51
01
47
85

80
40
86

43
47
26

Total
Cost

$7,384
$7,384
$2,218
$2,218

$148,086

$39,643

$2,942

$13,078

$46,318
$4,034

.58
.58
.60
.60
$16,526.
$16,526.
$25,000.
$25,000.
$580.
$2,463.
$17,722.
$20,765.
$2,000.
$2,000.
$2,650.
$2,650.
$148,086.
.61
$50,000.
$50,000.
$7,500.
$7,500.
$67,237.
$67,237.
$54,820.
$54,820.
$1,610.
$1,610.
$1,600.
$1,259.
$2,859.
$666.
.56
$8,130.
$48,440.
.75
$10,135.
.30
$17,035.
$19,480.
$204,281.
$240,796.
$10,211.
$10,231.
$11,425.
$14,450.
.51
.80
$12,280.
$7,086.
$7,830.

06
06
00
00
00
94
00
94
00
00
00
00
61

00
00
00
00
80
80
50
50
00
00
00
60
60
66

00
22

55

92
00
00
92
46
25
80
00

00
00
00

Total
Quantity

B
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
200.

94 .
294.

82.
5007.
416.
5505.
318.
1135.
1453.
792.
749.
5175.
6716.
2425.
1504.
1543.
2105.
7577.
1282.
1652.
1296.
1490.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

92



Item
Number

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

716-01.

716-02.

716-02.

716-02.

716-02.

13

14

21

22

23

30

40

01

03

04

05

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
STATE $5.46

RAISED PVMT MARKERS (BI-DIR. 2 COLOR) EACH 1 $3.00
2 $5.00

3 $5.00

4 $6.56

STATE $5.34

RAISED PAVEMENT MARKER REMOVAL EACH 2 $100.00
STATE $100.00

Snwplwble Pvmt Mrkrs (Bi-Dir) (1 Color Le EACH 1 $26.32
2 $25.44

3 $21.47

4 $36.53

STATE $26.20

Snwplwble Pvmt Mrkrs (Mono-Dir) (1 Color EACH 1 $25.43
2 $26.07

3 $26.62

4 $36.65

STATE $28.55

Snwplwble Pvmt Mrkrs (Bi-Dir) (2 Color L EACH 1 $24.77
2 $24 .33

3 $20.81

4 $26.66

STATE $23.70

RMVL OF SNOWPLOWABLE REFLECTIVE MARKER EACH 1 $6.12
2 $5.79

3 $8.01

4 $12.34

STATE $8.77

RMV AND RPLC LENS ON SNOWPLW RFLCTV MKR EACH 1 $4.27
2 $3.59

3 $5.17

4 $4.23

STATE $4.35

PLASTIC PAVEMENT MARKING (4" LINE) L.M. 1 $2,450.00
2 $3,230.00

4 $3,600.00

STATE $3,092.97

PLASTIC PAVEMENT MARKING (CROSS-WALK) L.F. 1 $6.27
2 $7.83

3 $4.83

4 $9.53

STATE $6.69

PLASTIC PAVEMENT MARKING (CHNZ STRIPING) S.Y. 1 $17.21
2 $13.38

3 $14.87

4 $16.62

STATE $15.15

PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 1 $10.20
2 $8.86

3 $9.85

4 $12.77

Total
Cost

$31,230.
$2,250.
$3,750.
$3,750.
$12,132.
$21,882.
$2,500.
$2,500.
$286,477.
$382,767.
.82
$428,355.
.45
.30
.60
$412,921.
$352,687.
$1,206,538.
$73,991.
$50,775.
.25
$119,521.
.45
$45,127.
.80
.40
$184,211.
.60

$504,442
$1,602,043

$212,926
$228,003

$127,536
$371,823

$45,262
$111,012

$385,614

$307,234.
.49
.80
$219,211.
$998,431.
$9,800.
$32,300.
$8,532.
$50,632.
$14,517.
$14,993.
$46,766.
$56,227.
.76
.72
$243,695.
$219,441.
$255,423.
$831,825.
$176,405.
.35
.44
$127,427.

$171,128
$300, 856

$132,504

$113,264

$163,753
$148,956

80
00
00
00
00
00
00
00
38
85

40

54
50
94
20
00

00

45

95

89

50
68
00
00
00
00
76
50
00
50

81
10
90
53
71

28

Total
Quantity

5720.
750.
750.
750.

1848.

4098.

25.
25.
10884.
15046.
23494.
11726.
61150.
8373.
8745.
15514.
9622.
42254 .

2987.

2087.

6130.

4483.

15687.
7371.
7815.

13853.

14932.

43971.

71887.

47611.

58184.

51819.

229501.
4.

10.

.37
.37

2
16

2315.
1916.
9677.
5903.
19811.
6583.
18207.
14759.
15367.
.40
17292.
18489.
15119.
9976.

54916

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
40
00
00

00
00
00
00



Item
Number

716-02.

716-02.

716-02.

716-02.

716-02

716-02

716-02

716-02

716-03.

716-03.

716-03.

716-03.

716-03.

06

07

08

09

.12

.13

.23

.24

01

02

03

04

05

Description

Average Unit Prices - 2012 Awarded Contracts

PLASTIC PAVEMENT MKG (TURN LANE ARROW)

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PLASTIC

PAVEMENT MKG (24"

PAVEMENT MKG (8"

PVMT MKG

PAVEMENT MARKING

PAVEMENT MARKING

PAVEMENT MARKING

PAVEMENT MARKING

WORD

WORD

WORD

WORD

WORD

PVMT MARKING

PVMT MARKING

PVMT MARKING

PVMT MARKING

PVMT MARKING

BARRIER LINE)

DOTTED LINE)

(LONGITUDINAL X-WALK)

(8IN LINE)

(CROSSWALK)

(12IN BARRIER

(12IN DWL)

(ONLY)

(RXR)

(STOP AHEAD)

(SCHOOL)

(BIKE LANE)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Average

$10.
.73
$116.
$119.
$148.
.32
.14
s7.
.40
$9.
s7.
$2.
S1.
.39
.71
.22
$17.
$20.
$20.
$21.
$18.
$12,818.
.60
$11.
$11.
.60
.60
$10.
$5.
$10.
.54
.85
$209.
$127.
$161.
.83
.50
.68
$209.
.16
$273.
$349.
.54
$370.
.16
$622.
$171.
$200.
.22
.11
$150.

$122

$124
$6

$8

$2
$2
$2

$12,818

$12
$12

$158
$134

$328
$262
$272

$273

$328

$342

$162
$368

Unit Price

13

00
46
88

30

51
85
15
91

33
86
41
00
96
60

00
00

50
00
23

90
14
73

85

13
42

81

50

43
00

00

Total
Cost

$616,542

$379,434

$114,428

$47,338
$47,338

$16,112

$14,700.
$23,178.
$6,925.
$60,915.
$2,185.
$9,085.
$9,199.
$9,641.
$30,110.
$9,960.
$1,200.
$1,000.
$1,460.
$13,620.
$3,000.

.78
$108,000.
$58,697.
$143,357.
$69,379.
.28
$40,155.
$3,737.
$32,340.
$53,857.
$130,089.
$7,762.
$1,070.
$2,154.
$1,601.
$12,587.
$53,321.
$16,291.
$32,150.
$12,666.
.75
$44,865.
$44,865.
$2,530.
$2,530.
.20
.20
$25,431.
$625.
$26,056.
$13,317.
$13,350.
$26,028.
$11,188.
$63,883.
.60

43
14
71
00

25
00
00
50
75
90
00
00
00
90
75
00
00
00

10
10
00
00

00
00
00
00
00
00
00
00

00
00
00
60
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity

60876 .
880.
506.

1200.
466.
3052.
6535.
512.
3850.
5665.
16562.
36009.
560.
900.
590.
5659.
3077.
781.
1575.
603.
6036.
.50
.50
230.
230.

3757.

3757.

2422.

125.

2547.
84.
99.

124.
88.
395.
49.
56.
85.
33.
223.

.00

26.

28.

26.

88.

16.

.00

.00

.00

37.

20.

3
3

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00

00
00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
2 $150.00 $1,500.00 10.00
3 $200.00 $2,000.00 10.00
4 $150.00 $1,500.00 10.00
STATE $160.00 $8,000.00 50.00
716-03.06 PLASTIC WORD PVMT MARKING (SIGNAL AHEAD) EACH 1 $150.00 $1,200.00 8.00
2 $150.00 $2,250.00 15.00
3 $200.00 $2,000.00 10.00
4 $404 .68 $15,782.50 39.00
STATE $294.90 $21,232.50 72.00
716-03.07 PLASTIC WORD PVMT MARKING (STOP) EACH 1 $117.89 $2,240.00 19.00
2 $150.23 $3,004.50 20.00
3 $180.00 $2,700.00 15.00
4 $155.95 $3,275.00 21.00
STATE $149.59 $11,219.50 75.00
716-03.08 PLASTIC WORD PVMT MARKING (PED-XING) EACH 1 $204.00 $2,040.00 10.00
2 $150.00 $450.00 3.00
3 $225.00 $1,125.00 5.00
4 $150.00 $450.00 3.00
STATE $193.57 $4,065.00 21.00
716-03.09 PLASTIC WORD PVMT MARKING EACH 1 $168.33 $3,030.00 18.00
2 $212.86 $1,490.00 7.00
3 $312.00 $1,560.00 5.00
STATE $202.67 $6,080.00 30.00
716-03.10 PLASTIC WORD PVMT MARKING EACH 1 $95.00 $190.00 2.00
2 $515.00 $515.00 1.00
3 $200.00 $600.00 3.00
STATE $217.50 $1,305.00 6.00
716-04.01 PLASTIC PVMT MKG (STRAIGHT-TURN ARROW) EACH 1 $158.57 $4,440.00 28.00
2 $168.15 $7,735.00 46.00
3 $178.29 $6,240.00 35.00
4 $181.59 $3,995.00 22.00
STATE $171.07 $22,410.00 131.00
716-04.02 PLASTIC PVMT MKG (DOUBLE TURNING ARROW) EACH 1 $150.00 $750.00 5.00
2 $165.38 $2,150.00 13.00
3 $203.11 $7,515.00 37.00
4 $150.00 $1,800.00 12.00
STATE $182.31 $12,215.00 67.00
716-04.03 PLASTIC PAVEMENT MARKING (4" DOTTED LINE) L.F. 1 $1.28 $421.25 329.00
2 $2.00 $3,000.00 1500.00
3 $0.75 $187.50 250.00
4 $1.50 $1,492.50 995.00
STATE $1.66 $5,101.25 3074.00
716-04.04 PLASTIC PVMT MKG (TRANSVERSE SHOULDER) L.F. 1 $5.88 $3,534.50 601.00
2 $6.29 $15,107.00 2401.00
3 $6.09 $9,270.25 1521.00
4 $6.81 $9,640.00 1416.00
STATE $6.32 $37,551.75 5939.00
716-04.05 PLASTIC PAVEMENT MKG (STRAIGHT ARROW) EACH 1 $103.98 $4,887.00 47.00
2 $110.75 $4,983.75 45.00
3 $83.95 $9,235.00 110.00
4 $103.33 $1,240.00 12.00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $95.07 $20,345.75 214.00
716-04.06 PLASTIC PAVEMENT MKG (WRONG WAY ARROW) EACH 1 $112.87 $2,144.50 19.00
2 $180.43 $4,150.00 23.00
3 $110.91 $1,220.00 11.00
4 $197.73 $2,175.00 11.00
STATE $151.40 $9,689.50 64.00
716-04.07 PLASTIC PAVEMENT MKG (EXIT ONLY ARROW) EACH 1 $158.32 $5,857.98 37.00
2 $165.83 $2,487.48 15.00
3 $248.75 $7,960.06 32.00
4 $177.62 $7,460.00 42.00
STATE $188.62 $23,765.52 126.00
716-04.08 PLASTIC PAVEMENT MKG (OPTION LANE ARROW) EACH 1 $75.00 $750.00 10.00
2 $186.72 $2,987.48 16.00
3 $160.00 $2,880.03 18.00
4 $208.33 $2,500.00 12.00
STATE $162.81 $9,117.51 56.00
716-04.09 PLASTIC PAVEMENT MKG (H.O.V. DIAMOND) EACH 1 $75.00 $1,500.00 20.00
2 $80.00 $400.00 5.00
3 $169.03 $6,085.16 36.00
4 $100.00 $2,000.00 20.00
STATE $123.27 $9,985.16 81.00
716-04.10 PLASTIC PAVEMENT MKG (HANDICAP SYMBOL) EACH 1 $75.00 $375.00 5.00
2 $80.00 $400.00 5.00
3 $295.83 $3,550.00 12.00
4 $121.30 $1,213.00 10.00
STATE $173.06 $5,538.00 32.00
716-04.11 PLAS PVMNT MKG (BICYCLE SYMBOL W/RIDER) EACH 1 $300.00 $3,300.00 11.00
STATE $300.00 $3,300.00 11.00
716-04.12 PLASTIC PAVEMENT MARKING (YEILD LINE) S.F. 1 $8.73 $2,295.25 263.00
2 $10.04 $4,596.75 458.00
3 $7.60 $1,990.00 262.00
4 $13.15 $6,735.00 512.00
STATE $10.45 $15,617.00 1495.00
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE ARROW) EACH 1 $175.00 $1,925.00 11.00
2 $275.00 $3,300.00 12.00
3 $300.00 $20,700.00 69.00
STATE $281.79 $25,925.00 92.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE RED ARROW) EACH 1 $122.57 $4,290.00 35.00
2 $153.39 $4,601.64 30.00
3 $156.10 $3,122.03 20.00
4 $228.95 $4,350.00 19.00
STATE $157.34 $16,363.67 104.00
716-04.15 PLASTIC PAVEMT MARKING-BIKE SYMBOL/ARROW EACH 1 $302.03 $19,330.00 64.00
2 $148.08 $3,850.00 26.00
3 $300.00 $111,600.00 372.00
4 $125.00 $2,500.00 20.00
STATE $284.81 $137,280.00 482.00
716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP) L.F. 1 $4.84 $4,964.40 1026.00
2 $7.84 $10,821.00 1380.00
3 $7.50 $5,220.00 696.00

STATE $6.77 $21,005.40 3102.00



Average Unit Prices - 2012 Awarded Contracts

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 1 $495.94 $363,697.36 733.35
2 $499.46 $387,004.97 774 .85
3 $628.10 $475,894.52 757.67
4 $910.49 $629,545.92 691.43
STATE $627.65 $1,856,142.77 2957.30
716-05.02 PAINTED PAVEMENT MKG (8" BARRIER LINE) L.F. 1 $0.29 $11,638.01 39516.00
2 $0.50 $1,280.00 2560.00
3 $0.33 $32,354.76 98933.00
4 $0.43 $14,371.55 33209.70
STATE $0.34 $59,644.32 174218.70
716-05.04 PAINTED PVMT MKG (CHNZ STRIPING) S.Y. 2 $9.00 $117.00 13.00
4 $21.00 $756.00 36.00
STATE $17.82 $873.00 49.00
716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) L.F. 1 $5.05 $479.40 95.00
2 $6.05 $3,051.50 504.00
3 $8.79 $1,924.00 219.00
4 $9.32 $8,200.00 880.00
STATE $8.04 $13,654.90 1698.00
716-05.06 PAINTED PAVEMENT MKG (TURN LANE ARROW) EACH 3 $87.50 $175.00 2.00
4 $57.50 $920.00 16.00
STATE $60.83 $1,095.00 18.00
716-05.08 PAINTED PAVEMENT MARKING (PARKING LINE) L.F. 1 $1.40 $1,631.00 1165.00
4 $2.53 $15,722.50 6217.00
STATE $2.35 $17,353.50 7382.00
716-05.09 PAINTED PAVEM'T MARK'G (STR'T-TURN ARROW) EACH 2 $80.00 $480.00 6.00
STATE $80.00 $480.00 6.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE) L.M. 1 $2,300.00 $16,100.00 7.00
2 $739.54 $157,521.40 213.00
3 $1,004.74 $396,549.32 394.68
4 $913.79 $53,000.00 58.00
STATE $926.40 $623,170.72 672.68
716-05.49 PAINTED PAVEMENT MARKINGS (8" LINE) L.M. 1 $711.69 $86,114.00 121.00
STATE $711.69 $86,114.00 121.00
716-05.69 PERFORMANCE BASED RETRACING PAINTED 4IN L.M. 1 $255.00 $422,025.00 1655.00
3 $375.00 $41,250.00 110.00
STATE $262.48 $463,275.00 1765.00
716-05.72 PRFRMNCE BASED RETRCNG SPRA THRMO 4IN L.M. 1 $820.00 $1,132,420.00 1381.00
STATE $820.00 $1,132,420.00 1381.00
716-05.73 PRFRMNCE BASED RETRCNG SPRA THRMO 6IN L.M. 1 $1,150.00 $609,500.00 530.00
2 $1,155.00 $1,556,940.00 1348.00
STATE $1,153.59 $2,166,440.00 1878.00
716-05.74 PRFRMNCE BASED RETRCNG SPRA THRMO 8IN L.F. 1 $0.30 $123,057.90 410193.00
2 $0.40 $3,870.00 9675.00
STATE $0.30 $126,927.90 419868.00
716-05.75 PRFRMNCE BSED RETRCNG SPRA THRMO 6IN DOT L.F. 2 $0.23 $788.90 3430.00
STATE $0.23 $788.90 3430.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) L.F. 1 $0.59 $15,056.15 25487.00
2 $0.55 $24,416.40 44714 .00
3 $0.52 $10,697.00 20697.00
4 $0.80 $39,652.00 49480.00

STATE $0.64 $89,821.55 140378.00
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Unit of Average

Description Measure Region Unit Price
REMOVAL OF PVMT MKG (8" BARRIER LINE) L.F. 1 $0.90
2 $0.90

3 $0.65

4 $0.80

STATE $0.81

REMOVAL OF PAVEMENT MARKING (CROSS-WALK) L.F. 1 $5.06
2 $2.00

3 $2.00

4 $2.00

STATE $3.58

REMOVAL PAVEMENT MKG (CHNZ STRIPING) S.Y. 1 $13.43
2 $14.32

3 $12.00

4 $6.00

STATE $13.30

REMOVAL OF PAVEMENT MARKING (STOP LINE) L.F. 1 $3.86
2 $4.22

3 $4.69

4 $3.45

STATE $4.04

REMOVAL OF PVMT MKG (TURN LANE ARROW) EACH 1 $35.70
2 $45.00

3 $52.27

4 $35.00

STATE $42.01

REMOVAL PVMT MKG (STRAIGHT-TURN ARROW) EACH 1 $56.05
2 $75.00

3 $70.00

4 $50.00

STATE $62.37

REMOVAL PVMT MKG (DOUBLE TURNING ARROW) EACH 1 $35.00
2 $75.00

3 $75.00

4 $75.00

STATE $65.00

REMOVAL OF PAVEMENT MKG (DOTTED LINE) L.F. 1 $1.00
2 $1.00

3 $3.00

4 $1.50

STATE $1.63

REMOVAL PVMT MKG (TRANSVERSE SHOULDER) L.F. 1 $2.00
2 $3.00

3 $2.50

4 $3.00

STATE $2.63

REMOVAL OF WORD PVMT MKG EACH 1 $107.00
2 $80.00

3 $75.00

4 $75.00

STATE $84.43

REMOVAL OF WORD PVMT MKG EACH 1 $50.00

Total
Cost

$900.
$900.
$650.
$800.
$3,250.
.20
$200.
$200.
$200.
$2,214.
$2,256.
$11,740.
$1,200.
$600.
$15,796.
$2,100.
$1,608.
$1,910.
$1,380.
$6,998.
$821.
$900.
$1,150.
$700.
$3,571.
$280.
$300.
$280.
$200.
$1,060.
3$70.
$150.
$150.
$150.
$520.
$100.
$100.
$300.
$150.
$650.
$200.
$300.
$250.
$300.
$1,050.
$642.
$400.
$525.
$375.
$1,942.
$150.

$1,614

00
00
00
00
00

00
00
00
20
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
24
00
00
00
24
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Quantity
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20.
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.00
.00
.00
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.00
.00
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100.
100.
100.
400.
100.
100.
100.
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400.
.00
.00
.00
.00
.00
.00
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00
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00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
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Unit of Average

Description Measure Region Unit Price
2 $80.00

3 $75.00

4 $100.00

STATE $76.25

REMOVAL OF WORD PVMT MKG EACH 1 $50.00
2 $80.00

3 $75.00

4 $100.00

STATE $76.25

REMOVAL OF PAVEMENT MARKING (LINE) L.M. 2 $5,000.00
3 $2,100.08

4 $2,650.00

STATE $2,324.14

HYDROBLAST REMOVAL OF PVMT MRKG (LINE) L.M. 1 $3,000.00
4 $14,350.00

STATE $13,363.04

WET REFLECTIVE PAVEMENT MARKING (6" LINE) L.M. 1 $16,275.00
STATE $16,275.00

6 INCH DOTTED LINE L.F. 3 $1.10
STATE $1.10

WET REFLEC PAVEMEMT MARKING (4"LINE) L.M. 1 $14,910.98
2 $11,000.00

STATE $14,561.79

TRUNCATED DOME DETECTABLE WARNING MAT S.F. 2 $41.40
3 $23.59

STATE $24.13

PRFRMED PLSTC PVMNT MRKNG (ISTATE SHLD) EACH 1 $550.00
2 $1,071.43

3 $1,000.00

4 $700.00

STATE $800.68

ENHANCED FLAT THERMO P.M. (4IN) L.M. 1 $2,664.46
2 $2,570.35

3 $2,815.83

4 $3,548.82

STATE $2,985.65

ENHANCED FLAT THERMO P.M. (6IN) L.M. 1 $4,182.87
2 $4,344.33

3 $4,103.60

4 $4,501.57

STATE $4,250.33

ENHANCED FLAT THERMO P.M. (8IN BARR) L.F. 1 $1.52
2 $1.53

3 $2.49

4 $2.06

STATE $1.95

ENHANCED FLAT THERMO P.M. (4IN DOTTED) L.F. 1 $1.60
2 $2.00

3 $1.81

4 $2.00

STATE $1.67

Total
Cost

$240.
$225.
$300.
$915.
$100.
$160.
$150.
$200.
$610.
$6,250.
$39,901.
$7,420.
$53,571.
$1,200.
$60,270.
$61,470.
$6,998.
.25
$264.
$264.
.40
$2,200.
.40
$1,366.
$24,865.
$26,231.
$27,500.
$30,000.
$40,000.
$21,000.
$118,500.
$720,364.
$420,457.
$929,703.
$1,328,615.
$3,399,140.
.12
.16
$1,327,843.
$797,849.
$3,215,703.
.88
$53,351.
$84,871.
.15
$357,781.
$9,581.
$1,020.
$2,558.
$500.
$13,659.

$6,998

$30,418

$32,618

$546,534
$543,476

$45,936

$173,622

00
00
00
00
00
00
00
00
00
00
52
00
52
00
00
00
25

00
00

00

20
00
20
00
00
00
00
00
05
80
92
02
79
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89
67

00
01
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88
00
00
00
88

Total
Quantity
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.00
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.00
.00
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.00
.00
.25
.00
.80
.05
.40
.20
.60
.43
.43
.00
240.
2.
0.
.24
33.
1054.
1087.
50.
28.
40.
30.
148.
270.
.58
330.
.38
.49

00
04
20

00
00
00
00
00
00
00
00
36

17

66
10

24

00
00
00
00
00
00
00
00
00
00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
716-12.05 ENHANCED FLAT THERMO P.M. (6IN DOTTED) L.F. 1 $1.46 $20,937.60 14302.00
2 $1.06 $17,739.50 16803.00
3 $1.44 $54,739.35 37912.00
4 $1.89 $12,915.55 6830.00
STATE $1.40 $106,332.00 75847.00
716-12.07 ENHANCED FLAT LINE THERMO (8IN BROKEN LN L.F. 3 $1.50 $307.50 205.00
4 $2.00 $988.00 494.00
STATE $1.85 $1,295.50 699.00
716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER L.F. 2 $1.40 $1,722.00 1230.00
3 $5.21 $32,102.50 6157.00
4 $6.00 $3,900.00 650.00
STATE $4.69 $37,724.50 8037.00
716-13.01 SPRAY THERMO P.M. (60 mil 41IN) L.M. 1 $2,035.67 $703,851.68 345.76
2 $1,764.20 $1,043,293.61 591.37
3 $1,790.40 $672,654.01 375.70
4 $2,261.84 $665,587.83 294 .27
STATE $1,919.85 $3,085,387.13 1607.10
716-13.02 SPRAY THERMO P.M. (60 mil 6IN) L.M. 1 $3,503.04 $4,939.28 1.41
3 $2,483.12 $9,560.00 3.85
STATE $2,756.52 $14,499.28 5.26
716-13.03 SPRAY THERMO P.M. (60 mil 8IN BARRIER) L.F. 2 $0.90 $3,628.30 4042.00
4 $1.28 $11,178.00 8753.00
STATE $1.16 $14,806.30 12795.00
716-13.04 SPRAY THERMO P.M. (60 mil 4IN DOTTED) L.F. 1 $2.07 $2,229.50 1075.00
2 $1.23 $501.00 406.00
STATE $1.84 $2,730.50 1481.00
716-13.05 SPRAY THERMO P.M. (60 mil 6IN DOTTED) L.F. 2 $0.86 $1,460.75 1706.00
4 $0.91 $3,544.00 3905.00
STATE $0.89 $5,004.75 5611.00
716-13.06 SPRAY THERMO P.M. (40 mil 41IN) L.M. 1 $1,192.88 $499,759.12 418.95
2 $1,572.70 $443,168.59 281.79
3 $1,449.89 $444,754.61 306.75
4 $942.56 $408,218.70 433.09
STATE $1,246.65 $1,795,901.02 1440.58
716-13.07 SPRAY THERMO P.M. (40 mil 61IN) L.M. 1 $1,150.00 $23,000.00 20.00
2 $1,157.60 $23,487.70 20.29
3 $1,200.00 $24,000.00 20.00
4 $1,190.00 $23,800.00 20.00
STATE $1,174.34 $94,287.70 80.29
716-13.08 SPRAY THERMO P.M. (40 mil 8IN BARRIER) L.F. 1 $0.46 $2,435.00 5300.00
2 $0.30 $6,050.00 20100.00
3 $0.30 $6,000.00 20000.00
4 $0.30 $66,550.50 221835.00
STATE $0.30 $81,035.50 267235.00
716-13.09 SPRAY THERMO P.M. (40 mil 4IN DOTTED) L.F. 1 $1.55 $772.50 500.00
2 $1.47 $645.00 440.00
3 $0.82 $762.50 925.00
4 $2.75 $1,208.00 440.00
STATE $1.47 $3,388.00 2305.00
716-13.10 SPRAY THERMO P.M. (40 mil 6IN DOTTED) L.F. 1 $0.50 $250.00 500.00

2 $2.00 $1,000.00 500.00
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Description

ROADWAY CLEANING FOR PAVEMENT MARKING

DESIGN-BUILD STRIPING/PAVEMENT MARKINGS
RAISED PAVEMENT MARKERS (TYPE 2)
TEMPORARY RAISED PAVEMENT MARKER
TEMPORARY RAISED PAVEMENT MARKER, YELLOW
SNOWPLOWABLE REFLECTIVE MARKER

RAISED PVMT MRKR (MON-DIR 1 COLIOR LENS)
SNWPLWBLE PVMT MRKRS (BI-DIR) (1 COLOR)
SNWPLWBLE PVMT MRKRS (MONO-DIR) (1 COLOR)
RMVL OF SNOWPLOWABLE REFLECTIVE MARKER
PLASTIC PAVEMENT MARKING (100mm LINE)
PLASTIC PAVEMENT MKG (200mm BARRIER LINE)
PLASTIC PAVEMENT MARKING (CROSS-WALK)
PLASTIC PAVEMENT MARKING (CHNZ STRIPING)
PLASTIC PAVEMENT MARKING (STOP LINE)
PLASTIC PAVEMENT MKG (TURN LANE ARROW)
PLASTIC PAVEMENT MKG (200mm DOTTED LINE)
PLASTIC PAVEMENT MKG (150mm DOTTED LINE)
PLASTIC WORD PVMT MARKING (ONLY)

PLASTIC PVMT MKG (STRAIGHT-TURN ARROW)
PLASTIC PVMT MKG (DOUBLE TURNING ARROW)
PLASTIC PAVEMENT MKG (STRAIGHT ARROW)

PLASTIC PAVEMENT MKG (EXIT ONLY ARROW)

Unit of
Measure

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

km

m2

EACH

EACH

EACH

EACH

EACH

EACH

Region

Average
Unit Price

$3.
s1.
s1.
.14
$20.
.31

$50.

$77.
$60,064.
$60,064.
.25
s$8.
.45
.45
$8.
.25
$47.
$47.
$9.
$9.
$24.
$24.
$24.
$24 .
.15
.15
$1,648.
$1,648.

s7.

S7.
.80
.80
$20.
$20.
.19
.19
.15
.15
$2.
.63
s4.
.12
.57
.57
.75
$183.
$245.
$245.
.25
.25
$180.

$102

$142

$8

$8
$8

$8

$8
$8

$24
$24

$33
$33
$133
$133

$2

$4
$186
$186
$183

$152
$152

00
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74

00

00
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00
00
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25

25
25
98
98
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00
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50
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Total
Cost

$1,500.
$900.
$3,650.
$2,145.
$320.
$1,850.
$750.
$5,065.
$60,064.
$60,064.
$5,337.
$5,337.
$5,473.
$5,473.
$470.
$470.
$945.
$945.
$7,485.
$7,485.
.86
$4,214.
$35,065.
$35,065.
$163.
$163.
$57,185.
$57,185.
$120.
$120.
$7,810.
$7,810.
.67
$7,013.
$13,840.
$13,840.
$12,648.
$12,648.
$538.
.20
$4,247.
$4,247.
$1,306.
$1,306.
.25
$1,286.
$1,225.
$1,225.
$761.
$761.
$180.

$4,214

$7,013

$538

$1,286

00
00
00
00
00
00
00
00
00
00
75
75
04
04
25
25
00
00
00
00

86
64
64
00
00
60
60
00
00
59
59

67
50
50
96
96
20

72
72
00
00

25
00
00
25
25
25

101

Total
Quantity

500.
600.
2100.
21.
16.
13.
15.
65.
1.

1.
647.
647.
648.
648.
57.
57.
20.
20.
750.
750.
169.
169.
1406.
1406.
20.
20.
.70
.70
16.
16.
315.
315.
342.
342.
417.
.00
95.
95.
205.
205.
1031.
1031.
.00
.00
.00
.00
.00
.00
.00
.00
.00

34
34

417

~

(=B O B C IO, BN BEN N

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00

00
00
00
00
00
00



Item
Number

716MO05.

716MO05.

716MO05.

716MO5.

716MO05.

716MO0O5.

716MO05.

716MO05.

716MO05.

716MO05.

716M08.

716M08.

716M08.

716M08.

716M08.

716M08.

716M08

716M08

716M12.

716M13.

716M13.

716M13.

717-01

717-01.

01

02

03

04

05

06

09

11

12

20

01

02

04

05

06

09

.11

.30

01

01

06

09

03

Average Unit Prices - 2012 Awarded Contracts

Description

PAINTED PAVEMENT MARKING (100mm LINE)
PAINTED PAVEMENT MKG (200mm BARRIER LINE)
PAINTED PAVEMENT MARKING (CROSS-WALK)
PAINTED PVMT MKG (CHNZ STRIPING)

PAINTED PAVEMENT MARKING (STOP LINE)
PAINTED PAVEMENT MKG (TURN LANE ARROW)
PAINTED PAVEMENT MKG (STRAIGHT ARROW)
PAINTED PAVEMENT MARKING (100mm DOTTED L
PAINTED PAVEMENT MARKING (STRAIGHT-TURN
PAINTED PAVEMENT MARKING (150mm LINE)
REMOVAL OF PAVEMENT MARKING (LINE)
REMOVAL OF PVMT MKG (200mm BARRIER LINE)
REMOVAL PAVEMENT MKG (CHNZ STRIPING)
REMOVAL OF PAVEMENT MARKING (STOP LINE)
REMOVAL OF PVMT MKG (TURN LANE ARROW)
REMOVAL OF PAVEMENT MKG (DOTTED LINE)
REMOVAL OF WORD PVMT MKG

HYDROBLAST REMOVAL PAVEMENT MARKING
ENHNCD FLTLNE THERMO PVMT MRKNG (100 mm)
SPRY THRMO PVMT MRKNG (60 mil) (100 mm)
SPRY THRMO PVMT MRKNG (40 mil) (100 mm)
SPRY THRMO PVMT MRKNG (40 mil) (100mm DL)

MOBILIZATION

MOBILIZATION (PER CALL-OUT)

Unit of
Measure

km

m2

EACH

EACH

EACH

km

m2

EACH

EACH

km

km

km

km

LS

EACH

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average
Unit Price

$180.
.25
.25
$0.
$0.
.34
$12.
$14.
$14.
$17.
$17.
$100.
$100.
$105.
$105.
s1.
S1.
$131.
$131.
.23
.23
s1.
s1.
$3.
.41
$15.
$15.
$12.
$12.
.25
.25
$5.
$5.
$131.
$131.
.25
.25
.62
$2,213.
$1,837.
$1,837.
$1,680.
$1,680.
$3.

.15
$55,772.
.36
$68,219.
$95,725.
.21
$261.

$446
$446

$12

$526
$526

$3

$68
568

$2,546
$2,546
$2,213

$3

$29,393

$62,072

25

69
69

34
96
96
87
87
96
96
00
00
42
42
25
25

76
76
41

75
75
08
08

20
20
25
25

62
50
50
00
00
15

44

48
21

40

Total
Cost

$180.
$10,710.
$10,710.
.42
$4,683.
$407.
$407.
.84
.84
$2,698.
$2,698.
$5,250.
$5,250.
$525.
$525.
.38
$126.
.25
.25
$11,629.
$11,629.
$1,629.
$1,629.
$832.
$832.
$567.
$567.
.32
$48.
.25
.25
$31.
$31.
$262.
.50
$50,925.
$50,925.
$123,077.
$123,077.
$1,837.
$1,837.
$11,760.
$11,760.
$31.

$31.
$6,023,423.
.57
.87
$8,040,917.
.89
$29,800.

$4,683

$433
$433

$126

$656
$656

$48

$68
568

$262

$2,527,828
$7,367,703

$23,959,873

25
00
00

42
22
22

91
91
00
00
00
00

38

79
79
76
76
04
04
00
00

32

20
20
50

00
00
50
50
50
50
00
00
50
50
62

83

00

102

Total
Quantity

1.
.00
24.
6769.
6769.
33.
33.
29.
29.
151.
151.
52.
52.
.00
.00
89.
89.
.00
.00
.10
.10
926.
926.
244.
244.
36.
36.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.60
.60
.00
.00
.00
.00
.00
.00
108.
86.
108.
84.
386.
114.

24

22
22

N OO

00

00
00
00
00
00
00
00
00
00
00
00

00
00

00
00
00
00
00
00

00
00
00
00
00
00



Item
Number

717-01.

717-01.

717-01.

717-01.

717-01.

717-02.

717-10.

717-99.

717-99.

717M01

718-01.

718-01.

718-01.

718-01.

718-01.

718-01.

718-01.

718-01.

718-01.

718-01.

04

05

07

08

09

01

01

91

95

01

02

03

04

05

06

07

08

09

10

Description

MOBILIZATION

MOBILIZATION

MOBILIZATION
MOBILIZATION
MOBILIZATION

MOBILIZATION

INVOLUNTARY WORK SUSPENSION

MOBILIZATION

MOBILIZATION

MOBILIZATION

NOISE BARRIER

NOISE BARRIER

NOISE BARRIER

NOISE BARRIER

NOISE BARRIER

NOISE BARRIER

NOISE BARRIER

NOISE BARRIER

NOISE BARRIER

NOISE BARRIER

Average Unit Prices - 2012 Awarded Contracts

(GUARDRAIL REPAIR)

(DEISGN-BUILD)

(DESCRIPTION)
(DESCRIPTION)
(DESCRIPTION)
(DESCRIPTION)

(DESCRIPTION)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

DAY

LS

LS

LS

Region

Average
Unit Price

$132

$254
$238

$126

$64

.14
$300.
.84
.81
$210.
$350.
$210.
$95.
$231.
$160.
$100.
$100.
.32
$100.
$100.
$100.
$100.
$100.
$100.
$3,000.
$3,000.
$97.
.25
$178.

S1.

$111.
$6,500.
$6,500.
$500,000.
$500,000.
$840,927.
$840,927.
$23.

$23.

$21.

$21.

$23.

$23.

$23.

$23.

$21.

$21.

$20.

$20.

$24.

$24.

$20.

$20.

$23.

$23.

$23.

84

71
71
85
74
49
00
00
00

00
00
00
00
00
00
00
00
55

08
00
84
00
00
00
00
14
14
91
91
18
18
92
92
98
98
86
86
67
67
04
04
54

91
91
88

Total
Cost

$14,800.
$35,800.
$31,600.
$112,000.
$26,549.
$30,511.
$32,049.
$3,255.
$92,365.
$10,880.
$3,200.
$5,500.
$19,580.
$3,200.
$3,200.
$2,800.
$2,800.
$3,200.
$3,200.
$3,000.
$3,000.
$6,341.
$1,542.
$8,548.
$10.
$16,441.
$6,500.
$6,500.
$500,000.
$500,000.
$4,204,635.
$4,204,635.
$144,990.
$144,990.
$235,309.
$235,309.
.24
.24
$348,621.
$348,621.
$160,037.
$160,037.
$149,671.
$149,671.
.88
$96,688.
.24
$290,764.
$837,710.
$837,710.
$434,186.

$286,968
$286,968

$96,688

$290,764

00
00
00
00
62
55
00
00
17
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
70
70
24
24
80
80

24
24
06
06
47
47

88

24
76
76
16

103

Total
Quantity

112.
119.
124.
469.
126.
87.
152.
34.
399.
68.
32.
55.
155.
32.
32.
28.
28.
32.
32.

1.

1.
65.
24.
48.
10.
147.

1.
.00
.00
.00
.00
.00
6064 .
6064 .
11110.
11110.
11997.
11997.
14538.
14538.
7321.
7321.
7241.
7241.
4022.
4022.
14156.
14156.
35036.
35036.
18182.

[

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Average Unit Prices - 2012 Awarded Contracts 104

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $23.88 $434,186.16 18182.00
718-01.11 NOISE BARRIER (DESCRIPTION) S.F. 3 $20.01 $90,725.34 4534.00
STATE $20.01 $90,725.34 4534.00
718-01.12 NOISE BARRIER (DESCRIPTION) S.F. 3 $20.19 $64,163.82 3178.00
STATE $20.19 $64,163.82 3178.00
718-01.13 NOISE BARRIER (DESCRIPTION) S.F. 3 $24.01 $901,551.49 37549.00
STATE $24.01 $901,551.49 37549.00
718-01.14 NOISE BARRIER (DESCRIPTION) S.F. 3 $24.12 $42,234.12 1751.00
STATE $24.12 $42,234.12 1751.00
718-01.15 NOISE BARRIER (DESCRIPTION) S.F. 3 $58.28 $145,816.56 2502.00
STATE $58.28 $145,816.56 2502.00
718-01.16 NOISE BARRIER (DESCRIPTION) S.F. 3 $58.27 $142,878.04 2452.00
STATE $58.27 $142,878.04 2452.00
718-01.17 NOISE BARRIER (DESCRIPTION) S.F. 3 $23.78 $81,779.42 3439.00
STATE $23.78 $81,779.42 3439.00
718-01.18 NOISE BARRIER (DESCRIPTION) S.F. 3 $24.11 $1,367,663.86 56726.00
STATE $24.11 $1,367,663.86 56726.00
719-01 SWEEPING L.M. 1 $28.52 $489,920.34 17178.00
2 $35.00 $267,400.00 7640.00
3 $27.89 $415,895.68 14912.00
STATE $29.53 $1,173,216.02 39730.00
719-01.02 ROADWAY SWEEPING L.M. 4 $76.27 $110,057.61 1443.00
STATE $76.27 $110,057.61 1443.00
719-01.08 CLEAN DRAIN EACH 4 $5,500.00 $11,000.00 2.00
STATE $5,500.00 $11,000.00 2.00
719-01.11 SWEEPING L.M. 4 $40.99 $200,318.13 4887.00
STATE $40.99 $200,318.13 4887.00
719-01.20 STRUCTURE AND SITE CLEANING LS 3 $50,000.00 $50,000.00 1.00
STATE $50,000.00 $50,000.00 1.00
719-01.21 STRUCTURE AND SITE CLEANING LS 3 $25,687.50 $51,375.00 2.00
STATE $25,687.50 $51,375.00 2.00
719-01.23 STRUCTURE AND SITE CLEANING LS 3 $1,375.00 $1,375.00 1.00
STATE $1,375.00 $1,375.00 1.00
719-01.24 STRUCTURE AND SITE CLEANING LS 3 $1,375.00 $1,375.00 1.00
STATE $1,375.00 $1,375.00 1.00
719-01.25 STRUCTURE AND SITE CLEANING LS 3 $1,375.00 $1,375.00 1.00
STATE $1,375.00 $1,375.00 1.00
719-01.26 STRUCTURE AND SITE CLEANING LS 3 $1,375.00 $1,375.00 1.00
STATE $1,375.00 $1,375.00 1.00
719-01.27 STRUCTURE AND SITE CLEANING LS 3 $1,375.00 $1,375.00 1.00
STATE $1,375.00 $1,375.00 1.00
719-01.28 STRUCTURE AND SITE CLEANING LS 3 $1,375.00 $1,375.00 1.00
STATE $1,375.00 $1,375.00 1.00
719-02 REMOVAL AND DISPOSAL OF LITTER L.M. 1 $136.52 $390,722.00 2862.00
2 $143.93 $768,298.70 5338.00
3 $157.79 $1,028,767.74 6520.00
4 $83.12 $1,015,092.00 12212.00
STATE $118.92 $3,202,880.44 26932.00
719-03.01 SNOW AND ICE REMOVAL (OPERATOR) HOUR 3 $120.00 $573,600.00 4780.00
STATE $120.00 $573,600.00 4780.00

719-03.03 SNOW AND ICE REMOVAL (LOADER) HOUR 3 $120.00 $168,600.00 1405.00



Item
Number

719-03.

719-03

719-03

720-61.

722-01.

725-02.

725-02

725-02

725-02

725-02

725-03.

725-03

725-03

725-03

725-03

725-05.

725-05.

725-05.

725-06.

725-10.

725-10.

725-10.

725-10.

08

.10

.16

21

02

06

.16

.23

.41

.79

03

.44

.45

.60

.80

04

06

07

93

75

76

77

78

Average Unit Prices - 2012 Awarded Contracts

Description

STANDBY SNOW & ICE RMVL (OPERATOR)
STANDBY SNOW AND ICE REMOVAL (LOADER)
DUMP TRUCK RETROFIT (SNOW REMOVAL)
PICNIC TABLES

FIELD OFFICE (TYPE 2)

VIDEO ENCODER

CONDUIT

SPARE PARTS

FIBER OPTIC TERMINATION SPLICE UNIT
FIBER SPLICE ENCLOSURE

COMMUNICATIONS EQUIPMENT RACK

FIBER OPTIC MODEM TRANSCEIVER (TYPE I)
FIBER OPTIC MODEM TRANSCEIVER (TYPE II)

CABLE MARKER

CCTV CAMERA SYSTEM
SPLICE ENCLOSURE (UNDER GRADE)

FUSION SPLICE

FIBER OPTIC TRANSCEIVER (SM)

RELOCATION OF ITS DMS

TDOT SMARTWAY ITS SYSTEM MAINTENANCE (3
REPAIR MAINTENANCE LABOR

SPARE PARTS AND EQUIPMENT REPLACEMENT

ONE CALL SERVICE

Unit of
Measure

HOUR

HOUR

EACH

EACH

LS

EACH

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LS

LS

HOUR

DOLL

HOUR

Region

STATE
3
STATE
3
STATE
3
STATE
1
STATE

Average
Unit Price

$120.
$60.
$60.
$60.
$60.
$14,000.
$14,000.
$631.
$631.
$35,000.
$40,000.
$37,500.
$2,500.
$2,500.
$9.

$9.
$10,520.
$10,520.
$350.
$350.
$942.
$942.
$2,085.
$2,085.
$2,545.
$2,545.
$4,790.
$4,790.
$70.
$73.
$71.
$4,370.
$4,370.
$390.
$390.
$2,340.
$39.
$473.
$122.
$2,354.
$2,941.
$2,689.
$95,000.
$95,000.
$385,290.
$385,290.
.22
$46.
s1.
S1.
$38.

$46

00
00
00
00
00
00
00
06
06
00
00
00
00
00
90
90
00
00
00
00
00
00
00
00
00
00
00
00
00
00
29
00
00
00
00
00
00
00
42
00
00
43
00
00
00
00

22
00
00
42

Total
Cost

$168,600.
$63,300.
$63,300.
$21,000.
$21,000.
$266,000.
$266,000.
.24
.24
$35,000.
$40,000.
$75,000.
$7,500.
$7,500.
$7,177.
$7,177.
$10,520.
$10,520.
$1,400.
$1,400.
$4,710.
$4,710.
$2,085.
$2,085.
$7,635.
$7,635.
$4,790.
$4,790.
$1,400.
$1,095.
$2,495.
$13,110.
$13,110.
$780.
$780.
$2,340.
$2,184.
$3,311.
$7,835.
$7,062.
$11,764.
$18,826.
$95,000.
$95,000.
$770,580.
$770,580.
$184,880.
$184,880.
$500,000.
$500,000.
$218,994.

$2,524
$2,524

00
00
00
00
00
00
00

00
00
00
00
00
50
50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

105

Total
Quantity

1405.
1055.
1055.
350.
350.
19.
19.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
35.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
2.
4000.
4000.
500000.
500000.
5700.

<N J
N N
P UuwwNRE R

PR WWERERPU U R

[EEN
u o

w

ol

o\
NHRERO9AWAJIOAR DLW

00
00
00
00
00
00
00

00

00
00
00
00
00
00



Item
Number

725-10.

725-10.

725-10.

725-12.

725-12.

725-12.

725-12.

725-12.

725-12.

725-12.

725-12.

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

79

80

81

01

02

03

04

05

06

07

08

.10

.11

.13

.14

.15

.16

.17

.18

.19

.20

.22

Average Unit Prices - 2012 Awarded Contracts

Description

SOFTWARE AND NETWORK MAINTENANCE AND SUP
SPECIAL MAINTENANCE REPAIR
HAR FLASHING BEACON PAGER SERVICE

STEEL OVRHD SIGN STRUCTURE (FOR DMS #18)

STEEL OVRHD SIGN STRUCTURE (FOR DMS # 43
STEEL OVRHD SIGN STRUCTURE (FOR DMS #44)
STEEL OVRHD SIGN STRUCTURE (FOR DMS #45)

RMVE STL OVRHEAD SGN STRCTRE & FNDTION

CABLE (1/C #8 AWG.)

CABLE (1/C #4 AWG.)

CABLE (1/C #1/0 AWG.)
ELECT CONNECTIONS (DEMARCATION POINTS)
ELECT DEMARCATION POINT (OVER HEAD)

SPREAD SPECTRUM - R&A (TYPE A)

SPREAD SPECTURM - R&A (TYPE B)

4.9 GHz ETHERNET TRANSCEIVER - R&A (TYPE

CCTV CAMERA SYSTEM

DYNAMIC MESSAGE SIGN

RMVE & REINSTALL DYNAMIC MESSAGE SIGN
VIDEO ENCODER

NETWORK SWITCH (TYPE A)

TRANSFORMER (TYPE A)

Unit of
Measure

DOLL

DOLL

MNTH

EACH

EACH

EACH

EACH

EACH

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
4
STATE
4
STATE
4
STATE
3
4
STATE
4
STATE
STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

Average
Unit Price

$38

$178,506

$3
$3
$2,408
$2,408

$2,594

.42
s1.
s1.
S1.
sS1.

$200.

$200.

.54

$127,330.

$152,918.
$123,410.
$123,410.
$96,904.
$96,904.
$96,752.
$96,752.
$2,599.
$9,201.
$5,900.
s0.

$0.

s1.

s1.

S1.

.20

.20

.85

.85
$550.
$550.

$3,000.

$2,635.
$2,909.
$2,635.
$2,635.
$3,000.
$2,549.
.14
$4,329.
$4,329.
$97,354.
$90,265.
$93,100.
$3,978.
$3,978.
$2,755.
$2,755.
$3,000.
$2,062.
$2,196.
$1,208.

00
00
00
00
00
00

00
27
00
00
00
00
00
00
10
00
05
80
80
56
40
44

50
50
40
00
05
00
00
40
00

00
00
17
00
67
00
00
00
00
40
00
06
00

Total
Cost

$218,994.
$100,000.
$100,000.
$200,000.
$200,000.
$1,200.
$1,200.
.54
$127,330.
.54
$123,410.
$123,410.
$96,904.
$96,904.
$96,752.
$96,752.
$2,599.
$9,201.
$11,800.
$13,756.
$13,756.
$11,879.
$29,750.
$41,629.
$78,096.
$78,096.
.85
.85
$1,101.
$1,101.
$9,001.
$2,635.
.20
$2,635.
$2,635.
$6,000.
$45,882.
.80
$47,619.
$47,619.
$194,708.
$270,795.
.34
$3,978.
$3,978.
$44,080.
$44,080.
$12,001.
$49,488.
$61,489.
$7,248.

$178,506

$305,836

$2,408
$2,408

$11,636

$51,882

$465,503

00
00
00
00
00
00
00

00

00
00
00
00
00
00
10
00
10
00
00
40
00
40
00
00

00
00
20
00

00
00
80
00

00
00
34
00

00
00
00
00
60
00
60
00

106

Total
Quantity

5700.
100000.
100000.
200000.
200000.

6.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
17195.
17195.
7615.
21250.
28865.
24405.
24405.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
18.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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00
00
00
00
00
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00
00
00
00
00
00
00
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Item
Number

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

.23

.24

.26

.27

.28

.29

.30

.32

.33

.34

.35

.36

.37

.38

.39

.40

.41

.42

Unit of

Description Measure
TRANSFORMER (TYPE B) EACH
CONDUIT BANK TYPE 1 L.F
CONDUIT BANK TYPE 4 L.F
DMS CONDUIT BANK L.F
2IN CONDUIT L.F
2IN CONDUIT W/BANK L.F
STRUCTURE CONDUIT BANK TYPE 4 L.F.
2IN STRUCTURE CONDUIT W/BANK L.F.
CONDUIT BANK TYPE 2 BORED L.F
CONDUIT BANK TYPE 4 BORED L.F
2IN CONDUIT BORED L.F
2IN CONDUIT BORED W/BANK L.F
CABLE MARKER EACH
PULL BOX (TYPE D) EACH
PULL BOX (TYPE E) EACH
PULL BOXES (TYPE C) EACH
FO CABLE, 60F L.F

FO DROP CABLE, 4F L.F

Average Unit Prices - 2012 Awarded Contracts

Region

STATE

Average
Unit Price

$1,208.
$980.
$989.
.13
S5.
$5.
$5.
.84
$11.
$9.
$10.
$9.
$9.
$10.
$5.
.33
$2.
s1.
s1.
.60
$85.
$89.
.20
$2.
$11.
$11.
$30.
$14.
$27.
$35.
$9.
$18.
$5.
$5.
.86
$70.
$73.
.84
$1,252.
.22
$1,461.
$1,637.
$1,557.
.49

$986

$8

$6

$94

$2

$74

$1,254

$1,253

$432

$484.
$482.
.20
.20
s1.
S1.
s1.

$2
$2

00
38
00

93
50
58

00
90
40
60
76
40
50

81
50
51

00
57

20
00
00
14
00
50
34
50
53
50
50

00
07

00

74
00
85

00
59

46
10
29

Total
Cost

$7,248.

$980.
$1,978.
.38
$1,393.
$5,417.
$6,811.
.80

$2,958

$105,372

$127,435.
$232,807.
$1,352.
$5,040.
$6,392.
$17,784.
$46,255.
$64,039.
$323.
$18,997.
$19,320.
$23,650.
$23,375.
$47,025.
$605.
$605.
$9,020.
$9,020.
.70
$3,990.
$47,843.
.60
$12,207.
.10
$6,077.
$6,077.
$2,320.
$1,260.
$3,580.
.56
$15,024.
$26,317.
$20,464.
$27,829.
.36
$864.
$34,364.
$35,228.
$31,361.
$31,361.
$2,781.
$1,804.
$4,585.

$43,853

$24,384

$36,592

$11,293

$48,293

00
38
00

55
50
05

00
80
00
00
00
00
00
00
15
50
65
00
00
00
00
00
00
00

00
70

50

50
50
66
00
66

00
56
36
00

98
00
98
00
00
30
00
30

107

Total
Quantity

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
14255.
14255.

1905.

1640.

3545.

00
00
00
00
00



Item

Number

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

.43

.44

.45

.46

.47

.48

.50

.51

.52

.54

.55

.56

.57

.58

.60

.62

.64

.65

.66

.67

Average Unit Prices - 2012 Awarded Contracts

Description

FO CLOSURE, 12F

FO CLOSURE, 72F

FO SPLICE, FUSION

FO TERMINATION CABINET

FO DROP PANEL, 4F

CABINET (TYPE B)

CCTV PLE & FNDTN 80FT. PLE W/LWRNG DVCE
LWRNG TOOL FOR CAMERA LWRNG DVCE

RMVE & REINSTALL EXISTING CCTV

AS-BUILT PLANS

UNSCHEDULED MAINTENANCE LABOR

SPARE PARTS

BURN-IN-PERIOD

TRAINING

TERMINAL SERVER

CAT 5 CABLE

STRAIN POLE (50FT)
BATTERY BACKUP & POWER CONDITIONER (UPS)
PREVENTIVE MAINTENANCE FOR SYSTEM

WOOD POLE (CLASS 3, 35FT LENGTH)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LS

HOUR

LS

LS

Ls

EACH

EACH

EACH

EACH

Ls

EACH

Region

Average
Unit Price

$968.
$867.
$934.
$1,267.
$1,134.
$1,200.
$67.
$60.
$67.
$4,650.
$4,650.
$670.
$600.
$625.
$5,066.
$3,935.
$4,147.
$30,624.
$30,624.
$1,822.
$1,822.
$2,066.
$1,537.
$1,801.
.16
$1,667.
$2,697.
$84.
$84.
$37,159.
$40,119.
$39,132.
$11,140.
$5,041.
.27
.50
.50
.31
$1,718.
$1,633.
s1.

$0.

$0.
$12,860.
$12,860.
$11,500.
$11,500.
.50
.50
$1,439.
$1,439.

$3,728

$7,074
$4,386
54,386
$1,293

$2,044
$2,044

95
00
97
32
00
66
58
00
12
00
00
57
00
66
18
00
10
00
00
00
00
81
00
91

50
83
00
00
93
50
98
81
00

00
06
25
30
69
00
00
00
00

00
00

Total
Cost

$3,875.
$1,734.
$5,609.
$5,069.
$4,536.
$9,605.
$20,814.
$1,200.
.64
$4,650.
$4,650.
$2,682.
$4,200.
.28
.54
$51,155.
.54
$306,240.
$306,240.
$3,644.
$3,644.
$2,066.
$1,537.
$3,603.
.32
$3,335.
$10,791.
$8,400.
$8,400.
$37,159.
$80,239.
$117,398.
$11,140.
$10,082.
.81
$8,773.
$8,773.
.31
$6,872.
$8,165.
$137.
$48.
$185.
$25,720.
$25,720.
$92,000.
$92,000.
$4,089.
$4,089.
$17,268.
$17,268.

$22,014

$6,882
$15,198

$66,353

$7,456

$21,222

$1,293

80
00
80
28
00
28
64
00

00
00
28
00

00

00
00
00
00
81
00
81

00
32
00
00
93
00
93
81
00

00
00

00
31
50
00
50
00
00
00
00
00
00
00
00

108

Total
Quantity
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00



Item
Number

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-12

725-15.

725-15.

725-15.

725-15.

725-15.

725-15.

725-15.

.68

.69

.70

.71

.72

.75

.76

.77

.78

.79

.80

.81

.82

.83

.84

.85

.86

70

71

72

73

74

76

77

Average Unit Prices - 2012 Awarded Contracts

Description

MODIFY EXISTING ITS CABINET WIRING

CCTV POLE FOUNDATION ( 80FT POLE)

MODIFY ELECTRICAL DEMARCATION POINT

SYSTEM CUTOVER

25FT DMS POLE EXTENISION FOR RADIO
TRANSIENT VLTGE SRGE SUPPRESSOR (TVSS)
SPECIAL REPAIR MAINTENANCE LABOR

RADAR DETECTION SYSTEM

SYSTEM INTEGRATION

RDS COMM CABLE

CABINET (TYPE A)

REMOVAL OF EXISTING RADAR DETECTION SITE
SOLAR POWER

REMOVAL OF DEMARCATION POINT EQUIPMENT
REMOVE AND REINSTALL HAR SIGN

REMOVE & RE-INSTALL RDS SITES

FO CABLE 72F

CABLE MARKERS

MULTI-T1 FIELD ETHERNET BRIDGE

MULTI-T1 TMC ETHERNET BRIDGE

VIDEO ENCODER

EQUIPMENT REPLACEMENT

CCTV POLE & FNDTION (80FT POLE W/LWRNG D

LOWERING TOOL FOR CAMERA LOWERING DEVICE

Unit of
Measure

EACH

EACH

EACH

LS

EACH

EACH

HOUR

EACH

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LS

EACH

EACH

Region

Average
Unit Price

$575.
$535.
.31
$9,912.
$8,991.
$9,451.
$921.
$1,101.
$993.
$3,237.
$3,237.
$2,167.
$2,167.
$623.
$623.
.52
.52
$6,569.
$6,569.
.83
.83
$3.
.43
$1,300.
$1,300.
$1,070.
$1,070.
$3,761.
$3,761.
$1,020.
$1,020.
$8,200.
$8,200.
$3,508.
.79
.50
.50
$134.
$134.
$4,919.
$4,919.
$6,003.
$6,003.
$3,167.
$3,167.
$5,000.
$5,000.
$35,139.
$35,139.
$1,806.
$1,806.

$562

$92
$92

$78,436
$78,436

$3

$3,508
$2
$2

97
00

98
00
99
12
00
07
50
50
00
00
00
00

50
50

43

59
59
84
84
42
42
93
93
00
00
79

00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Cost

$4,607.
$2,140.
$6,747.
$9,912.
$8,991.
$18,903.
$2,763.
$2,202.
$4,965.
$6,475.
$6,475.
$2,167.
$2,167.
$7,476.
$7,476.
$18,504.
$18,504.
$39,417.
$39,417.
.83
.83
$1,492.
$1,492.
$1,300.
$1,300.
.72
$8,566.
.26
$11,284.
.79
.79
$16,400.
$16,400.
$7,017.
$7,017.
$47,150.
$47,150.
$6,700.
$6,700.
$19,676.
$19,676.
$6,003.
$6,003.
$12,668.
$12,668.
$5,000.
$5,000.
$140,556.
$140,556.
$1,806.
$1,806.

$78,436
$78,436

$8,566
$11,284

$3,062
$3,062

76
00
76
98
00
98
36
00
36
00
00
00
00
00
00
00
00
00
00

05
05
59
59

72

26

00
00
58
58
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

109

Total
Quantity

8.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
18860.
18860.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item
Number

725-15.

725-15.

725-15.

725-15.

725-15.

725-15.

725-15.

725-15.

725-15.

725-15.

725-15.

725-15.

725-15.

725-15.

725-15.

725-15.

725-15.

725-15.

725-15.

730-01.

730-01.

730-01.

730-01.

730-02.

78

79

80

81

82

83

84

85

88

89

90

91

92

93

94

95

96

98

99

02

03

04

08

01

Average Unit Prices - 2012 Awarded Contracts

Description

DYNAMIC MESSAGE SIGN

CCTV CAMERA SYSTEM

TELEPHONE SERVICE CABLE

2 IN CONDUIT

3 IN CONDUIT

2 IN CONDUIT (BORED)

3 IN CONDUIT (BORED)

DEMARCATION SITE - TYPE 1

CABINET (TYPE "A")

CABINET (TYPE "B")

MAINTENANCE WORK PAD

BURN-IN

UNSCHEDULED MAINTENANCE (LABOR)
SPARE PARTS

AS-BUILT PLANS

ELECTR CONN (DICKSON ELECT SYSTEM)
ELECT CONN (MDLE TNN ELECT MMBRSHP CORP)
SYSTEM INTEGRATION

TRAINING

REMOVAL OF SIGNAL EQUIPMENT

MODIFICATION EXISTING TRAFFIC SIGNAL EQP
MODIFICATION EXISTING TRAFFIC SIGNAL EQP
SCHOOL SPEED LIMIT FLASHG SIGNAL INSTED

SIGNAL HEAD ASSEMBLY (110)

Unit of
Measure

EACH

EACH

L.

EACH

EACH

EACH

EACH

Ls

HOUR

LS

LS

LS

LS

Ls

LS

EACH

EACH

LS

EACH

EACH

F.

Region

Average
Unit Price

$81,560.
$81,560.
$5,335.
$5,335.
S$3.

.80
3$6.
.30
.10
s$8.

$24.
$24 .
$32.
$32.
$1,327.
$1,327.
$4,214.
$4,214.
$4,214.
$4,214.
$444.
$444.
$9,908.
$9,908.
$115.
$115.
$18,063.
$18,063.
$1,323.
$1,323.
$2,143.
$2,143.
$2,143.
$2,143.
$17,903.
$17,903.
$8,834.
$8,834.
$1,773.
.33
$274.
$2,400.
$809.
$1,060.
$1,060.
$4,388.
$4,388.
.46
.46
$549.
$298.

$3

$6
$8

$1,243

$2,613
$2,613

00
00
00
00
80

30

10
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

67
00
87
00
00
00
00

94
00

Total
Cost

$163,120.
$163,120.
$21,340.
$21,340.
$11,476.
$11,476.
$42,021.
$42,021.
$1,620.
$1,620.
$10,080.
$10,080.
$1,600.
$1,600.
$7,962.
$7,962.
$16,856.
$16,856.
$8,428.
$8,428.
$1,776.
$1,776.
$9,908.
$9,908.
$11,500.
$11,500.
$18,063.
$18,063.
$1,323.
$1,323.
$2,143.
$2,143.
$2,143.
$2,143.
$17,903.
$17,903.
$8,834.
$8,834.
$3,546.
$3,730.
$2,472.
$2,400.
$12,148.
$1,060.
$1,060.
$4,388.
$4,388.
$33,975.
$33,975.
$3,299.
$2,384.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
64
00

110

Total
Quantity

2
2
4

4.
3020.
3020.
6670.
6670.

200.
200.
420.
420.
50.
50.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item
Number

730-02.

730-02

730-02

730-02

730-02

730-02

730-02

730-03

730-03

730-03

730-03

730-03

730-03

730-05.

09

.17

.18

.27

.30

.31

.36

.12

.20

.21

.23

.24

.25

01

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
3 $470.00

4 $440.00

STATE $426.53

SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) EACH 1 $812.32
2 $740.00

3 $688.91

4 $736.88

STATE $760.70

SIGNAL HEAD ASM (150 A2H WITH BACKPLATE) EACH 1 $1,346.09
2 $1,265.00

3 $1,222.25

4 $1,361.20

STATE $1,304.27

SIGNAL HEAD ASSEMBLY (150 A2V) EACH 4 $860.08
STATE $860.08

SIGNAL HEAD ASSEMBLY (440) EACH 4 $1,300.00
STATE $1,300.00

SIGNAL HEAD ASSEMBLY EACH 1 $739.07
2 $800.00

3 $1,105.00

STATE $901.70

SIGNAL HEAD ASSEMBLY EACH 1 $885.00
2 $900.00

STATE $892.50

SGNL AHD SGN W/FLSHNG LGHTS (GRND MNTD) EACH 1 $5,800.00
STATE $5,800.00

AERIAL SPLICE ENCLOSURE EACH 1 $927.00
2 $445.00

3 $820.00

STATE $621.00

INSTALL PULL BOX (TYPE A) EACH 1 $318.79
2 $280.00

3 $257.29

4 $332.65

STATE $293.92

INSTALL PULL BOX (TYPE B) EACH 1 $495.32
2 $387.61

3 $328.78

4 $450.74

STATE $419.28

INSTALL PULL BOX (FIBER OPTIC-TYPE A) EACH 1 $1,504.00
2 $1,196.00

3 $1,200.00

STATE $1,232.38

INSTALL PULL BOX (FIBER OPTIC-TYPE B) EACH 2 $1,710.00
3 $1,310.00

4 $1,350.56

STATE $1,410.38

INSTALL PULL BOX EACH 4 $2,000.00
STATE $2,000.00

ELECTRICAL SERVICE CONNECTION EACH 1 $1,113.75

Total
Cost

$2,820.
$880.
.64
.73
$14,800.
$15,156.
$11,790.
.73
.60
$2,530.
$4,889.
$2,722.
$19,564.
$1,720.
$1,720.
$2,600.
$2,600.
$3,695.
$1,600.
$5,525.
$10,820.
$885.
$900.
$1,785.
$34,800.
$34,800.
$927.
$1,780.
$1,640.
$4,347.
$5,100.
$3,920.
$3,602.
$2,661.
.78
$14,859.
.10
$12,165.
$19,832.
.34
$9,024.
$41,860.
$13,200.
$64,084.
$6,840.
$3,930.
.40
.40
$4,000.
$4,000.
.72

$9,383
$37,366

$79,112
$9,422

$15,283

$3,876

$50,733

$20,258
$31,028

$23,388

00
00

00
00
00

00
00
40
00
16
16
00
00
36
00
00
36
00
00
00
00
00
00
00
00
00
58
00
00
20

54

00
70

00
00
00
00
00
00

00
00

111

Total
Quantity

6.
.00

22.

46.

20.

22.

16.
104.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
121.
.00
35.
11.
52.
.00
.00
15.
.00
.00
.00
21.

2
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22

00

00
00
00
00
00
00

00

00
00
00

00

00



Item
Number

730-05.

730-05.

730-08.

730-08.

730-08.

730-08.

730-08

730-08

730-08

730-08

730-08

730-08

730-09.

730-10.

02

03

01

02

03

05

.32

.40

.41

.43

.44

.45

01

01

Average Unit Prices - 2012 Awarded Contracts

Description

SERVICE CABLE (2 CONDUCTOR, # 8 AWG)

SERVICE CABLE

SIGNAL CABLE - 3 CONDUCTOR

SIGNAL CABLE - 5 CONDUCTOR

SIGNAL CABLE - 7 CONDUCTOR

SIGNAL CABLE - 12 CONDUCTOR
INTERCONNECT CABLE

INTRCNNCT CABLE-FIBER OPTIC

INTRCNNCT CABLE-FIBER OPTIC

INTERCONNECT CABLE - FIBER OPTIC
INTERCONNECT CABLE - FIBER OPTIC
INTERCONNECT CABLE - FIBER OPTIC

SPAN WIRE ASSEMBLY

TETHER WIRE ASSEMBLY - 1/4" DIAMETER

Unit of

Measure Region

Average
Unit Price

$1,000.
$1,145.
.50
$1,173.

sS1.

s1.

S1.
.63
S1.
s1.
s1.
s1.
$0.
s1.
s1.
s1.
S1.
s1.
s1.
s1.
S1.
s1.
s1.
S1.
S1.
.22
.22
S1.
S1.
S$5.
3$2.
s1.
.24
$2.
.10
s1.
s1.
S1.
s1.
s1.
s1.
S1.
s1.
s1.
$2.
$2.
.19
$5.
.62
S1.
$2.

$1,612

$2

$2
$2

$3
$2

$2
$2

00
80

99
84
84
30

70
74
08
15
95
18
12
19
60
10
50
33
77
44
28
77
59

85
85
84
06
60

04

60
08
99
90
90
70
70
70
70
09
46

10

62
50

Total
Cost

$2,000.
$5,729.
$6,450.
$37,567.
$3,123.
$3,123.
$429.
$487.
$680.
$1,596.
$1,097.
$1,638.
$456.
$1,390.
.65
.35
$248.
$528.
$2,870.
$5,800.
$11,081.
$3,132.
$5,437.
.12
.77
.42
.42
$4,625.
$4,625.
$3,648.
$8,062.
$13,120.
.80

$4,582
$2,154

$4,162
$23,812
$2,022
$2,022

$3,142

$27,972.
$62,600.
$14,320.
.40
.40
$427.
$427.
$425.
$425.
$850.
$850.
$2,713.
$3,338.
$3,357.
$3,187.
$12,595.
$1,779.
$1,565.

$32
$76,952

00
00
00
72
00
00
00
00
00
00
85
75
00
05

00
00
29
64
45
20
00

00
00
00
00
00

80
00
00

50
50
00
00
00
00
00
00
00
00
00
00
00

112

Total
Quantity

2.

5.

4.
32.
1700.
1700.
330.
185.
400.
915.
1016.
1425.
480.
1175.
4096.
1812.
155.
480.
1917.
4364.
6248.
2177.
4240.
2358.
15023.
911.
911.
2500.
2500.
625.
3920.
8200.
970.
13715.
29775.
8950.
30.
38755.
225.
225.
250.
250.
500.
500.
1300.
1356.
1530.
625.
4811.
1100.
626.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
3 $1.79 $2,733.00 1530.00
4 $1.27 $648.00 510.00
STATE $1.79 $6,725.00 3766.00
730-10.02 MESSENGER CABLE - 1/4" DIAMETER L.F. 2 $1.60 $26,968.00 16855.00
3 $1.50 $12,750.00 8500.00
4 $1.40 $560.00 400.00
STATE $1.56 $40,278.00 25755.00
730-11.01 STEEL CONDUIT RISER ASSEMBLY EACH 1 $367.19 $5,875.00 16.00
3 $325.00 $650.00 2.00
4 $384.67 $1,154.00 3.00
STATE $365.67 $7,679.00 21.00
730-11.10 RISER ASSEMBLY EACH 3 $298.00 $1,788.00 6.00
STATE $298.00 $1,788.00 6.00
730-11.11 RISER ASSEMBLY EACH 2 $265.00 $3,180.00 12.00
STATE $265.00 $3,180.00 12.00
730-12.01 CONDUIT 1" DIAMETER (PVC) L.F. 1 $3.75 $6,622.77 1765.00
2 $6.09 $3,984.00 654.00
3 $4.16 $8,307.00 1995.00
4 $9.41 $4,949.93 526.00
STATE $4.83 $23,863.70 4940.00
730-12.02 CONDUIT 2" DIAMETER (PVC) L.F. 1 $6.91 $5,006.27 724.00
2 $6.01 $22,341.06 3718.00
3 $4.01 $9,404.90 2348.00
4 $8.97 $41,075.16 4581.00
STATE $6.84 $77,827.39 11371.00
730-12.03 CONDUIT 3" DIAMETER (PVC) L.F. 1 $6.23 $3,589.10 576.00
3 $6.00 $12,070.00 2010.00
4 $16.18 $6,279.36 388.00
STATE $7.38 $21,938.46 2974 .00
730-12.04 CONDUIT 4" DIAMETER (PVC) L.F. 1 $25.00 $6,850.00 274.00
STATE $25.00 $6,850.00 274.00
730-12.07 CONDUIT 1" DIAMETER (RGS) L.F. 1 $16.40 $8,200.00 500.00
3 $12.00 $960.00 80.00
STATE $15.79 $9,160.00 580.00
730-12.08 CONDUIT 2" DIAMETER (RGS) L.F. 2 $20.00 $1,680.00 84.00
STATE $20.00 $1,680.00 84.00
730-12.09 CONDUIT 3" DIAMETER (RGS) L.F. 1 $12.87 $1,055.34 82.00
STATE $12.87 $1,055.34 82.00
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE) L.F. 1 $26.88 $7,123.92 265.00
2 $14 .41 $46,122.00 3201.00
4 $15.12 $2,388.96 158.00
STATE $15.35 $55,634.88 3624.00
730-12.14 CONDUIT 3" DIAMETER (JACK AND BORE) L.F. 1 $34.88 $4,918.08 141.00
3 $22.22 $12,000.00 540.00
4 $19.44 $8,961.84 461.00
STATE $22.66 $25,879.92 1142.00
730-12.16 CONDUIT L.F. 1 $30.00 $12,900.00 430.00
2 $5.50 $34,100.00 6200.00
STATE $7.09 $47,000.00 6630.00
730-12.17 CONDUIT L.F. 1 $31.00 $10,385.00 335.00

STATE $31.00 $10,385.00 335.00



Item
Number

730-13.

730-13.

730-13.

730-13.

730-13.

730-13.

730-13.

730-14.

730-14.

730-14.

730-15.

730-15.

730-15.

730-15.

730-15.

01

02

03

05

07

08

09

01

02

03

04

07

11

12

13

Average Unit Prices - 2012 Awarded Contracts

Description

VEHICLE LOOP DETECTOR (SHELF MOUNT)

VEHICLE DETECTOR (VIDEO)

VEHICLE DETECTOR (4-CHANNEL, RACK MOUNT)

VEHICLE DETECTOR (EXT. CALL-DELAY CALL)

VEHICLE DETECTOR

VEHICLE DETECTOR

VEHICLE DETECTOR

SHIELDED DETECTOR CABLE

SAW SLOT

LOOP WIRE

CABINET - TYPE III

CABINET

MODIFY CABINET

MODIFY CABINET

MODIFY CABINET

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

1

Average

$185.
.67
$118.
.52
$4,774.
.44
$223.
$250.
$240.
$409.
.74
$182.
$250.
.15
$5,159.
$5,159.
$7,100.
$14,100.
.19
$5,675.
$1,500.
$3,898.
.22
$0.
$0.
$0.
s1.
s0.
$2.
.82
.35
$3.
.55
$0.

$0.

$0.

$0.

$0.
$12,832.
$12,832.
$7,857.
$1,075.
.49
$595.
$441.
$543.
.50
$441.
.83
$315.
$315.

$186
$172

$4,774

$264

$208

$4,034

$2,154

$2
$2

$2

$5,144

$1,142

$674

Unit Price

84

00

44

85
00
00
32

00
00

00
00
00
00

64
00
80

95
82
95
19
94
51

90

51
44
48
66
50
00
00
49
00

00
00
67
00

00
00

Total
Cost

$5,575.
$3,360.
$1,416.
$10,351.
$33,421.
$33,421.
$223.
$500.
$720.
$409.
.17
$2,912.
$2,500.
$5,412.
$5,159.
$5,159.
$7,100.
$14,100.
$24,205.
$45,405.
$12,000.
$11,696.
.40
$7,781.
.25
.50
$3,249.
$28,001.
$287,117.
$86,850.
.50
.11
.62
$121,046.
$42,440.
$150,819.
$32,019.
$346,325.
$12,832.
$12,832.
$23,572.
$2,150.
.47
$3,570.
$1,323.
$4,893.
$2,285.
$1,764.
$4,049.
$315.
$315.

$1,853

$23,696

$6,508
$10,462

$337,202
$76,006
£787,176

$25,722

25
00
00
25
06
06
85
00
00
32

00
00
00
00
00
00
00
12
12
00
40

10

90
75
31
70

42
75
00
44
61
00
00
47
00

00
00
00
00
00
00
00
00

114

Total
Quantity

30.
18.
12.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
26.
.00
.00
.00
.00
.00
.00
.00
3.

11.
8148.
7982.
11025.
2733.
29888.
114463.
30833.
143555.
19499.
308350.
235513.
97119.
317305.
48412.
698349.
1.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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00
00
00

00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

730-15.

730-15.

730-15.

730-16.

730-16.

730-16.

730-18.

730-21.

730-21.

730-21.

730-22.

730-22.

730-23.

730-23.

730-23.

730-23

15

30

32

01

02

03

01

01

02

10

02

03

01

02

03

.30

Average Unit Prices - 2012 Awarded Contracts

Description
MODIFY CABINET
CABINET (FOUR PHASE POLE MOUNTED)

CABINET (EIGHT PHASE BASE MOUNTED)

FOUR PHASE ACTUATED CONTROLLER

EIGHT PHASE ACTUATED CONTROLLER

CONTROLLER (FLASHING BEACON)

MASTER CONTROLLER

WOOD POLE (SIGNAL SUPPORT) CL 3, 35' LNG

WOOD POLE (SIGNAL SUPPORT) CL 3, 40' LNG

WOOD POLE

GUYING DEVICE (ANGLE ANCHOR)

GUYING DEVICE (VERTICAL ANCHOR)

STEEL STRAIN POLE (SIGNAL SUPPORT)

STEEL STRAIN POLE

STEEL STRAIN POLE

PEDESTAL POLE

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

Average
Unit Price

$128.
$128.
$1,150.
$1,150.
$11,568.
$9,270.
$8,013.
$14,137.
$10,141.
$680.
$680.
$3,906.
$4,225.
$3,357.
$5,191.
.43
$254 .
$935.
$610.
$668.
$5,077.
$7,014.
$6,045.
$1,100.
$1,450.
.67
$1,045.
$1,200.
$880.
$1,010.
$800.
$800.
$306.
$254 .
$330.
.80

$4,003

$1,216

$263

$510.
$510.
$7,025.
.80

$7,136

$7,158.
$7,077.
$9,000.
$8,365.
$6,800.
$8,088.
$8,077.
$6,800.
.50
.29
$1,790.

$7,438
$892

00
00
00
00
63
00
25
20
79
00
00
33
00
75
50

50
00
00
90
00
60
80
00
00

00
00
00
00
00
00
00
41
00

00
00
67

00
33
00
67
00
22
00
00

00

Total
Cost

$1,024.
$1,024.
$1,150.
$1,150.
$57,843.
$27,810.
$32,053.
$14,137.
.33

$680.

$680.
$27,344.
$16,900.
$13,431.
$10,383.
.34

$254 .
$1,870.
$1,220.
.50

$131,843

$68,058

$3,344

$5,077.
$7,014.
$12,091.
$4,400.
$2,900.
$7,300.
$2,090.
$1,200.
$1,760.
$5,050.
$800.
$800.
$1,836.
$8,650.
$330.
$10,816.
$2,550.
$2,550.
$84,308.
$35,684.
$28,632.
$148,624.
$9,000.
$50,194.
$13,600.
$72,794.
$16,154.
$13,600.
$29,754.
$6,246.
$3,580.

00
00
00
00
13
00
00
20

00
00
34
00
00
00

50
00
00

00
60
60
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

115

Total
Quantity
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00



Item
Number

730-23

730-23

730-23

730-23

730-23

730-23

730-23

730-23

730-23

730-23

730-23.

730-23.

730-23.

730-23.

730-23.

730-24.

730-24.

730-24.

730-26.

730-26.

730-26.

.31

.36

.37

.40

.56

.60

.61

.69

.72

.80

95

96

97

98

99

01

02

07

02

03

05

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
4 $1,104.84

STATE $1,094.15

PEDESTAL POLE EACH 4 $1,172.88
STATE $1,172.88

CANTILEVER SIGNAL SUPPORT EACH 1 $9,466.17
4 $19,364.00

STATE $14,415.09

CANTILEVER SIGNAL SUPPORT EACH 1 $12,476.74
STATE $12,476.74

CANTILEVER SIGNAL SUPPORT (1 ARM @ 15') EACH 4 $4,816.80
STATE $4,816.80

CANTILEVER SIGNAL SUPPORT (1 ARM @ 25') EACH 2 $7,600.00
STATE $7,600.00

CANTILEVER SIGNAL SUPPORT(2 @ 25' & 30') EACH 1 $11,135.00
STATE $11,135.00

CANTILEVER SIGNAL SUPPORT(2 @ 25' & 35'") EACH 1 $12,407.00
STATE $12,407.00

CANTILEVER SIGNAL SUPPORT(2 @ 30' & 35') EACH 1 $13,318.00
STATE $13,318.00

CANTILEVER SIGNAL SUPPORT (1 ARM @ 35') EACH 1 $9,814.54
STATE $9,814.54

CANTILEVER SIGNAL SUPPORT (1 ARM @ 40') EACH 1 $9,735.00
2 $9,500.00

STATE $9,617.50

CANTILEVER SIGNAL SUPPORT(2 @ 45' & 45') EACH 1 $8,930.40
4 $18,092.16

STATE $13,511.28

CANTILEVER SIGNAL SUPPORT EACH 1 $11,143.09
3 $16,111.00

STATE $12,385.07

CANTILEVER SIGNAL SUPPORT EACH 1 $16,422.00
3 $19,141.00

STATE $17,328.33

CANTILEVER SIGNAL SUPPORT EACH 1 $15,000.00
STATE $15,000.00

CANTILEVER SIGNAL SUPPORT EACH 1 $19,000.00
STATE $19,000.00

FOUNDATION (SIGNAL SUPPORT) EACH 1 $3,362.00
STATE $3,362.00

FOUNDATION (TRAFFIC SIGNAL CONTROLLER) EACH 1 $1,093.00
STATE $1,093.00

FOUNDATION EACH 1 $647.00
STATE $647.00

PEDESTRIAN PUSHBUTTON WITH 12" SIGN EACH 1 $186.55
3 $206.00

STATE $188.71

PED SIGNAL HD, PUSHBUTTON & 12"SIGN EACH 4 $720.00
STATE $720.00

COUNTDOWN PEDESTRIAN SIGNAL EACH 1 $605.37
3 $562.00

4 $842.40

Total
Cost

$2,209.
$12,035.
.88
.88

$9,466.
$19,364.
$28,830.
.74
.74
$4,816.
.80

$7,600.

$7,600.
$11,135.
$11,135.
$12,407.
$12,407.
$13,318.
$13,318.
.63
.63

$9,735.

$9,500.
$19,235.

$8,930.
.16
.56
$33,429.
$16,111.
$49,540.
$32,844.
$19,141.
$51,985.
$15,000.
$15,000.
$19,000.
$19,000.
$20,172.
$20,172.

$1,093.

$1,093.

$3,882.

$3,882.
.80

$1,172
$1,172

$12,476
$12,476

$4,816

$29,443
$29,443

$18,092
$27,022

$2,984

$412.
$3,396.
$5,760.
$5,760.
$9,685.
$1,124.
$5,054.

68
68

17
00
17

80

00
00
00
00
00
00
00
00

00
00
00
40

27
00
27
00
00
00
00
00
00
00
00
00
00
00
00
00

00
80
00
00
90
00
40

116

Total
Quantity
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00



Item
Number

730-26.

730-35.

730-40

730-40.

730-50.

730MO1.

730MO02.

730M02

730M02

730M02

730M03

730MO03

730MO5.

730MO5.

730MO08.

730MO08.

730MO08.

730MO08.

730M08

730M08

730MO09.

07

06

02

10

02

09

.17

.30

.31

.20

.21

01

02

01

02

03

05

.10

.11

01

Average Unit Prices - 2012 Awarded Contracts

Description

FLASHING WARNING BEACON (DESCRIPTION)

BATTERY BACK-UP AND POWER CONDITIONER

TEMPORARY TRAFFIC SIGNAL SYSTEM

TEMPORARY TRAFFIC SIGNAL SYSTEM

SOLAR POWERED FLASHING ASSEMBLY

REMOVAL OF SIGNAL EQUIPMENT

SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)
SIGNAL HEAD ASM (150 A2H WITH BACKPLATE)
SIGNAL HEAD ASSEMBLY

SIGNAL HEAD ASSEMBLY

INSTALL PULL BOX (TYPE A)

INSTALL PULL BOX (TYPE B)

ELECTRICAL SERVICE CONNECTION

SERVICE CABLE (2 CONDUCTOR, # 8 AWG)
SIGNAL CABLE - 3 CONDUCTOR

SIGNAL CABLE - 5 CONDUCTOR

SIGNAL CABLE - 7 CONDUCTOR

SIGNAL CABLE - 12 CONDUCTOR

SIGNAL CABLE -

SIGNAL CABLE -

SPAN WIRE ASSEMBLY

Unit of
Measure

EACH

EACH

EACH

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE

Average
Unit Price

$661.
$5,594.
$3,640.
$4,800.
$4,653.
.21
$8,088.
$22,000.
.19
$21,238.
$19,327.
$20,632.
$20,000.
$20,000.
$3,257.
$2,698.
$3,450.
$2,800.
$3,214.
$1,155.
$1,155.

$705.

$705.
$1,111.
$1,111.
.87
.87
$818.
$818.
$280.
$280.
$715.
$715.
$473.
$473.
.70
.70
.21
$3.
.30
s4.
$5.
$5.
s7.
s7.
$5.
$5.
$5.
$5.
.21
sS4 .

$8,088

$22,033

$678
$678

$2
$2
$3

$4

$4

01
00
00
00
60

21
00

79
27
87
00
00
14
00
00
00
44
00
00
57
57
97
97

00
00
06
06
30
30
07
07

21

30
55
55
74
74
24
24
20
20

21

Total
Cost

$15,864

$8,088

$4,752
$4,752

$882

.30
$11,188.
$7,280.
$4,800.
$23,268.
.21
$8,088.
$66,000.
$66,099.
$212,387.
$212,600.
$557,087.
$20,000.
$20,000.
$68,400.
$10,792.
$41,400.
$11,200.
$131,792.
$2,310.
$2,310.
$21,166.
$21,166.
$2,223.
$2,223.
.10
.10
$2,453.
$2,453.
$5,041.
$5,041.
$12,160.
$12,160.
$2,365.
$2,365.
$270.
$270.
.75
$882.
$3,989.
$3,989.
$4,040.
$4,040.
$4,961.
$4,961.
$131.
$131.
$130.
$130.
$1,649.
$1,649.

00
00
00
00

21
00
58
92
00
50
00
00
00
00
00
00
00
00
00
96
96
94
94

99
99
11
11
12
12
36
36
00
00

75
70
70
20
20
60
60
00
00
00
00
40
40

117

Total
Quantity

2
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
100.
100.
275.
275.
927.
927.
728.
728.
641.
641.

25.

25.

25.

25.
392.
392.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

730MO09.

730M10.

730M12.

730M12.

730M12.

730M12.

730M13.

730M13.

730M13.

730M14.

730M14.

730M14.

730M15.

730M16.

730M21.

730M23.

730M23.

730M23.

730M23.

730M23.

730M26 .

730M26 .

740-06.

740-07.

740-10.

740-10.

02

01

01

02

03

08

01

02

03

01

02

03

32

02

03

01

02

03

04

05

02

05

01

01

01

03

Average Unit Prices - 2012 Awarded Contracts

Description

SPAN WIRE ASSEMBLY

TETHER WIRE ASSEMBLY - émm DIAMETER
CONDUIT 25mm DIAMETER (PVC)

CONDUIT 50mm DIAMETER (PVC)

CONDUIT 75mm DIAMETER (PVC)

CONDUIT 50mm DIAMETER (RGS)

VEHICLE LOOP DETECTOR (SHELF MOUNT)
VEHICLE DETECTOR (VIDEO)

VEHICLE DETECTOR (4-CHANNEL, RACK MOUNT)
SHIELDED DETECTOR CABLE

SAW SLOT

LOOP WIRE

CABINET (EIGHT PHASE BASE MOUNTED)

EIGHT PHASE ACTUATED CONTROLLER

WOOD POLE (SIGNAL SUPPORT)CL 3, 13.7m LNG
STEEL STRAIN POLE (SIGNAL SUPPORT)

STEEL STRAIN POLE

STEEL STRAIN POLE

STEEL STRAIN POLE

STEEL STRAIN POLE

PEDESTRIAN PUSHBUTTON WITH 300mm SIGN
COUNTDOWN PEDESTRIAN SIGNAL

GEOMEMBRANE

GEO GRID REINFORCEMENT

GEOTEXTILE (TYPE I) (SUBSURFACE DRAINAGE)

GEOTEXTILE (TYPE III) (EROSION CONTROL)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

Average
Unit Price

$4
$4
$3
$3

$6

$2
$2

$9,446
$9,446

$2
$2

.29
.29
.82
.82
sS6.
.33
s7.

s7.

$9.

$9.
$19.
$19.
$151.
$151.
$7,459.
$7,459.
$250.
$250.
.66
.66
$11.
$11.
s1.
S1.
.46
.46
$3,017.
$3,017.
$649.
$649.
$7,517.
$7,517.
$7,510.
$7,510.
$9,217.
$9,217.
$7,670.
$7,670.
$9,985.
$9,985.
$200.
$200.
$539.
$539.
$28.
$28.
.80
.80
$5.
$5.
$3.

33

46
46
00
00
00
00
60
60
35
35
00
00

40
40
69
69

03
03
70
70
16
16
81
81
91
91
00
00
00
00
94
94
72
72
00
00

49
49
48

Total
Cost

$1,185.
$1,185.
$2,431.
$2,431.
$8,425.
$8,425.
$678.
.65
$117.
$117.
$323.
$323.
$3,941.
$3,941.
$29,837.
$29,837.
$500.
$500.
$8,540.
$8,540.
$18,110.
$18,110.
.80
$7,516.
.29
.29
$15,085.
$15,085.
$2,598.
.80
$45,102.
$45,102.
.22
$30,043.
.72
.72

$678

$7,516

$47,232
$47,232

$2,598

$30,043

$27,653
$27,653

$7,670.
$7,670.
$19,970.
$19,970.
$2,411.
$2,411.
.28
.28
$3,640.
$3,640.
$708,120.
$708,120.
$1,290.
$1,290.
$52,530.

$12,953
$12,953

40
40
50
50
10
10
65

00
00
00
00
50
50
40
40
00
00
20
20
70
70

80

14
14
80

96
96

22

00
00
00
00
28
28

00
00
00
00
15
15
74

118

Total
Quantity

276.
276.
636.
636.
1332.
1332.
91.
91.
13.
13.
17.
17.
26.
26.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
12.

24 .

24.
130.
130.
252900.
252900.
235.
235.
15098.

NN R R WWE &S00

=
N

00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00



Item
Number

740-10.

740-11.

740-11.

740-11.

740-11.

740-11.

740MO07.

740M10.

740M10.

740M11.

760-01.

760-01.

760-01.

760-01.

760-01.

760-01.

04

01

02

03

04

05

01

03

04

03

01

02

03

04

05

07

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
2 $2.66

3 $2.54

4 $2.12

STATE $2.31

GEOTEXTILE (TYPE IV) (STABILIZATION) S.Y. 1 $1.17
2 $2.68

3 $1.33

STATE $1.29

TEMPORARY SEDIMENT TUBE 8IN (DESCRIPT) L.F. 1 $4.39
2 $2.00

3 $2.36

STATE $3.69

TEMPORARY SEDIMENT TUBE 12IN (DESCRIPT) L.F. 1 $3.58
2 $2.78

3 $3.90

4 $3.15

STATE $3.23

TEMPORARY SEDIMENT TUBE 18IN (DESCRIPT) L.F. 1 $3.39
2 $6.13

3 $3.14

4 $3.25

STATE $3.33

TEMPORARY SEDIMENT TUBE 20IN (DESCRIPT) L.F. 1 $5.53
2 $2.25

3 $3.02

4 $3.99

STATE $3.31

TEMPORARY SEDIMENT TUBE 24IN (DESCRIPT) L.F. 2 $8.00
3 $4.14

4 $6.00

STATE $5.87

GEO GRID REINFORCEMENT m2 1 $6.00
STATE $6.00

GEOTEXTILE (TYPE III) (EROSION CONTROL) m2 1 $2.69
STATE $2.69

GEOTEXTILE (TYPE IV) STABILIZATION m2 1 $1.69
STATE $1.69

TEMPORARY SEDIMENT TUBE 18IN (DESCRIPT) m 1 $12.70
STATE $12.70

TUNNEL CLEANING (MCCALLIE TUNNELS) EACH 2 $3,200.00
STATE $3,200.00

TUNNEL CLEANING (BACHMAN TUNNELS) EACH 2 $3,200.00
STATE $3,200.00

TUNNEL CLEANING (STRINGERS RIDGE TUNNEL) EACH 2 $2,500.00
STATE $2,500.00

TUNNEL CLEANING (HENLEY STREET TUNNELS) EACH 1 $3,500.00
STATE $3,500.00

TUNNEL CLEANING (THOMPSON LANE TUNNELS) EACH 3 $3,500.00
STATE $3,500.00

TUNNEL CLEANING (SMARTFIX I-40 RAMP) EACH 1 $2,900.00

STATE $2,900.00

Total
Cost

$40,775.
$77,087.
$331,784.
.64
$262,447.
$37,621.
$229,492.
$529,560.
$39,807.
$6,000.
$2,265.
$48,072.
$20,993.
$34,830.
$30,982.
$68,615.
$155,421.
.47
$14,710.
.70
.50
$315,479.
$15,005.
$2,682.
$75,330.
$14,722.
$107,739.
$8,800.
$5,790.
$3,000.
$17,590.
$18,804.
$18,804.
$50,825.
$50,825.
$26,185.
$26,185.
$178,727.
$178,727.
$38,400.
$38,400.
$38,400.
$38,400.
$30,000.
$30,000.
$42,000.
$42,000.
$42,000.
$42,000.
$34,800.
$34,800.

$502,178

$97,714

$93,796
$109,258

90
08
92

76
00
02
78
12
00
44
56
00
00
50
65
15

00

67
00
00
00
00
00
00
47
00
47
00
00
88
88
39
39
00
00
00
00
00
00
00
00
00
00
00
00
00
00

119

Total
Quantity

153009.
30329.
156305.
217041.
225211.
14024.
172232.
411467.
9074 .
3000.
959.
13033.
5865.
12550.
7946 .
21759.
48120.
28799.
2400.
29890.
33618.
94707 .
2715.
1192.
24910.
3686.
32503.
1100.
1397.
500.
2997.
3134.
3134.
18918.
18918.
15452.
15452.
14072.
14072.
12.
12.
12.
12.
12.
12.
12.
12.
12.
12.
12.
12.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

760-12

760-12

760-12

760-12

760-12.

760-12.

760-14.

760-14.

760-14.

760-14.

760-14.

760-14.

760-14.

760-14.

760-14.

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

.86

.87

.88

.89

90

91

01

02

03

04

05

06

07

08

09

.10

.11

.12

.13

.14

.15

.16

.17

.18

.19

.20

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
INSTL STEEL POLE CLASS H2 50 FT LENGTH EACH 3 $12,741.00
STATE $12,741.00

INSTL ELECTRIC FRAMING ASSY (B8) EACH 3 $1,924.00
STATE $1,924.00

INSTL ELECTRIC UTILITY ASSY (SVC) EACH 3 $424.00
STATE $424.00

INSTL OVRHD CNDCTR - 1/0 TRIPLEX (1/0AT) L.F. 3 $191.00
STATE $191.00

INSTL OVRHD CONDUCTOR - #4 ACSR L.F. 3 $3.22
STATE $3.22

REMOVE EXISTING FACILITIES LS 3 $4,660.00
STATE $4,660.00

35-5 (INSTALL 35FT CL5 W POLE L&M) EACH 4 $910.00
STATE $910.00

40-5 (INSTALL 40FT C5 W POLE L&M) EACH 4 $1,185.00
STATE $1,185.00

45-4 (INSTALL 45FT C4 W POLE L&M) EACH 4 $1,495.00
STATE $1,495.00

A5 (INSTALL PRI DEAD END L&M) EACH 4 $225.00
STATE $225.00

A5-2 (INSTALL PRI TAKEOFF L&M) EACH 4 $315.00
STATE $315.00

A6 (INSTALL PRI DDEAD END L&M) EACH 4 $385.00
STATE $385.00

Cl-3 (NSTALL 3 PH TAN FIX L&M) EACH 4 $1,400.00
STATE $1,400.00

C2-2 (INSTALL 3 PH ANG FIX L&M) EACH 4 $1,615.00
STATE $1,615.00

C7 (INSTALL 3 PH D END FBGL L&M) EACH 4 $1,275.00
STATE $1,275.00

El1-2 (INSTALL GUY 8000LB L&M) EACH 4 $290.00
STATE $290.00

E1-3 (INSTLL GUY 13000LBS L&M) EACH 4 $325.00
STATE $325.00

E3-10 (INSTALL 8FT GUY MKR L&M) EACH 4 $30.00
STATE $30.00

E2-2 (INSTALL OH GUY 8000LB L&M) EACH 4 $665.00
STATE $665.00

F1-2 (INSTALL 8000LB ANC L&M) EACH 4 $620.00
STATE $620.00

F1-4DP (INSTALL 20000LB ANC L&M) EACH 4 $955.00
STATE $955.00

M2-11 (INSTALL GRD W ROD L&M) EACH 4 $310.00
STATE $310.00

M5-6 (INSTALL 15KV ARSTR L&M) EACH 4 $205.00
STATE $205.00

M5-9 (INSTALL 200A F CUTOUT L&M) EACH 4 $310.00
STATE $310.00

M5-23 (INSTALL 48IN INS GUY LNK L&M) EACH 4 $120.00
STATE $120.00

M3-4 (INST 1 PH CO ARSTR & BRKT L&M) EACH 4 $275.00

Total
Cost

$12,741.
$12,741.
$1,924.
$1,924.
$1,272.
$1,272.
$34,380.
$34,380.
$2,576.
$2,576.
$4,660.
$4,660.
$910.
$910.
$1,185.
$1,185.
$7,475.
$7,475.
$225.
$225.
$630.
$630.
$385.
$385.
$4,200.
$4,200.
$1,615.
$1,615.
$1,275.
$1,275.
$290.
$290.
$1,300.
$1,300.
$120.
$120.
$665.
$665.
$620.
$620.
$2,865.
$2,865.
$1,860.
$1,860.
$410.
$410.
$310.
$310.
$120.
$120.
$275.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

120

Total
Quantity
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00



Item

Number

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

.21

.22

.23

.24

.25

.26

.27

.28

.29

.30

.31

.32

.33

.34

.35

.36

.37

.38

.39

.40

.41

.42

.43

.44

.45

Average Unit Prices - 2012 Awarded Contracts

Description

M26-5

K1i1ic

K15C

(INSTALL SECURITY LIGHT L&M)

(INSTALL EYE BOLT SRVC SPOOL L&M)

(INSTALL EYE NUT SRVC SPOOL L&M)

ACSR336 (INST 336 ACSR COND L&M 1000FT)

ACSR3/0 (INST 3/0 ACSR COND L&M 1000FT)

ACSR4

DPX6

35-5

35-6

40-4

45-4

(INSTALL 4 ACSR COND L&M 1000FT)

(INSTALL 6 AL DPX COND L&M 1000FT)

(REMOVE 35FT CLASS 5 POLE LABOR)

(RMOVE 35FT CLASS 6 POLE LABOR)

(REMOVE 40FT CLASS 4 POLE LABOR)

(REMOVE 45FT CLASS 4 POLE LABOR)

A5 (REMOVE PRIMARY DEAD END LABOR)

A5-1

(REMOVE PRIMARY TAKEOFF LABOR)

A7 (REMOVE 1 PH CROSSARM DEADEND LABOR)

C7 (REM 3 PH FBGL CRSRM D DEND LABOR)

Cl-2

C2-2

M26-5

M5-23

M5-6

M5-9

E1-2

E1-3

E3-10

FI-2

(REMOVE 3PH TANGENT FIXTURE LABOR)

(REMOVE 3PH ANGLE FIXTUR LABOR)

(REMOVE SECURITY LIGHT LABOR)

(REMOVE 48IN INS GUY LINK LABOR)

(REMOVE 15KV ARRESTOR LABOR)

(REMOVE 200A FUSED CUTOUT LABOR)

(REMOVE GUY LABOR)

(REMOVE GUY LABOR)

(REMOVE GUY MARKER LABOR)

(REMOVE ANCHOR LABOR)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE

Average
Unit Price

$275.
$410.
$410.
$50.
$50.
$50.
$50.
.25
.25
S2.
.67
s1.
S1.
s1.
s1.
$235.
$235.
$235.
$235.
$315.
$315.
$395.
$395.
$80.
$80.
$80.
$80.
$160.
$160.
$395.
$395.
$235.
$235.
$395.
$395.
$160.
$160.
$80.
$80.
$80.
$80.
$80.
$80.
$80.
$80.
$100.
$100.
$20.
$20.
$160.
$160.

$4
$4

$2

00
00
00
00
00
00
00

67

93
93
60
60
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Cost

$275.
$410.
$410.
$50.
$50.
$50.
$50.
.50
.50
$3,924.
$3,924.
$1,389.
$1,389.
$16.
$16.
$235.
$235.
$235.
$235.
$945.
$945.
$790.
$790.
$80.
$80.
$160.
$160.
$160.
$160.
$395.
$395.
$470.
$470.
$395.
$395.
$160.
$160.
$80.
$80.
$160.
$160.
$160.
$160.
$160.
$160.
$200.
$200.
$80.
$80.
$320.
$320.

$18,742
$18,742

00
00
00
00
00
00
00

90
90
60
60
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

121

Total
Quantity
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.00
.00
.00
.00
.00
.00
.00
4410.
4410.
1470.
1470.

720.

720.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00



Item
Number

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

760-14

.46

.47

.48

.49

.50

.51

.52

.53

.54

.55

.56

.59

.60

.61

.62

.63

.64

.65

.66

.67

.68

.69

.70

.71

.72

.73

Average Unit Prices - 2012 Awarded Contracts

Description

F1-3 (REMOVE ANCHOR LABOR)

E3-2 (REMOVE WRAP GUY LABOR)

E2-2 (REMOVE OVERHEAD GUY LABOR)

K11C (REMOVE EYEBOLT SERVICE SPL LABOR)
K15C (REMOVE EYENUT SRVC SPL LABOR)
ACSR336 (REM 336 ACSR COND LABOR 1000FT)
ACSR3/0 (REM 3/0 ACSR COND LABOR 1000FT)
ACSR (REM 4 ACSR COND LABOR 1000FT)

HD6 (REM 6 HD CU COND LABOR)

M3-10V 35T (TRANSFER 35A V RCLSR L&M)
G106-15T (TRANSFER 15KVA XFMR L&M)
MODIFY EX. POLE # 1 FOR NEW CES WIRING
MODIFY EX. POLE #2 W/OVERHEAD & DOWN GUY
CL 1 WD- 40FT POLE (LOCATIONS # 3 & 4)
CL 1 WD- 40FT POLE W/TRANSFORMER (LOCATI
CL 1 WD-40FT POLE W/DOWN GUY (LOCATION #
INSTL FRAMING FOR CES CIRCUIT - POLE #6.
CL 1 WD-60FT POLE (LOCATION #7)

CL 1 WD -55FT POLE (LOCATION #38)

CL 1 WD - 60FT POLE (LOCATION #9)

CL 1 WD - 60FT POLE W/TRANSFORMER (LOCAT
REMOVE EX. CES LINES FROM EX. POLE #12
CL 1 WD -40FT POLE W/DOWN GUY (LOCATION
REROUTE EX. SERVICE LINES FROM EX. POLE
REMOVE CES FRAMING & CONDUCTORS FOR POLE

CL 1 WD -40FT POLE W/TRANSFORMER (LOCATI

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

L.F.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

4

STATE

4

STATE

4

STATE

4

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

Average

$160.
$160.
$160.
$160.
$160.
$160.
$25.
$25.
$25.
$25.
s1.

s1.

$0.

$0.

$0.

s0.

$0.

$0.
$1,180.
$1,180.
$630.
$630.
$8,371.
$8,371.
$2,334.
$2,334.
$5,851.
$5,851.
$13,541.
$13,541.
$6,168.
$6,168.
$1,178.
$1,178.
$6,170.
$6,170.
$3,274.
$3,274.
$7,133.
$7,133.
$18,689.
$18,689.
$593.
$593.
$5,147.
$5,147.
$3,413.
$3,413.
$2,407.
$2,407.
$3,665.

Unit Price

00
00
00
00
00
00
00
00
00
00
18
18
95
95
87
87
87
87
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Cost

$480.
$480.
$160.
$160.
$160.
$160.
$25.
$25.
$25.
$25.
$5,157.
$5,157.
$1,391.
$1,391.
$297.
$297.
$327.
$327.
$1,180.
$1,180.
$1,260.
$1,260.
$8,371.
$8,371.
$2,334.
$2,334.
$11,702.
$11,702.
$13,541.
$13,541.
$6,168.
$6,168.
$1,178.
$1,178.
$6,170.
$6,170.
$3,274.
$3,274.
$7,133.
$7,133.
$18,689.
$18,689.
$593.
$593.
$5,147.
$5,147.
$3,413.
$3,413.
$2,407.
$2,407.
$3,665.

00
00
00
00
00
00
00
00
00
00
78
78
75
75
54
54
12
12
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

122

Total
Quantity
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
4371.
4371.
1465.
1465.

342.

342.

376.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00



Item

Number

760-14

760-14

760-14

760-14

760-14

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

.74

.75

.76

.77

.78

01

02

03

04

05

06

07

08

09

10

11

12

13

14

15

16

17

18

19

20

Unit of

Description Measure
REMOVE CES CIRCUIT FROM POLE #17 & REROU EACH
REMOVE POLE LINE INCL ALL HARDWARE & WIR LS
CL 3 WD -35FT POLE & MOVE STRT LIGHT (LO EACH
336 ACSR CONDUCTOR FOR 3 PHASE & NEUTRAL L.F.
#4 ACSR CONDUCTOR FOR SINGLE PHASE CIRCU L.F.
WOOD POLE (35-5) EACH
WOOD POLE (40-3) EACH
WOOD POLE (40-4) EACH
WOOD POLE (45-1) EACH
WOOD POLE (45-2) EACH
WOOD POLE (45-3) EACH
WOOD POLE (45-4) EACH
WOOD POLE (50-1) EACH
WOOD POLE (50-2) EACH
WOOD POLE (50-3) EACH
WOOD POLE (55-1) EACH
WOOD POLE (55-2) EACH
WOOD POLE (55-3) EACH
WOOD POLE (60-1) EACH
WOOD POLE (60-2) EACH
1-PHASE POLE TOP EACH
1-PHASE POLE TOP ANGLE (VA2) EACH
1-PHASE CORNER (VA4) EACH
1-PHASE DEADEND EACH
1-PHASE TAP (VA5-2) EACH

Average Unit Prices - 2012 Awarded Contracts

Region

STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE

Average
Unit Price

$3,665.
$1,776.
$1,776.
$8,148.
$8,148.
$1,129.
$1,129.
$2.

$2.

s1.

s1.
$311.
$311.
$545.
$545.
$505.
$505.
$849.
$849.
$737.
$737.
$639.
$639.
$549.
$549.
$979.
$979.
$851.
$851.
.84
.84
.11
.11
$990.
$990.
$857.
$857.
$1,515.
$1,515.
.78
$1,312.
.29
.29
$219.
$219.
$271.
$271.
.43
.43
$240.
$240.

$743
$743
$1,142
$1,142

$1,312

$202
$202

$126
$126

00
00
00
00
00
00
00
02
02
06
06
87
87
76
76
73
73
20
20
54
54
14
14
98
98
86
86
31
31

40
40
63
63
07
07

78

14
14
84
84

22
22

Total
Cost

$3,665.
$1,776.
$1,776.
$8,148.
$8,148.
$1,129.
$1,129.
$12,726.
$12,726.
$424.
$424.
$1,559.
$1,559.
$1,091.
$1,091.
.76
$6,068.
$849.
$849.
$2,950.
$2,950.
$12,143.
.66
.74
.74
.32
.32
.62
$1,702.
$12,645.
$12,645.
.11
.11
$1,980.
$1,980.
$6,003.
.41
$3,030.
$3,030.
$2,625.
$2,625.
.58
.58
$219.
$219.
$1,631.
$1,631.
.59
.59

$6,068

$12,143
$34,648
$34,648
$11,758
$11,758

$1,702

$1,142
$1,142

$6,003

$404
$404

81,643
$1,643

$5,525.
$5,525.

00
00
00
00
00
00
00
00
00
00
00
35
35
52
52

76
20
20
16
16
66

62
28
28

80
80
41

14
14
56
56

14
14
04
04

06
06

123

Total
Quantity

O EFEFNMNMNDMNNDMNDMNDIINDDNRE

[

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
13.
13.
23.
23.

00
00
00
00



Item
Number

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

21

22

23

24

25

26

27

28

29

30

31

32

33

34

35

36

37

38

39

40

41

42

44

45

46

47

Average Unit Prices - 2012 Awarded Contracts

Description
1-PHASE TAP (VA5-3)

1-PHASE DOUBLE DEADEND (VA6)
1-PHASE CROSSARM DEADEND (VA7)

2-PHASE CROSSARM DEADEND (VB7)

3-PHASE POLE TAP (VC1l-2)

3-PHASE POLE TOP ANGLE (VC1-3)
3-PHASE POLE TAP ANGLE (VC2-2)
3-PHASE VERTICAL ANGLE (VC3-1)
3-PHASE VERTICAL DOUBLE DEADEND (VC4-1
3-PHASE DEADEND (VC7A)

DOWN GUY (E1-2H & E1-2A)

GUY MARKER (E3-10)

GUY OVERHEAD (E2-2H)

ANCHOR (F1-3S)

ANCHOR (F1-48S)

TRANSFORMER (G5KVA) ALL 5KVA'S
TRANSFORMER (G15KVA) ALL 15KVA'S
TRANSFORMER (G25KVA) ALL 25KVA'S

SERVICE ATTACHMENT (K11 K11C J8 J6)
POLE GROUND (M2-11 & M2-12)
SECURITY LIGHT LP (M26-5)

3-PHASE PRIMARY CONDUCTOR (336.4 KCM ACS

1-PHASE TAP CONDUCTOR (4 ACSR)
1-PHASE TAP CONDUCTOR (1/0 ACSR)
2-PHASE TAP CONDUCTOR (4 ACSR)

SECONDARY CABLE (#2 TRIPLEX)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

L.F.

Region

3
STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

Average
Unit Price

$174.
$174.
$265.
$265.
$960.
$960.
$1,034.
.62
.68
$583.
.74
.74
$1,000.
$1,000.
$1,407.
$1,407.
$1,024.
.11
.83
.83
.58
$168.
.45
s$8.
$189.
$189.
$158.
$158.
$442.
.53
$427.
$427.
$427.
$427.
$427.
$427.
$67.
$67.
$126.
.43
$189.
$189.
.25
.25
s1.
S1.
s1.
s1.
s1.
S1.
s1.

$1,034
$583

$918
$918

$1,024
$1,116
$1,116

$168

$8

$442

$126

$2
$2

90
90
52
52
88
88
62

68

91
91
62
62
11

58

45
66
66
03
03
53

76
76
76
76
76
76
04
04
43

66
66

10
10
25
25
10
10
90

Total
Cost

$874
$874

$3,103

$44,359.
$44,359.
.36
$12,862.
.39
.39
$1,407.
$1,407.
$1,024.
.11
$7,817.
$7,817.
$21,915.
$21,915.
.50
$1,098.
$379.
$379.
$17,699.
$17,699.
$2,655.
$2,655.
$427.
$427.
.16

$12,862

$29,026

$29,026

$1,024

$1,098

56,844

$6,844.
$3,849.
$3,849.
$3,687.
$3,687.
$18,458.
.78

$18,458

$1,517.
$1,517.
.75
.75

$208,392
$208,392

$765.
$765.
.50
.50
$1,263.
$1,263.
$1,569.

$3,652
$3,652

.50
.50
$1,327.
$1,327.

$960.

$960.
$3,103.
.86

60
60
88
88
86

68
68

36

62
62
11

81
81
40
40

50
32
32
36
36
18
18
76
76

16
84
84
20
20
78

28
28

60
60

90
90
40

124

Total
Quantity

[N o G IRC, BC, B V|

.00
.00
.00
.00
.00
.00
.00
.00
76.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
146.
146.
.00
.00
92619.
92619.
696.
696.
2922.
2922.
1149.
1149.
826.

00

00
00

00
00
00
00
00
00
00
00
00



Item
Number

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

48

49

50

51

52

53

54

55

56

57

58

59

60

61

62

63

64

65

66

67

68

69

70

71

72

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
STATE $1.90

SECONDARY CABLE (#1/0 TRIPLEX OR QUAD) L.F. 3 $3.85
STATE $3.85

SECONDARY CABLE (#6 DUPLEX) L.F. 3 $1.24
STATE $1.24

CROSSARM PIN (VM5-5 VM5-2) EACH 3 $103.26
STATE $103.26

LIGHTING ARRESTERS (VM5-6) EACH 3 $126.43
STATE $126.43

FUSE CUTOUTS 200AMP (VM5-9) EACH 3 $168.58
STATE $168.58

UNDERGROUND RISER (UM5) EACH 3 $579.47
STATE $579.47

REMOVE 25 FT. POLE (REM. 25) EACH 3 $117.50
STATE $117.50

REMOVE 30 FT. POLE (REM. 30) EACH 3 $119.75
STATE $119.75

REMOVE 35 FT. POLE (REM. 35) EACH 3 $119.75
STATE $119.75

REMOVE 40 FT. POLE (REM. 40) EACH 3 $121.50
STATE $121.50

REMOVE 45 FT. POLE (REM. 45) EACH 3 $121.50
STATE $121.50

REMOVE 50 FT. POLE (REM. 50) EACH 3 $125.00
STATE $125.00

REMOVE 55 FT. POLE (REM. 55) EACH 3 $125.00
STATE $125.00

REMOVE 1-PHASE POLE TOP (REM. VA1) EACH 3 $35.00
STATE $35.00

REMOVE 1-PHASE ANGLE (REM. VA2) EACH 3 $35.00
STATE $35.00

REMOVE 1-PHASE VERTICAL ANGLE (REM. VA3 EACH 3 $35.00
STATE $35.00

REMOVE 1-PHASE CORNER (REM. VA4) EACH 3 $35.00
STATE $35.00

REMOVE 1-PHASE DEADEND (REM. VAS5) EACH 3 $35.00
STATE $35.00

REMOVE 1-PHASE TAP (REM. VA5-2) EACH 3 $35.00
STATE $35.00

REMOVE 1-PHASE CROSSARM DEADEND (REM. V EACH 3 $37.50
STATE $37.50

REMOVE 1-PH XARM DOUBLE DEADEND (REM. VA EACH 3 $37.50
STATE $37.50

REMOVE 1-PH XARM CONST. SINGLE (REM.VA9 EACH 3 $37.50
STATE $37.50

REMOVE 1-PH XARM CONST. DOUBLE (REM.VA9 EACH 3 $37.50
STATE $37.50

REMOVE 2-PH XARM CONST. SINGLE (REM.VB- EACH 3 $41.25
STATE $41.25

REMOVE 2-PH XARM DEADEND (REM.VB7) EACH 3 $41.25

STATE $41.25

Total
Cost

$1,569.
$970.
$970.
.68
$318.
$1,445.
$1,445.
$2,275.
$2,275.
$674.
.32
$1,158.
$1,158.
$1,057.
$1,057.
$5,748.
$5,748.
$5,748.
$5,748.
$7,047.
$7,047.
$1,944.
$1,944.
$375.
$375.
$125.
$125.
$35.
$35.
$35.
$35.
$35.
$35.
$35.
$35.
$210.
$210.
$1,015.
$1,015.
$187.
$187.
.50
.50
$525.
$525.
$112.
.50
s41.
$41.
$165.
$165.

$318

$674

$262
$262

$112

40
20
20

68
64
64
74
74
32

94
94
50
50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
50

00
00
50

25
25
00
00

125

Total
Quantity

826
252
252
257
257

14.
14.
18.
18.
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.00
.00
.00
.00
.00
00
00
00
00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00



Item
Number

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

760-17.

73

74

75

76

77

78

79

80

81

82

83

84

85

86

87

88

89

90

91

92

93

94

95

96

97

98

Average Unit Prices

Description

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

2-PH XARM DEADEND DOUBLE (REM.VB
3-PH XARM PRIMARY SUPORT (REM.VC
3-PH XARM PRIMARY SUPORT (REM.VC
3-PH XARM PRIMARY SUPORT (REM.VC
3-PH VERTICAL ANGLE (VC3L)

3-PH CROSSARM DEADEND (VC7)

3-PH CROSSARM DOUBLE DEADEND (V
3-PH XARM PRIMARY SUPORT (REM.VC
1 PHASE BREAKER (REM. M3-10)

POLE TOP PIN (REM. M5-2)

CROSSARM PINS (REM. M5-5,VM5-5)
CROSSARM (REM. M5-14)

CROSSARM BRACES (REM. M5-11,M5-17
1 PH CUTOUT SWITCHE (REM. M5-9,VM
1 PHASE ARRESTER (REM. VM5-6)
DOWN GUY (REM. E)

OVERHEAD (REM. E)

GUY MARKER (REM.E3)

ANCHOR (REM. F)

TRANSFORMER (REM. G5-25KVA)
TRANSFORMER (REM. G37.5-100KVA)
2 PH TRANSFORMER BANK (REM.V G210
3 PH TRANS BANK (REM.V G310 NO TR
SECURITY LIGHT (REM. M26-5)

C.T. METER LOOP (REM. CT LOOP)

SECONDARY CABLE CONDUIT (REM. UMS5

- 2012 Awarded Contracts

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

3
STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

Average
Unit Price

$41.
s41.
$55.
$55.
$55.
$55.
$55.
$55.
$60.
$60.
3$70.
$70.
$70.
$70.
$70.
$70.
$110.
$110.
$21.
$21.
$21.
$21.
.50
$42.
$37.
$37.
.50
.50
$14.
.50
$30.
$30.
$35.
$35.
$5.
$5.
$40.
$40.
$87.
$87.
$87.
$87.
$91.
$91.
$91.
$91.
$45.
$45.
$55.
$55.
$121.

$42

$14
$14

$14

25
25
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
50
50
50

50
50
50

50

00
00
00
00
00
00
00
00
00
00
00
00
50
50
50
50
00
00
00
00
50

Total
Cost

$41.
s41.
$3,850.
$3,850.
$495.
$495.
$825.
$825.
$120.
$120.
3$70.
$70.
$420.
$420.
3$70.
$70.
$110.
$110.
$43.
$43.
$258.
$258.
.50
$892.
.50
.50
$101.
$101.
$14.
.50
$2,820.
$2,820.
$455.
$455.
$245.
$245.
$3,600.
$3,600.
$1,827.
$1,827.
$435.
$435.
$183.
$183.
$183.
$183.
$900.
$900.
$110.
$110.
$486.

$892

$712
$712

$14

25
25
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

50

50
50
50

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Total
Quantity

1.
.00
70.
70.

9.

9.
15.
15.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
19.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $121.50 $486.00 4.00
760-17.99 REMOVE 1-PHASE CONDUCTOR (REM. 4 ACSR) L.F. 3 $0.25 $2,314.50 9258.00
STATE $0.25 $2,314.50 9258.00
760-18.01 REMOVE 2-PHASE CONDUCTOR (REM. 4 ACSR) L.F. 3 $0.25 $446.25 1785.00
STATE $0.25 $446.25 1785.00
760-18.02 REMOVE 3-PHASE CONDUCTOR (REM. 1/0 ACSR) L.F. 3 $0.35 $28,079.10 80226.00
STATE $0.35 $28,079.10 80226.00
760-18.03 REMOVE NEUTRAL CONDUCTOR (REM. 2 ACSR) L.F. 3 $0.25 $6,685.50 26742.00
STATE $0.25 $6,685.50 26742.00
760-18.04 REMOVE UNDERBUILD CONDUCTOR (REM. 1/0 AC L.F. 3 $0.35 $421.40 1204.00
STATE $0.35 $421.40 1204.00
760-18.05 REMOVE SERVICE DROP SUPORT (REM. J & K) EACH 3 $21.50 $2,580.00 120.00
STATE $21.50 $2,580.00 120.00
760-18.06 REMOVE SERVICE DROP ( ALL CABLE & HARDWA L.F. 3 $2.00 $11,940.00 5970.00
STATE $2.00 $11,940.00 5970.00
760-18.07 NEUTRAL CONDUCTOR (3/0 ACSR) L.F. 3 $1.75 $54,027.75 30873.00
STATE $1.75 $54,027.75 30873.00
770-97.60 REMOVE WOOD POLES LS 1 $21,176.59 $21,176.59 1.00
STATE $21,176.59 $21,176.59 1.00
770-97.61 REMOVE ASSEMBLIES LS 1 $31,767.54 $31,767.54 1.00
STATE $31,767.54 $31,767.54 1.00
770-97.62 REMOVE PRIMARY/NEUTRAL CONDUCTORS L.F. 1 $1.59 $44,989.05 28295.00
STATE $1.59 $44,989.05 28295.00
770-97.63 REMOVE SECONDARY CONDUCTORS L.F. 1 $2.64 $14,741.76 5584.00
STATE $2.64 $14,741.76 5584 .00
770-97.64 INSTALL SINGLE SUPPORT TANGENT Al EACH 1 $260.00 $2,600.00 10.00
STATE $260.00 $2,600.00 10.00
770-97.65 INSTALL 1-PH SUSPENSION ANGLE A3 EACH 1 $307.75 $923.25 3.00
STATE $307.75 $923.25 3.00
770-97.66 INSTALL 1-PH DEADEND A5 EACH 1 $281.22 $3,655.86 13.00
STATE $281.22 $3,655.86 13.00
770-97.67 INSTALL 1-PH DEADEND WITH EXTENS A5-1 EACH 1 $397.96 $1,193.88 3.00
STATE $397.96 $1,193.88 3.00
770-97.68 INSTALL 3-PH DOUBLE X-ARM C2 EACH 1 $1,167.34 $1,167.34 1.00
STATE $1,167.34 $1,167.34 1.00
770-97.69 INSTALL 3-PH DOUBLE X-ARM C2-2 EACH 1 $1,804.07 $34,277.33 19.00
STATE $1,804.07 $34,277.33 19.00
770-97.70 INSTALL 3-PH SUSPENSION ANGLE C3 EACH 1 $1,013.46 $5,067.30 5.00
STATE $1,013.46 $5,067.30 5.00
770-97.71 INSTALL 3-PH SINGLE DEADEND TAP C7 EACH 1 $1,289.38 $2,578.76 2.00
STATE $1,289.38 $2,578.76 2.00
770-97.72 INSTALL 3-PH DBLE DEADEND ON XARM C8 EACH 1 $2,271.01 $9,084.04 4.00
STATE $2,271.01 $9,084.04 4.00
770-97.73 INSTALL SINGLE DOWN GUY E1-2 EACH 1 $297.14 $11,885.60 40.00
STATE $297.14 $11,885.60 40.00
770-97.74 INSTALL SINGLE DOWN GUY El1.2 EACH 1 $456.32 $4,106.88 9.00
STATE $456.32 $4,106.88 9.00
770-97.75 INSTALL OVERHEAD SINGLE SPAN GUY E2-2 EACH 1 $795.91 $6,367.28 8.00
STATE $795.91 $6,367.28 8.00
770-97.76 INSTALL SCREW ANCHOR FP-1 EACH 1 $875.50 $42,024.00 48.00
STATE $875.50 $42,024.00 48.00
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Number
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770-99.

770-99.
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Unit of Average

Description Measure Region Unit Price
INSTALL 1-PH XFMR G1.7 15KVA EACH 1 $986.93
STATE $986.93

INSTALL 1-PH XFMR G1.7 25KVA EACH 1 $986.94
STATE $986.94

INSTALL GROUNDING ASSEMBLY H1.1 EACH 1 $371.43
STATE $371.43

INSTALL SERVICE ASSEMBLY K1.1 EACH 1 $95.51
STATE $95.51

INSTALL SERVICE ASSEMBLY K1.2 EACH 1 $100.82
STATE $100.82

INSTALL SURGE ARREST 1-PH P1.01 EACH 1 $175.10
STATE $175.10

INSTALL CUTOUT S1.01 EACH 1 $355.51
STATE $355.51

INSTALL 250W COBRAHEAD EACH 1 $822.45
STATE $822.45

INSTALL OVERHEAD #2 TRIPLEX L.F. 1 $4.98
STATE $4.98

INSTALL OVERHEAD 4/0 ACSR L.F. 1 $2.81
STATE $2.81

INSTALL OVERHEAD 1/0 ACSR L.F. 1 $2.12
STATE $2.12

INSTALL OVERHEAD #4 ACSR L.F. 1 $1.87
STATE $1.87

INSTALL OVERHEAD #2 ACSR L.F. 1 $1.93
STATE $1.93

INSTALL OVERHEAD 556 AAC L.F. 1 $4.50
STATE $4.50

INSTALL OVERHEAD 4/0 AAC L.F. 1 $2.76
STATE $2.76

INSTALL 35 FT CLASS 5 WOOD POLE EACH 1 $859.59
STATE $859.59

INSTALL 40 FT CLASS 4 WOOD POLE EACH 1 $1,183.26
STATE $1,183.26

INSTALL 45 FT CLASS 3 WOOD POLE EACH 1 $1,395.50
STATE $1,395.50

INSTALL 50FT CLASS 2 WOOD POLE EACH 1 $1,671.42
STATE $1,671.42

INSTALL 35 CLASS 5 SYP WOOD POLE EACH 2 $575.00
STATE $575.00

INSTALL 35 CLASS 3 SYP WOOD POLE EACH 2 $645.00
STATE $645.00

INSTAL 40 CLASS 4 SYP WOOD POLE EACH 2 $725.00
STATE $725.00

INSTALL 45 CLASS 3 SYP WOOD POLE EACH 2 $900.00
STATE $900.00

INSTALL 50 CLASS 2 SYP WOOD POLE EACH 2 $1,150.00
STATE $1,150.00

INSTALL 50 CLASS 1 SYP WOOD POLE EACH 2 $1,225.00
STATE $1,225.00

INSTALL 50 CLASS H4 SYP WOOD POLE EACH 2 $1,830.00

Total
Cost

$10,856
$10,856

$17,828
$1,146
$1,146

$2,976

$10,756
$10,756
$4,583

$20,606

$56,828
$56,828

.23
.23
$986.
$986.
$17,828.
.64
.12
.12
$907.
$907.
.70
$2,976.
$4,621.
$4,621.
$1,644.
$1,644.
$8,590.
$8,590.
.68
.68
.44
$4,583.
$6,541.
$6,541.
$13,577.
$13,577.
$100,800.
$100,800.
$20,606.
.16
$9,455.
$9,455.
$3,549.
$3,549.
$12,559.
$12,559.
.28
.28
$1,725.
$1,725.
$645.
$645.
$13,050.
$13,050.
$1,800.
$1,800.
$65,550.
$65,550.
$45,325.
$45,325.
$1,830.

94
94
64

38
38

70
63
63
90
90
50
50

44
26
26
55
55
00
00
16

49
49
78
78
50
50

00
00
00
00
00
00
00
00
00
00
00
00
00
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Total
Quantity

11
11

1.

1.
48.
48.
12.
12.
9.

9.
17.
17.
13.
13.
2.

2.
1725.
1725.
3828.
3828.
2162.
2162.
3498.
3498.
7035.
7035.
22400.
22400.
7466 .
7466 .

.00
.00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $1,830.00 $1,830.00 1.00
770-99.08 INSTALL 55 CLASS 1 SYP WOOD POLE EACH 2 $1,500.00 $4,500.00 3.00
STATE $1,500.00 $4,500.00 3.00
770-99.09 INSTALL 60 CLASS H2 SYP WOOD POLE EACH 2 $2,810.00 $5,620.00 2.00
STATE $2,810.00 $5,620.00 2.00
770-99.10 INSTALL 336 ACSR CONDUCTOR L.F. 2 $2.50 $148,927.50 59571.00
STATE $2.50 $148,927.50 59571.00
770-99.11 INSTALL 3/0 ACSR CONDUCTOR L.F. 2 $1.80 $35,742.60 19857.00
STATE $1.80 $35,742.60 19857.00
770-99.12 INSTALL 2 ACSR CONDUCTOR - PRIMARY L.F. 2 $1.25 $20,043.75 16035.00
STATE $1.25 $20,043.75 16035.00
770-99.13 INSTALL 2 ACSR CONDUCTOR - NEUTRAL L.F. 2 $1.25 $13,377.50 10702.00
STATE $1.25 $13,377.50 10702.00
770-99.14 INSTALL ANY SERVICE CONDUCTOR L.F. 2 $5.75 $8,791.75 1529.00
STATE $5.75 $8,791.75 1529.00
770-99.15 INSTALL Al ASSEMBLY EACH 2 $130.00 $650.00 5.00
STATE $130.00 $650.00 5.00
770-99.16 INSTALL A2 ASSEMBLY EACH 2 $185.00 $555.00 3.00
STATE $185.00 $555.00 3.00
770-99.17 INSTALL A3 ASSEMBLY EACH 2 $190.00 $380.00 2.00
STATE $190.00 $380.00 2.00
770-99.18 INSTALL A4 ASSEMBLY EACH 2 $260.00 $520.00 2.00
STATE $260.00 $520.00 2.00
770-99.19 INSTALL A5 ASSEMBLY EACH 2 $145.00 $580.00 4.00
STATE $145.00 $580.00 4.00
770-99.20 INSTALL A5-2 ASSEMBLY EACH 2 $240.00 $7,200.00 30.00
STATE $240.00 $7,200.00 30.00
770-99.21 INSTALL B1 ASSEMBLY EACH 2 $320.00 $640.00 2.00
STATE $320.00 $640.00 2.00
770-99.22 INSTALL B2 ASSEMBLY EACH 2 $495.00 $495.00 1.00
STATE $495.00 $495.00 1.00
770-99.23 INSTALL B7-1 ASSEMBLY EACH 2 $590.00 $1,770.00 3.00
STATE $590.00 $1,770.00 3.00
770-99.24 INSTALL C1C ASSEMBLY EACH 2 $425.00 $425.00 1.00
STATE $425.00 $425.00 1.00
770-99.25 INSTALL C1NP ASSEMBLY EACH 2 $485.00 $485.00 1.00
STATE $485.00 $485.00 1.00
770-99.26 INSTALL C8C ASSEMBLY EACH 2 $1,410.00 $2,820.00 2.00
STATE $1,410.00 $2,820.00 2.00
770-99.27 INSTALL C1-2CL ASSEMBLY EACH 2 $520.00 $31,200.00 60.00
STATE $520.00 $31,200.00 60.00
770-99.28 INSTALL C2-2CL ASSEMBLY EACH 2 $1,015.00 $29,435.00 29.00
STATE $1,015.00 $29,435.00 29.00
770-99.29 INSTALL C7-1CL ASSEMBLY EACH 2 $785.00 $6,280.00 8.00
STATE $785.00 $6,280.00 8.00
770-99.30 INSTALL J2A ASSEMBLY EACH 2 $70.00 $210.00 3.00
STATE $70.00 $210.00 3.00
770-99.31 INSTALL J6 ASSEMBLY EACH 2 $65.00 $1,040.00 16.00
STATE $65.00 $1,040.00 16.00
770-99.32 INSTALL K11 ASSEMBLY EACH 2 $65.00 $65.00 1.00

STATE $65.00 $65.00 1.00
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770-99.
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770-99.
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Descript
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL
TRANSFER
TRANDFER
TRANSFER
TRANSFER
TRANSFER
TRANSFER
TRANFER
TRANSFER

REMOVE A

Average Unit Prices - 2012 Awarded Contracts

ion
M2-11R ASSEMBLY
M2-12B ASSEMBLY
E1-2T ASSEMBLY
E1-4T ASSEMBLY
E2-2T ASSEMBLY
E3-10P ASSEMBLY
FP-1 ASSEMBLY

FP-2 ASSEMBLY
G13-KVA (ANY SIZE)
M3-3U ASSEMBLY
M3-23A ASSEMBLY
M3-24A ASSEMBLY
M3-30C ASSEMBLY
M5-10C ASSEMBLY
OAB ASSEMBLY

SLI ASSEMBLY (ANY SIZE)
UM-5-2 ASSEMBLY
ANY SIZE PRIMARY
ANY SIZE NEUTRAL
ANY SIZE SERVICE OR SECONDARY
G13-KVA (ANY SIZE)
METER BOX

SL-1 (ANY SIZE)
TV/FIRE BOX

UM-5-2

LL EXISTING ELECTRIC FACILITIES

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2

Average
Unit Price

$215.
$215.
$160.
$160.
$145.
$145.
$545.
$545.
$290.
$290.
$20.
$20.
$420.
$420.
$630.
$630.
$720.
$720.
$2,750.
$2,750.
$870.
$870.
$3,130.
$3,130.
$3,845.
$3,845.
$230.
$230.
$425.
$425.
$845.
$845.
$745.
$745.
s1.

s1.

$0.

$0.

s1.

s1.
$490.
$490.
$325.
$325.
$260.
$260.
$325.
$325.
$780.
$780.
$143,500.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
80
80
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Cost

$12,470.
$12,470.
$9,920.
$9,920.
$21,460.
$21,460.
$12,535.
$12,535.
$1,740.
$1,740.
$3,420.
$3,420.
$18,480.
$18,480.
$45,990.
$45,990.
$6,480.
$6,480.
$5,500.
$5,500.
$2,610.
$2,610.
$3,130.
$3,130.
$7,690.
$7,690.
$10,810.
$10,810.
$2,550.
$2,550.
$2,535.
$2,535.
$1,490.
$1,490.
$2,437.
$2,437.
$1,157.
$1,157.
$1,112.
$1,112.
$5,880.
$5,880.
$325.
$325.
$2,080.
$2,080.
$1,625.
$1,625.
$5,460.
$5,460.
$143,500.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
60
60
00
00
00
00
00
00
00
00
00
00
00
00
00
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Total
Quantity

58.
58.
62.
62.
148.
148.
23.
23.
6.
6.
171.
171.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
2437.
2437.
1447.
1447.
1112.
1112.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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770MO06 .
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770M07.
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770M07.

770M07 .

770M07.

770M07 .

770M07.

770M07 .

770M07.

770M07 .

770M07.

770M07.

770M07.
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770M07.

770M07 .

770M07.

770M07 .
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.87

.88

.89
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06
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16
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19
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Description

INSTALL CONCRETE POLE 90-H4
INSTALL CONCRETE POLE 90-H6
TRANSFER TABS-1

INSTALL ASSEMBLY (S-6)
REMOVE TYPE C CONC. POLE

REMOVE ASSEMBLY (T3)

INSTALL WOOD UTILITY POLE 40-4

INSTALL WOOD UTILITY POLE 45-4

INSTALL CONCRETE UTILITY POLE

INSTALL CONCRETE UTILITY POLE

INSTALL CONCRETE UTILITY POLE

INSTALL CONCRETE UTILITY POLE

INSTALL CONCRETE UTILITY POLE

INSTALL CONCRETE UTILITY POLE

INSTALL CONCRETE UTILITY POLE

85-H5

85-H4

85-H3

85-H1

80-H3

75-H2

50-3

INSTALL ELECTRIC UTILITY ASSEMBLY (P1)

INSTALL ELECTRIC UTILITY ASSEMBLY (P2)

INSTALL ELECTRIC UTILITY ASSEMBLY (S-5)

INSTALL ELECTRIC UTILITY ASSEMBLY (S-5G)

INSTALL ELECTRIC UTILITY ASSEMBLY (FP-2)

INSTALL ELECTRIC UTILITY ASSEMBLY (T2)

INSTALL ELECTRIC UTILITY ASSEMBLY (T2A)

INSTALL ELECTRIC UTILITY ASSEMBLY (T2DE)

INSTALL ELECTRIC UTILITY ASSEMBLY (T2DDE

INSTALL ELECTRIC UTILITY ASSEMBLY (C1-NO

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average
Unit Price

$143,500.
$10,270.
$10,270.
.20
$10,674.
.50
$13,216.
.33
.33
$1,639.
$1,639.
$327.
$327.
.60
.60
.41
$1,634.
.85
.85
$9,849.
$9,849.
$9,619.
$9,619.
$8,936.
.50
$9,151.
$9,151.
$8,537.
$8,537.
.37
.37
$2,060.
$2,060.
$2,192.
$2,192.
$3,901.
$3,901.
$5,960.
$5,960.
$389.
$389.
.75
.75
$1,077.
$1,077.
$1,097.
$1,097.
$1,841.
$1,841.
.46
$838.

$10,674
$13,216

$4,503
$4,503

$1,482
$1,482
$1,634

$10,073
$10,073

$8,936

$5,063
$5,063

$913
$913

$838

00
55
55

20

50

20
20
84
84

41

60
60
60
60
50

48
48
35
35

95
95
09
09
52
52
29
29
32
32

64
64
22
22
35
35

46

Total
Cost

$143,500.
.75
.75
.20
$10,674.
.50
$13,216.
.33
.33
$3,278.
.40
$327.
$327.
.60
.60
$6,537.
$6,537.
.85
.85

$9,849.

$9,849.
$38,478.
.40
$17,873.
$17,873.

$9,151.

$9,151.

$8,537.

$8,537.
.59
.59
$16,487.
$16,487.

$2,192.

$2,192.

$3,901.

$3,901.

$5,960.

$5,960.

$7,397.

$7,397.
.75
.75
$1,077.
$1,077.
$3,291.
$3,291.
$7,365.
$7,365.
.46
$838.

$51,352
$51,352
$10,674
$13,216

$4,503
$4,503
$3,278

$1,482
$1,482

$10,073

$10,073

$38,478

$35,443
$35,443

$11,878
$11,878

$838

00

20

50

40

84
84

64
64

60
60
40

00
00
48
48
35
35

60
60
09
09
52
52
29
29
08
08

64
64
66
66
40
40

46

131

Total
Quantity

PFRRRROONNRERRNONNBRMRARBERRARRRRPEPRNNRRERRERRGOR

N
P WWwwuokr

[ N N R R

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00



Item
Number

770M07 .

770M07.

770M07 .

770M07.

770M07 .

770M07.

770M07 .

770M07.

770M07 .

770M07.

770M07 .

770M07.

770M07 .

770M07.

770M07 .

770M07.

770M07.

770M07 .

770M07 .

770M07 .

770M07 .

770M07 .

770M07.

770M07 .

770M07.

770M07 .

20

21

22

23

24

25

26

27

28

29

30

31

32

33

34

35

36

37

38

39

40

41

42

43

44

45

Description

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Measure Region Unit Price

UTILITY ASSEMBLY (S) EACH 1 $228.90
STATE $228.90

UTILITY ASSEMBLY (SL) EACH 1 $243.27
STATE $243.27

UTILITY ASSEMBLY (SX) EACH 1 $288.70
STATE $288.70

UTILITY ASSEMBLY (DE) EACH 1 $236.95
STATE $236.95

UTILITY ASSEMBLY (DDE) EACH 1 $451.45
STATE $451.45

UTILITY ASSEMBLY (DG-11 EACH 1 $305.94
STATE $305.94

UTILITY ASSEMBLY (A-8SH EACH 1 $237.52
STATE $237.52

UTILITY ASSEMBLY (A-10D EACH 1 $389.32
STATE $389.32

UTILITY ASSEMBLY (1TR) EACH 1 $897.14
STATE $897.14

UTILITY ASSEMBLY (GANG- EACH 1 $7,450.45
STATE $7,450.45

UTILITY ASSEMBLY (SW-DI EACH 1 $2,016.13
STATE $2,016.13

UTILITY ASSEMBLY (CAPAC EACH 1 $5,134.05
STATE $5,134.05

UTILITY ASSEMBLY (3CO) EACH 1 $1,438.21
STATE $1,438.21

UTILITY ASSEMBLY (SERV) EACH 1 $215.67
STATE $215.67

UTILITY ASSEMBLY (LT) EACH 1 $1,739.45
STATE $1,739.45

UTILITY HANDHOLE EACH 1 $7,993.40
STATE $7,993.40

UTILITY ASSEMBLY (LOADB EACH 1 $2,076.20
STATE $2,076.20

UTILITY ASSEMBLY (TP3S- EACH 1 $4,568.55
STATE $4,568.55

UTILITY ASSEMBLY (TP3D- EACH 1 $12,295.60
STATE $12,295.60

UTILITY CONDUIT 10.2cm m 1 $57.29
STATE $57.29

CONDUCTOR (795AA) m 1 $14.74
STATE $14.74

CONDUCTOR (4/0AA) m 1 $9.52
STATE $9.52

CONDUCTOR (1/0ACSR) m 1 $9.28
STATE $9.28

CONDUCTOR 9.5mmHSS (3/8 m 1 $8.48
STATE $8.48

CONDUCTOR (#6DUPLEX) m 1 $5.87
STATE $5.87

CONDUCTOR (1/0TRIPLEX) m 1 $16.27

Total
Cost

$228.
$228.
$729.
$729.
$288.
.70
$1,184.
.75
$902.
$902.
.24
$14,073.
$2,137.
$2,137.
$389.
$389.
$1,794.
.28
$7,450.
$7,450.
.13
$2,016.
$5,134.
$5,134.
.21
.21
$1,294.
$1,294.
$3,478.
$3,478.
$23,980.
$23,980.
.60
$6,228.
.55
.55

$288

$1,184

$14,073

$1,794

$2,016

$1,438
$1,438

$6,228

$4,568
$4,568

$12,295.
$12,295.
$11,801.
$11,801.
$76,530.
$76,530.
$9,691.
$9,691.
$6,969.
$6,969.
$7,335.
$7,335.
$275.
$275.
$601.

90
90
81
81
70

75

90
90

24
68
68
32
32
28

45
45

13
05
05

02
02
90
90
20
20

60

60
60
74
74
08
08
36
36
28
28
20
20
89
89
99

132

Total
Quantity

S
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
5192.
5192.
1018.
1018.
751.
751.
865.
865.
47.
47.
37.

00
00
00
00
00
00
00
00
00
00
00



Item
Number

770M07.

770M0O7 .

770M07.

770M07.

770M07 .

770M07.

770M07 .

770M07.

770M07 .

770M07.

770M07 .

770M07.

770M07 .

770M07.

770M07 .

770M07.

770M07 .

770M07.

770M07.

770M07.

770M07 .

770M07.

770M07 .

770M07.

770M07 .

46

47

48

49

50

51

52

53

54

55

56

57

58

59

60

61

62

63

64

65

66

67

69

70

71

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
STATE $16.27

INSTALL UNDERGROUND CONDUCTOR (1/0URD) m 1 $42.38
STATE $42.38

INSTALL UNDERGROUND CONDUCTOR (3/0URD) m 1 $77.86
STATE $77.86

PAVEMENT REPAIR m2 1 $66.70
STATE $66.70

REMOVE TYPE A WOOD POLE EACH 1 $327.84
STATE $327.84

REMOVE TYPE B WOOD POLE EACH 1 $437.12
STATE $437.12

REMOVE TYPE C WOOD POLE EACH 1 $546.40
STATE $546.40

REMOVE ELECTRIC UTILITY ASSEMBLY (P1) EACH 1 $218.56
STATE $218.56

REMOVE ELECTRIC UTILITY ASSEMBLY (P2) EACH 1 $218.56
STATE $218.56

REMOVE ELECTRIC UTILITY ASSEMBLY (S-3) EACH 1 $327.84
STATE $327.84

REMOVE ELECTRIC UTILITY ASSEMBLY (S-4) EACH 1 $437.12
STATE $437.12

REMOVE ELECTRIC UTILITY ASSEMBLY (S-5) EACH 1 $1,311.36
STATE $1,311.36

REMOVE ELECTRIC UTILITY ASSEMBLY (T1) EACH 1 $109.28
STATE $109.28

REMOVE ELECTRIC UTILITY ASSEMBLY (T2) EACH 1 $131.14
STATE $131.14

REMOVE ELECTRIC UTILITY ASSEMBLY (T2A) EACH 1 $163.92
STATE $163.92

REMOVE ELECTRIC UTILITY ASSEMBLY (T2DE) EACH 1 $240.42
STATE $240.42

REMOVE ELECTRIC UTILITY ASSEMBLY (T2DDE) EACH 1 $316.91
STATE $316.91

REMOVE ELECTRIC UTILITY ASSEMBLY (DE) EACH 1 $87.42
STATE $87.42

REMOVE ELECTRIC UTILITY ASSEMBLY (DDE) EACH 1 $163.92
STATE $163.92

REMOVE ELECTRIC UTILITY ASSEMBLY (C1-NOC EACH 1 $196.70
STATE $196.70

REMOVE ELECTRIC UTILITY ASSEMBLY (S) EACH 1 $273.20
STATE $273.20

REMOVE ELECTRIC UTILITY ASSEMBLY (S) WIS EACH 1 $295.06
STATE $295.06

REMOVE ELECTRIC UTILITY ASSEMBLY (SL) EACH 1 $218.56
STATE $218.56

REMOVE ELECTRIC UTILITY ASSEMBLY (TP3S) EACH 1 $1,639.20
STATE $1,639.20

REMOVE ELECTRIC UTILITY ASSEMBLY (TP3D) EACH 1 $2,185.60
STATE $2,185.60

REMOVE ELECTRIC UTILITY ASSEMBLY (DG) EACH 1 $54.64

STATE $54.64

Total
Cost

$601.
$8,009.
$8,009.
$32,779.
$32,779.
.50
$2,334.
.52
.52
$6,556.
.80
$3,824.
.80
$655.
$655.
.56
$218.
$655.
$655.
$437.
$437.
.72
.72
$109.
$109.
$1,049.
$1,049.
$163.
$163.
$1,682.
$1,682.
$316.
$316.
$961.
$961.
$327.
$327.
.70
$196.
.80
$1,092.
$885.
$885.
.56
.56
$1,639.
$1,639.
$2,185.
$2,185.
$2,130.
$2,130.

$2,334

$983
$983

$6,556

$3,824

$218

$2,622
$2,622

$196

$1,092

$218
$218

99
82
82
06
06

50

80

80

68
68

56
68
68
12
12

28
28
12
12
92
92
94
94
91
91
62
62
84
84

70

80
18
18

20
20
60
60
96
96

133

Total
Quantity

37.
189.
189.
421.
421.

35.

35.

3.
3.

15.

15.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

~
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00
00
00
00
00
00
00
00
00
00
00



Item
Number

770M07 .

770M07.

770M07 .

770M07.

770M07 .

770M07.

770M07 .

770M07.

770M07 .

770M07.

770M07 .

770M07.

770M07 .

770M07.

770M07 .

770M07.

770M07 .

770M07 .

770M07 .

770M07 .

770M07 .

770M07 .

770M51.

770M51.

770M51.

770M51.

72

73

74

75

76

77

78

79

80

81

82

83

84

85

86

87

88

89

90

91

92

93

01

02

03

04

Description

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

Average

UTILITY ASSEMBLY (HG)

UTILITY ASSEMBLY (ANC)

UTILITY ASSEMBLY (1TR)

UTILITY ASSEMBLY (GANG-S

UTILITY ASSEMBLY (SW-DIS

UTILITY ASSEMBLY (3CO)

UTILITY ASSEMBLY (CAPACI

UTILITY ASSEMBLY (SERV)

UTILITY ASSEMBLY (LT)

CONDUCTOR

CONDUCTOR

CONDUCTOR

CONDUCTOR

CONDUCTOR

CONDUCTOR

CONDUCTOR

CONDUCTOR

CONDUCTOR

CONDUCTOR

CONDUCTOR

CONDUCTOR

EASEMENT CLEARING

INSTALL STEEL POLE CLASS

INSTALL STEEL POLE CLASS

INSTALL STEEL POLE CLASS

INSTALL STEEL POLE CLASS

9.5mmHSS (3/81
(795AR)
(4/0RR)
(4/0CU)
(1/0ACSR)
(#2HDCU)
(#6HDCU)
(#6DUPLEX)
(#2TRIPLEX)
(1/0TRIPLEX)
(1/0AL URD)

(3/0AL URD)

H2 80FT
H1 65FT
H1 60FT

H1 55FT

Unit Prices

- 2012 Awarded Contracts

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

m

LS

EACH

EACH

EACH

EACH

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

Average

$65.
$65.
.71
.71
$382.
.48
$1,092.
.80
$163.
$163.
.56
$218.
$655.
$655.
$163.
$163.
$218.
.56
.15
.15
$5.
S5.
S$5.
$5.
$5.
$5.
.48
.48
s4.
.15
$3.
$3.
.12
.12
S7.

s7.

s7.

S7.

S7.

s7.

s7.

s7.
$43,125.
$43,125.
$9,442.
$9,442.
.50
.50
$6,145.
$6,145.
$5,484.

$43
$43

$382

$1,092

$218

$218
$4
$4

$4
$4

$4

$6
$6

$7,003
$7,003

Unit Price

57
57

48

80

92
92

56
68
68
92
92
56

79
79
25
25
25
25

15

93
93

32
32
43
43
76
76
98
98
00
00
00
00

00
00
50

Total
Cost

$65.
$65.
.46
.46
$2,677.
$2,677.
$1,092.
.80
$163.
$163.
.56
$218.
$655.
$655.
$2,950.
$2,950.
$1,748.
.48
$3,320.
$3,320.
$27,792.
$27,792.
.50
$4,714.
$1,281.
$1,281.
.16
.16
$2,377.
$2,377.
$750.
$750.
$367.
$367.
$139.
$139.
$661.
$661.
$962.
.24
$1,859.
$1,859.
$43,125.
$43,125.
$18,884.
$18,884.
$28,014.
$28,014.
$184,350.
$184,350.
$170,019.

$1,136
$1,136

$1,092

$218

$1,748

$4,714

$2,316
$2,316

$962

57
57

36
36
80

92
92

56
68
68
56
56
48

00
00
00
00

50
00
00

95
95
63
63
20
20
08
08
27
27
24

34
34
00
00
00
00
00
00
00
00
50

134

Total
Quantity
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
800.
800.
4800.
4800.
898.
898.
244.
244.
517.
517.
573.
573.
191.
191.
60.
60.
19.
19.
89.
89.
124.
124.
233.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

05

06

07

08

09

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

Description

Average Unit Prices - 2012 Awarded Contracts

INSTALL STEEL POLE CLASS H1 50FT

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

STEEL POLE CLASS 1 45FT

ELECTRIC FRAMING ASSY

ELEC FRAMING ASSY

ELEC FRAMING ASSY

ELEC FRAMING ASSY

(A5-2)

(P1FVC1-397)

(P1FVC1-795)

(P1FVC1-2-795)

ELECTRIC FRAMING ASSY

ELECTRIC FRAMING ASSY

ELEC FRAMING ASSY

ELEC FRAMING ASSY

INSTLL ELEC FRAMING ASSY

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

ELEC FRAMING ASSY

ELEC FRAMING ASSY

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

UTILITY

UTILITY

UTILITY

UTILITY

UTILITY

(C7F)

(C8F)

(P1FVC8-795)

(P1FVDC1-795)

(P1FVDC1-2-795)

INSTLL ELECTRIC UTILITY ASSY

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

INSTALL

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

UTILITY

UTILITY

UTILITY

UTILITY

UTILITY

UTILITY

(P1FVDC5)

(P1FDC6-795)
ASSY (GS)
ASSY (M5-6)
ASSY (M5-9)
ASSY (Tx)
ASSY (TP38S)

(SEC RISER)

ASSY (E1-2)
ASSY (E2-2)
ASSY (FP2)
ASSY (SVC)
ASSY (SL)
ASSY (PL)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average

$5,484

$232

$156
$156
$244
$244

$286
$452
$452
$326
$326

$128

$263

Unit Price

.50
$4,046.
$4,046.
$3,575.
$3,575.
.50

$232.

$552.

$552.

$594.

$594.

$692.

$692.

$795.

$795.
$1,797.
$1,797.
$1,633.
$1,633.
$1,230.
$1,230.
$1,368.
$1,368.

$832.

$832.
$2,360.
$2,360.
$7,507.
$7,507.
.25
.25
.10
.10

$601.

$601.
$3,005.
$3,005.

$953.

$953.
.25
$286.
.50
.50
.25
.25
$128.
.80
$429.
$429.
.50
$263.

00
00
00
00

50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00

25

80

30
30

50

Total
Cost

$170,019.
$4,046.
$4,046.
$3,575.
$3,575.
$1,627.
$1,627.
$552.
$552.
$13,068.
$13,068.
$5,536.
$5,536.
$16,695.
$16,695.
$19,767.
$19,767.
$6,532.
$6,532.
$24,600.
$24,600.
$1,368.
$1,368.
$832.
$832.
$4,720.
$4,720.
$22,521.
$22,521.
.50
.50
$3,661.
$3,661.
$11,419.
$11,419.
$15,025.
$15,025.
$4,765.
$4,765.
$49,521.
$49,521.
.50
.50
$31,320.
$31,320.
$3,735.
$3,735.
.70
.70
$790.
$790.

$2,812
$2,812

$5,882
$5,882

$3,863
$3,863

50
00
00
00
00
50
50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

50
50
00
00
00
00
00
00
25
25

00
00
20
20

50
50

135

Total
Quantity

31.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
19.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

1
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Item
Number

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M51.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

30

31

32

33

34

35

36

37

38

39

40

41

42

43

44

45

46

58

59

60

01

02

03

04

05

06

Average Unit Prices - 2012 Awarded Contracts

Description

INSTALL ELECTRIC UTILITY ASSY (XMAS)
INSTALL ELECTRIC UTILITY ASSY (METER)
INSTALL ELECTRIC UTILITY HANDHOLE
INSTLL OVERHD CONDUCTOR #6 DUPLEX (6AD)
INSTLL OVERHD CONDUCTR #2 TRIPLX (2AT)
INSTLL OVRHD CONDUCTR 1/0 TRIPLX (1/0AT)
INSTALL OVERHEAD CONDUCTOR-2 QUAD (2AQ)
INSTALL OVERHEAD CONDUCTOR - 795 AAC
INSTALL OVERHEAD CONDUCTOR - 4/0 ACSR
INSTALL OVERHEAD CONDUCTOR - 1/0 ACSR
INSTALL UNDERGROUND CONDUCTOR - 1/0 URD
REMOVE EXISTING UTILITY FRAMING

REMOVE EXISTING UTILITY POLES

REMOVE EXISTING UTILITY CONDUCTOR
REMOVE EXISTING UNDERGROUND CONDUCTOR
TRANSFER OVERHEAD SVC

TRANSFER OVERHEAD CONDUCTOR

INSTL STEEL POLE CLASS H5 85 FT LENGTH
INSTL STEEL POLE CLASS H4 85 FT LENGTH
INSTL ELECTRIC FRAMING ASSY (P1FVDC8-795
INSTALL WOOD POLE CLASS 1 65FT LENGTH
INSTALL WOOD POLE CLASS 2 55FT LENGTH
INSTALL WOOD POLE CLASS 1 55FT LENGTH
INSTALL WOOD POLE CLASS 1 50FT LENGTH
INSTALL WOOD POLE CLASS 2 45FT LENGTH

INSTALL WOOD POLE CLASS 1 45FT LENGTH

Unit of
Measure

EACH

EACH

EACH

m

Ls

LS

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

Average

$354
$354

$8

$13
$13

$8

$626

$3,723

$2,213
$2,213
$2,033
$2,033

Unit Price

.50
.50
$392.
$392.
$5,640.
$5,640.
$9.

$9.

.25
s$8.
$9.
$9.
$11.
$11.
.16
.16
s$8.
.80
s7.

s7.

$27.
$27.
$28,360.
$28,360.
$46,680.
$46,680.
$60,953.
$60,953.
$1,458.
$1,458.
$117.
$117.
.75
$626.
$12,699.
$12,699.
$12,221.
$12,221.
$3,582.
$3,582.
$3,723.
.40
$2,381.
$2,381.
$2,491.
$2,491.
.73
.73
.68
.68
$2,694.

00
00
00
00
00
00

25
05
05
35
35

80

25
25
60
60
00
00
00
00
00
00
00
00
50
50

75
00
00
00
00
00
00
40

26
26
42
42

94

Total
Cost

$1,418.
$1,418.
$392.
$392.
$5,640.
$5,640.
$9.

$9.
$231.
$231.
$9.

$9.
$908.
$908.
.32
.32
$2,710.
$2,710.
$1,870.
$1,870.
.40
$15,566.
$28,360.
$28,360.
$46,680.
$46,680.
$60,953.
$60,953.
$1,458.
$1,458.
$2,585.
$2,585.
$25,070.
$25,070.
$12,699.
$12,699.
$12,221.
$12,221.
$7,164.
$7,164.
$3,723.
.40
.52
.52
$2,491.
$2,491.
.76
.76
$52,875.
$52,875.
$8,084.

$327,052
$327,052

$15,566

$3,723
$4,762
84,762

$26,564
$26,564

00
00
00
00
00
00
00
00
00
00
05
05
00
00

40
40
50
50

40
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
40

42
42

68
68
82

136

Total
Quantity
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00



Item
Number

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79 .

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

07

08

09

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
STATE $2,694.94

INSTALL WOOD POLE CLASS 4 40FT LENGTH EACH 1 $1,599.39
STATE $1,599.39

INSTALL ELECTRIC FRAMING ASSY (Al) EACH 1 $185.69
STATE $185.69

INSTALL ELECTRIC FRAMING ASSY (A2) EACH 1 $259.80
STATE $259.80

INSTALL ELECTRIC FRAMING ASSY (A3) EACH 1 $300.19
STATE $300.19

INSTALL ELECTRIC FRAMING ASSY (A5) EACH 1 $187.54
STATE $187.54

INSTALL ELECTRIC FRAMING ASSY (A5-1) EACH 1 $402.92
STATE $402.92

INSTALL ELECTRIC FRAMING ASSY (A6) EACH 1 $451.94
STATE $451.94

INSTALL ELECTRIC FRAMING ASSY (C1) EACH 1 $503.68
STATE $503.68

INSTALL ELECTRIC FRAMING ASSY (C1F) EACH 1 $691.26
STATE $691.26

INSTALL ELECTRIC FRAMING ASSY (C2) EACH 1 $874 .21
STATE $874.21

INSTALL ELECTRIC FRAMING ASSY (C2F) EACH 1 $1,157.62
STATE $1,157.62

INSTALL ELECTRIC FRAMING ASSY (C7) EACH 1 $958.70
STATE $958.70

INSTALL ELECTRIC FRAMING ASSY (C7F) EACH 1 $675.94
STATE $675.94

INSTALL ELECTRIC FRAMING ASSY (C8) EACH 1 $1,519.61
STATE $1,519.61

INSTALL ELECTRIC UTILITY ASSY (G105/135) EACH 1 $568.61
STATE $568.61

INSTALL ELECTRIC UTILITY ASSY (M3-3D) EACH 1 $4,507.54
STATE $4,507.54

INSTALL ELECTRIC UTILITY ASSY (M5-6) EACH 1 $249.14
STATE $249.14

INSTALL ELECTRIC UTILITY ASSY (M5-9) EACH 1 $240.85
STATE $240.85

INSTALL ELECTRIC UTILITY ASSY (E1-2) EACH 1 $229.51
STATE $229.51

INSTALL ELECTRIC UTILITY ASSY (E2-2) EACH 1 $297.56
STATE $297.56

INSTALL ELECTRIC UTILITY ASSY (F2-4) EACH 1 $437.75
STATE $437.75

INSTALL ELECTRIC UTILITY ASSY (LT) EACH 1 $504 .06
STATE $504.06

INSTALL ELECTRIC UTILITY ASSY (SVC) EACH 1 $124.63
STATE $124.63

INSTALL ELECTRIC UTILITY ASSY (M2-11) EACH 1 $236.29
STATE $236.29

INSTALL ELECTRIC UTILITY ASSY (M2-12) EACH 1 $214.70

STATE $214.70

Total
Cost

$8,084
$3,198
$3,198
$2,228

$5,423
$5,423

$2,073
$2,073
$2,622
$2,622

$5,752

$4,548
$4,548

$996
$963
$963

$19,698
$19,698

$1,246
$2,126
$2,126

.82
.78
.78
.28
$2,228.

$259.

$259.
$1,200.
$1,200.

$937.

$937.
$4,029.
$4,029.
.28
.28
$3,525.
$3,525.
.78
.78
.63
.63
$1,157.
$1,157.
$5,752.
.20

$675.

$675.
$1,519.
$1,519.
.88
.88
$4,507.
$4,507.

$996.
.56
.40
.40
$13,311.
$13,311.
$1,785.
$1,785.
.75
.75

$504.

$504 .
$1,246.
.30
.61
.61
$7,299.
$7,299.

28
80
80
76
76
70
70
20
20

76
76

62
62
20

94
94
61
61

54
54
56

58
58
36
36

06
06
30

80
80

137

Total
Quantity

3.
2.
2.
12.
12.
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00
00
00
00
00

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00



Item
Number

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

32

33

34

35

36

37

38

39

40

41

42

43

44

45

46

47

48

49

50

51

52

53

54

55

56

57

Descrip
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE

REMOVE

tion

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

WOOD POLE

WOOD POLE

WOOD POLE

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

COND.

COND.

COND.

COND.

COND.

, TYPE

, TYPE

, TYPE

FRAMING

FRAMING

FRAMING

FRAMING

FRAMING

FRAMING

FRAMING

FRAMING

FRAMING

FRAMING

FRAMING

FRAMING

FRAMING

FRAMING

FRAMING

UTILITY

UTILITY

UTILITY

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Measure Region Unit Price

336 AAC m 1 $10.51
STATE $10.51

1/0 ACSR m 1 $7.30
STATE $7.30

#2 ACSR m 1 $5.17
STATE $5.17

#2 TRIPLEX m 1 $16.50
STATE $16.50

#6 DUPLEX m 1 $12.92
STATE $12.92

A EACH 1 $499.04
STATE $499.04

EACH 1 $499.04

STATE $499.04

EACH 1 $582.21

STATE $582.21

ASSY (A1) EACH 1 $41.59
STATE $41.59

ASSY (A2) EACH 1 $49.90
STATE $49.90

ASSY (A4) EACH 1 $66.54
STATE $66.54

ASSY (A5) EACH 1 $62.38
STATE $62.38

ASSY (A5-1) EACH 1 $74.86
STATE $74.86

ASSY (Ae6) EACH 1 $99.81
STATE $99.81

ASSY (B7) EACH 1 $158.03
STATE $158.03

ASSY (C1) EACH 1 $74.86
STATE $74.86

ASSY (C1-1) EACH 1 $99.81
STATE $99.81

ASSY (C1F) EACH 1 $66.54
STATE $66.54

ASSY (C2) EACH 1 $108.13
STATE $108.13

ASSY (C4) EACH 1 $166.35
STATE $166.35

ASSY (C7) EACH 1 $182.98
STATE $182.98

ASSY (C7F) EACH 1 $174.67
STATE $174.67

ASSY (C8) EACH 1 $191.30
STATE $191.30

ASSY (G105/135) EACH 1 $91.50
STATE $91.50

ASSY (M3-3D) EACH 1 $249.52
STATE $249.52

ASSY (M5-6) EACH 1 $74.86

Total
Cost

$21,398
$21,398

$7,982

$582
$582

$124

$266
$686

$598
$598
$798
$798

$598

$66
$66
$216
$216

$166

$174
$174

$191.
$191.
$1,464.
$1,464.
$499.
$499.
$374.

.36
.36
$17,549.
$17,549.
$7,982.
.48
$1,419.
$1,419.
$465.
$465.
$4,491.
$4,491.
$15,969.
$15,969.
.21
.21
$124.
.77
$299.
$299.
.16
$266.
.18
$686.
.88
.88
.48
.48
$158.
$158.
.88
$598.
$99.
$99.
.54
.54
.26
.26
$166.
.35
$548.
$548.
.67
.67

20
20
48

00
00
12
12
36
36
28
28

77

40
40

16

18

03
03

88
81
81

35

94
94

30
30
00
00
04
04
30

138

Total
Quantity

2036.
2036.
2404.
2404.
1544.
1544.
86.
86.
36.
36.
9.

9.
32.
32.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

=

B

B
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00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79 .

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

770M79.

771-28

771-28

58

59

60

61

62

63

64

65

66

67

68

69

70

71

72

73

74

75

76

77

78

79

80

.79

.80

Description

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

TRANSFER

TRANSFER

TRANSFER

TRANSFER

TRANSFER

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

ELECTRIC

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

OVERHEAD

UTILITY

UTILITY

UTILITY

UTILITY

UTILITY

UTILITY

UTILITY

UTILITY

COND. -

COND. -

COND. -

COND. -

COND. -

COND. -

COND. -

COND. -

COND. -

COND. -

OVERHEAD SVC

ELECT UTILITY ASSY

Average Unit Prices - 2012 Awarded Contracts

ASSY (M5-9)
ASSY (UM5-1)
ASSY (E1-2)
ASSY (E2-2)
ASSY (F1-4)
ASSY (LT)
ASSY (PL)
ASSY (SVC)
336 AAC

1/0 ACSR
2/0 ACSR

#2 ACSR

#4 ACSR

#8 CU

1/0 TRIPLEX
#2 TRIPLEX
#4 TRIPLEX

#6 DUPLEX

OVERHEAD CONDUCTOR

ELECTRIC UTILITY ASSY (PL)

ELECTRIC UTILITY ASSY (SL)

2IN STEEL SCHEDULE 40 GAS MAIN

3/4IN STEEL SCHEDULE 40 GAS SERVICE LINE

(G105/135)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

L.F.

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
4
STATE
4
STATE

$74
$74
$74

$74
$74

$33

$58
$58

$3
$3

$2

$3
$3

$3
$3

$2
$2

$415.
$415.
$207.
$207.
$665.
$665.
$291.
$291.
$291.
$291.
$12.
$12.
$9.
$9.

Average
Unit Price

.86
.86
.86
$249.
$249.

s41.

$41.
.86
.86
$33.
.27
$58.
.23
.23
$58.
$41.
$41.

sS4

3s4.
.32
.32
$2.
.58
S1.
S1.
s1.
s1.
$2.
$2.
.33
.33
$3.
.33
$3.
.33
.49
.49

52
52
59
59

27

23

23
59
59
95
95

58

92
92
92
92
00
00

33

33

86
86
94
94
38
38
11
11
11
11
00
00
05
05

Total
Cost

$374
$374
$374

$1,996

$224
$224

$116
$116
$116

$6,892
$6,892

$933

$156
$156
$1,288
$1,288

$134
$134

.30
.30
.30
$249.
$249.
.32
$1,996.
.58
.58
$1,497.
$1,497.
$116.
.46
.46
.46
$1,414.
$1,414.
$871.
$871.
.32
.32
$299.
$299.
$4,450.
$4,450.
.12
$933.
$1,344.
$1,344.
.51
.51
.71
.71
$139.
$139.
.46
.46
$7,485.
$7,485.
$415.
$415.
$665.
$665.
$291.
$291.
$291.
$291.
$259,680.
$259,680.
$21,140.
$21,140.

52
52

32

15
15
46

06
06
20
20

28
28
56
56

12
00
00

86
86

48
48
88
88
38
38
11
11
11
11
00
00
80
80

139

Total
Quantity

47

PR RRPRN

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
176.
176.
2076.
2076.
116.
116.
2318.
2318.
486.
486.
672.
672.
47.
.00
387.
387.
42.
42.
54.
54.
18.
18.
.00
.00
.00
.00
.00
.00
.00
.00
21640.
21640.
2336.
2336.

00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00

00
00
00
00



Item
Number

771-28

771-28

771-28

771-28

771-28

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

.81

.82

.83

.84

.85

01

02

05

06

07

08

09

10

11

12

13

14

15

16

17

18

19

20

21

22

23

Average Unit Prices - 2012 Awarded Contracts

Description

DIRECTIONAL BORING-2IN UNDER ROADS
DIRECTIONAL BORING-3/4IN UNDER ROADS
DIRECTIONAL BORING-2IN UNDER CREEKS
DIRECTIONAL BORING-2IN UNDER DRIVEWAYS
2IN GAS VALVE-BOX ASSEMBLY

CPLG CON-STAB 3/4PEW/MED CAP EFV

CPLG CON-STAB 3/4X1/2 PE W/MED CAP EFV
PIPE POLY 3/4 PE 2406 SDR11 500FT

PIPE POLY 2 PE 2406 SDR11 250FT

PIPE POLY 4 PE 2406 SDR11 40FT

ELL BF 2 90 DEG PE 2406

ELL BF 4 950 DEG PE 2406

CAP BF 1/2 CTS PE 2406

CAP BF 3/4 PE 2406

CAP BF 2 PE 2406

CAP BF 4 PE 2406

EFV STICK 3/4 X 10 CTS PE MED CAP DRES
TEETAP SDL EF 4 X 2 PE 2406 CENTR
TEETAP SDL FUS 2 X 3/4 PE BF CENTR
TEETAP SDL MECH 2 X 3/4 STABW/HI CAPEFV
TEETAP SDL MECH 4 X 3/4 STABW/HI CAPEFV
TEE 4 X 4 X 4 PE 2406 BF

WIRE #12 CU BLK SOLID THHN 500FT

TAPE CAUTION 3 X 1000FT YLW/BLK "GAS"
ROCK DUST PADDING MATERIAL

STONE BACKFILL GRADE 57 CRUSH/RUN

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

TON

TON

Region

4

STATE

4

STATE

4

STATE

4

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

Average
Unit Price

$37.
$37.
$17.
$17.
$37.
$37.
$37.
$37.
$550.
$550.
s1.
s1.
S1.
s1.
$15.
$15.
$18.
$18.
$27.
$27.
$10.
$10.
$10.
$10.
$5.
$5.
$5.
$5.
$15.
$15.
$15.
$15.
$31.
$31.
$40.
$40.
.10
.10
S$5.
$5.
$5.
$5.
$105.
$105.
s1.
S1.
.50
.50
$25.
$25.
$25.

$2
$2

$52
$52

50
50
65
65
50
50
50
50
00
00
05
05
05
05
75
75
90
90
30
30
50
50
50
50
25
25
25
25
75
75
75
75
50
50
95
95

25
25
25
25
00
00
05
05

20
20
20

Total
Cost

$13,125.
$13,125.
$14,473.
$14,473.
$16,125.
$16,125.
$12,375.
$12,375.
$7,150.
$7,150.
$10.
$10.

$5.

S5.
$4,331.
$4,331.
$22,680.
$22,680.
$13,650.
$13,650.
.50
$52.
.50
$52.
.25
.25
$52.
.50
$157.
$157.
.75
.75
$157.
$157.
.75
.75
$21.
$21.
$26.
.25
$26.
.25
$525.
$525.
$2,100.
$2,100.
$105.
$105.
$5,040.
$5,040.
$7,560.

$52
$52

$26
$26

$52

$78
$78

$204
$204

$26

$26

00
00
00
00
00
00
00
00
00
00
50
50
25
25
25
25
00
00
00
00

50

50

50

50
50

50
50

00
00
25

25

00
00
00
00
00
00
00
00
00

140

Total
Quantity

350.
350.
820.
820.
430.
430.
330.
330.
13.
13.
10.
10.
5.

5.
275.
275.
1200.
1200.
500.
500.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
2000.
.00
.00
200.
200.
300.
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Item
Number

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

59

60

61

62

63

64

65

66

67

68

69

70

71

72

73

74

75

76

77

78

79

80

81

82

83

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
STATE $25.20

8IN STL GAS MAIN L.F. 2 $59.00
STATE $59.00

4IN STL GAS MAIN L.F. 2 $41.00
STATE $41.00

4IN PE GAS MAIN L.F. 2 $11.00
STATE $11.00

2IN PE GAS MAIN L.F. 2 $11.00
STATE $11.00

3/4IN PE GAS MAIN L.F. 2 $14.00
STATE $14.00

4IN STL BALLVALVE EACH 2 $1,200.00
STATE $1,200.00

4IN PE BALLVALVE EACH 2 $400.00
STATE $400.00

2IN P.E. BALL VALVE EACH 2 $150.00
STATE $150.00

4IN PE (HOT TAP) EACH 2 $500.00
STATE $500.00

2IN PE (HOT TAP) EACH 2 $250.00
STATE $250.00

3/4IN PE CONNECTION (HOT TAP) EACH 2 $50.00
STATE $50.00

6IN STL STOPPER FITTING (HOT TAP) EACH 2 $2,800.00
STATE $2,800.00

4IN STL STOPPER FITTING (HOT TAP) EACH 2 $2,000.00
STATE $2,000.00

OPEN CUT STREAMS W/ 4IN PE L.F. 2 $112.00
STATE $112.00

OPEN CUT STREAMS W/ 2IN PE L.F. 2 $112.00
STATE $112.00

12IN STL CSNG (BORED) 8IN STL CARRIER L.F. 2 $160.00
STATE $160.00

6IN STL CSNG (BORED) 4IN PE CARRIER L.F. 2 $70.00
STATE $70.00

4IN STL CSNG (BORED) 2IN PE CARRIER L.F. 2 $45.00
STATE $45.00

2IN STL CSNG (BORED) 3/4IN PE CARRIER L.F. 2 $22.00
STATE $22.00

2IN STL CSNG (OPEN CUT) 3/4IN PE CARRIER L.F. 2 $10.00
STATE $10.00

ASPHALT REPLACEMENT S.Y. 2 $30.00
STATE $30.00

CRUSHED STONE BACKFILL TON 2 $20.00
STATE $20.00

CONCRETE REPLACEMENT S.Y. 2 $36.00
STATE $36.00

ROCK EXCACATION c.Y. 2 $90.00
STATE $90.00

ROCKSHIELD PADDING L.F. 2 $6.00

STATE $6.00

Total
Cost

$7,560.
$35,400.
$35,400.
$29,110.
$29,110.
$193,160.
$193,160.
$53,240.
$53,240.
$13,132.
$13,132.
$4,800.
$4,800.
$3,200.
$3,200.
$2,550.
$2,550.
$500.
$500.
$3,750.
$3,750.
$750.
$750.
$5,600.
$5,600.
$4,000.
$4,000.
$2,016.
$2,016.
$2,016.
$2,016.
$34,560.
$34,560.
$45,500.
$45,500.
$43,020.
$43,020.
$5,280.
$5,280.
$1,200.
$1,200.
$10,500.
$10,500.
$30,400.
$30,400.
$4,680.
$4,680.
$135,000.
$135,000.
$6,000.
$6,000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Total
Quantity

300.
600.
600.
710.
710.
17560.
17560.
4840.
4840.
938.
938.
4.

4.

8.

8.

17.
17.

1.

.00
15.
15.
15.
15.
2.

2.

2.

2.
18.
18.
18.
18.
216.
216.
650.
650.
956.
956.
240.
240.
120.
120.
350.
350.
1520.
1520.
130.
130.
1500.
1500.
1000.
1000.

1

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

771-29.

771-29.

771-29.

771-29.

771-29.

771-29.

771-30.

771-30.

771-30.

771-30.

771-30.

771-30.

771-30.

771-30.

771-30.

771-30.

771-30.

771-30.

771-30.

771-30.

771-30.

771-30.

771-30.

771-30.

771-30.

771-30.

84

85

86

87

88

89

58

59

60

61

62

63

64

65

66

67

81

82

83

84

85

86

87

88

89

90

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
REGULATING STATION LS 2 $38,000.00
STATE $38,000.00

TESTING - 8IN STL GAS MAIN L.F. 2 $1.00
STATE $1.00

TESTING - 4IN STL GAS MAIN L.F. 2 $1.00
STATE $1.00

TESTING - 4IN PE2406 GAS MAIN L.F. 2 $1.00
STATE $1.00

TESTING - 2IN PE2406 GAS MAIN L.F. 2 $1.00
STATE $1.00

TESTING - 3/4IN PE2406 GAS MAIN L.F. 2 $1.00
STATE $1.00

2.375 PE2406 SDR 11.0 POLYETHYLENE PIPE L.F. 3 $39.00
STATE $39.00

CENTRAL 2 IN BUTT FUSE TEE EACH 3 $342.50
STATE $342.50

CENTRAL 2 IN BUTT FUSE CAP EACH 3 $321.00
STATE $321.00

CENTRAL 2 IN BUTT FUSE ELBOW EACH 3 $391.00
STATE $391.00

2 EF x 0.75 EF TAPPING TEE WITH E.F.V. EACH 3 $1,043.00
STATE $1,043.00

10 GA CU YLW SOLID THHN TRACER WIRE L.F. 3 $0.40
STATE $0.40

CAUTION TAPE GAS BURIED BELOW L.F. 3 $0.16
STATE $0.16

FINE AGGREGATE NO. 10 TONS TON 3 $25.20
STATE $25.20

GRAVEL BACKFILL FOR DRIVES TONS TON 3 $21.00
STATE $21.00

UNCASED BORE FOR 2 IN PIPE L.F. 3 $56.00
STATE $56.00

8IN MDPE GAS MN, SDR 13.5 INSIDE PVMNT L.F. 1 $51.00
STATE $51.00

8IN MDPE GAS MN, SDR 13.5 OUTSIDE PVMNT L.F. 1 $42.00
STATE $42.00

8INIPS MDPE GAS VALVE EACH 1 $2,275.50
STATE $2,275.50

8INPL TO 8INPL CONN (FIG 9-15320-1) EACH 1 $3,385.50
STATE $3,385.50

8INPL TO 2INPL CONN (FIG 20-15305-v2) EACH 1 $1,165.50
STATE $1,165.50

2INPL TO 2INPL CONN (FIG 2-15320-bl) EACH 1 $1,193.25
STATE $1,193.25

SERVICE RECONN (FIG 1-15345-a) EACH 1 $1,165.50
STATE $1,165.50

CONDEMN EXISTING GAS FACILITIES Ls 1 $2,220.00
STATE $2,220.00

CLEAN UP RESTORATION & CLOSEOUT LS 1 $11,100.00
STATE $11,100.00

2-INCH STEEL L.F. 1 $45.00

Total
Cost

$38,000.
$38,000.
$600.
$600.
$710.
$710.
$17,848.
$17,848.
$5,398.
$5,398.
$1,029.
$1,029.
$15,990.
$15,990.
.50
.50
$321.
$321.
$782.
£782.
$1,043.
$1,043.
$164.
$164.
$40.

$40.
$4,032.
$4,032.
$840.
$840.
$9,240.
$9,240.
$135,558.
$135,558.
$27,678.
$27,678.
$9,102.
$9,102.
$3,385.
$3,385.
$6,993.
$6,993.
$7,159.
$7,159.
$11,655.
$11,655.
$2,220.
$2,220.
$11,100.
$11,100.
$26,100.

$342
$342

00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
50
00
00
50
50
00
00
00
00
00
00
00

142

Total
Quantity

1.
.00
600.
600.
710.
710.
17848.
17848.
5398.
5398.
1029.
1029.
410.
410.
.00
.00
.00
.00
.00
.00
.00
.00
410.
410.
250.
250.
160.
160.
40.
40.
165.
165.
2658.
2658.
659.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

1
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Item
Number

771-30.

771-30.

771-30.

771-30.

771-30.

771-31.

771-31.

771-31.

771-31.

771M03

771M03

771M03

771M03

771M03

771MO03.

771M04 .

771M04 .

771M04 .

771M04 .

771M04 .

771M04 .

771M04 .

771M04 .

771M04

771M04

91

92

93

94

95

30

31

32

33

.85

.86

.87

.88

.89

90

01

02

03

05

06

07

08

09

.10

.11

Average Unit Prices - 2012 Awarded Contracts

Description

SPACERS

4-INCH DRESSER EXPANSION JOINT

2-INCH STEEL VALVE

PIPE HANGERS

CONCRETE INSERTS

HOT TAP STOP & PLUG 4IN STEEL GAS LINE

4IN STEEL GAS MAIN OPEN CUT

4IN STEEL GAS MAIN DIR BORE (STREAM CROS

AB&ON

200mm

200mm

4 00mm

200mm

200mm

200mm

200mm

100mm

200mm

400mm

4 00mm

EX. STEEL GAS MAIN IN PLACE

MDPE MN TIE-IN TO 150mm EXSTNG STL
MDPE MN TIE-IN TO 150mm EXSTNG DI

STL MN TIE-IN TO 400mm EXSTNG STL

X 200mm CONNECTION (2 VALVES)

MDPE GAS MN BORE (300mm MDPE CSNG)
MDPE GAS MN BORE (300mm STL CSNG)

MDPE GAS MN OPEN CUT

MDPE GAS MN OPEN CUT

MDPE GS MN OPN CT ENC W/300mm MDPE
STEEL GAS MN OPEN CUT

STEEL GAS MN INSTALLED BY BORE

ADD-ON FOR FILL STONE BACKFILL

CLEAN

200mm

200mm

200mm

BCKFLL FOR STL MN INSTL

X 100mm CONNECTION

X 200mm CONNECTION

PE GAS VALVE

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

LS

EACH

EACH

EACH

EACH

TONN

EACH

EACH

EACH

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
4
STATE
4
STATE
4
STATE
4
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average

$45.
s1.

s1.
$8,400.
$8,400.
$1,275.
$1,275.
$160.
$160.
$45.
$45.
$3,498.
.15
$31.
$31.
$50.
$50.
.29
.29
$16,500.
$16,500.
$3,300.
$3,300.
$11,000.
$11,000.
$4,400.
$4,400.
.66
$1,082.
$1,624.
$1,624.
$101.
$101.
$90.
$90.
.58
.58
$721.
$721.
.88
$3,608.
$36.
$36.
$30.
$30.
$4,950.
$4,950.
$5,500.
$5,500.
$1,760.
$1,760.

$3,498

$498

$498

$1,082

$234
$234

$3,608

Unit Price

00
00
00
00
00
00
00
00
00
00
00
15

83
83
60
60

00
00
00
00
00
00
00
00

66
00
00
05
05
22
22

78
78

88
09
09
31
31
00
00
00
00
00
00

Total
Cost

$26,100.
$68.
$68.
$8,400.
$8,400.
$2,550.
$2,550.
$4,640.
$4,640.
$1,305.
$1,305.
$6,996.
.30
.50
.50
$3,036.
$3,036.
.29
.29
$33,000.
$33,000.
$3,300.
$3,300.
$22,000.
$22,000.
$4,400.
$4,400.
$113,679.
$113,679.
$68,208.
$68,208.
$404,705.
$404,705.
$902.

.20
$19,235.
$19,235.
$111,875.
$111,875.
$111,875.
$111,875.
.50
.50
$10,608.
.50

$6,996
$4,774
$4,774

$498
$498

$902

$138,946
$138,946

$10,608

$4,950.
$4,950.
$11,000.
$11,000.
$8,800.
$8,800.

00
00
00
00
00
00
00
00
00
00
00
30

00
00

00
00
00
00
00
00
00
00
30
30
00
00
25
25
20

56
56
90
90
28
28

50

00
00
00
00
00
00

143

Total
Quantity

580.
68.
68.

1.
1.
2.
2.
29.
29.
29.
29.
2.
2.

150.

150.

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

105.

105.
42.

.00

4005.

4005.

10.
10.
82.
82.
155.
155.
31.
31.

3850.

3850.
350.
350.

.00

.00

.00

.00

.00

.00
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00
00
00
00
00
00
00
00



Item
Number

771M04

771M04

771M04

771M04

771M04

771M04

771M04

771M04

771M04

771M04

771M04

771M04

771M04

771M04

771M04

771M04

771M04

771M04

771M04

771M04

771M04

771M04

771M04

771M04

771M04

771M04

.13

.14

.16

.17

.18

.19

.20

.21

.22

.23

.24

.25

.26

.69

.70

.71

.72

.73

.74

.75

.76

.77

.78

.79

.80

.81

Average Unit Prices - 2012 Awarded Contracts

Description

SERVICE RECONNECTION AT MN

13mm TO 25mm SERVICE LINE

100mm MDPE MN TIE-IN TO 100mm MDPE
200mm MDPE MN TIE-IN TO 200mm MDPE
X-RAY TESTING OF WELDS

ANODE BED & TESTING STATION

ROCKSHIELD

REMOVAL OF GAS FACILITIES

SITE RESTORATION LAWN REPAIR ETC.

TRFFC CNTRL PLAN & DVCS (CITY OF KNOX.)
PIPELINE MARKERS

TEMPORARY TIE-IN

GAS LOSS IN 400mm STEEL LINE

50 MM STEEL GAS PIPE

100 MM STEEL PIPE IN 100 MM STEEL CASING
50 MM GREASELESS BALL VALVE

50 MM CONN TO EXISTING (STA 1+388 LEFT)
50 MM CONN TO EXISTING (STA 1+388 RIGHT)
PURGE AND CAP EXISTING 50 MM STEEL PIPE
150 MM PE PIPE

150 MM PE IN 300 MM STEEL CASING

50 MM PE PIPE

150 MM X 50 MM TEE AND VALVE ASSEMBLY
50 MM PE BALL VALVE

50 MM PE END CAP

150 MM X 50 MM PE CONN TO EXISTING

Unit of
Measure

EACH

m

EACH

EACH

EACH

EACH

LS

LS

EACH

EACH

LS

EACH

LS

Ls

EACH

LS

EACH

EACH

EACH

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE

STATE

Average
Unit Price

$550.
$550.
.87
.87
$880.
$880.
$1,320.
$1,320.
$110.
$110.
$1,100.
$1,100.
.87
.87
s1.

s1.
$250.
$250.
$4,500.
$4,500.
$55.
$55.
$1,100.
$1,100.
$11,000.
$11,000.
$155.
$155.
$292.
.81
.50
$682.
$2,520.
$2,520.
$2,520.
$2,520.
$525.
$525.
.12
.12
$413.
.39
$41.
s41.
$2,415.
$2,415.
$315.
$315.
$210.
$210.
$4,200.

$28
$28

$28
$28

$292
$682

$86
$86

$413

00
00

00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
02
02
81

50
00
00
00
00
00
00

39

34
34
00
00
00
00
00
00
00

Total
Cost

$2,200.
$2,200.
.80
.80
$880.
$880.
$2,640.
$2,640.
$11,000.
$11,000.
$2,200.
$2,200.
$5,369.
$5,369.
$890.
$890.
$250.
$250.
$4,500.
$4,500.
$1,375.
$1,375.
$5,500.
$5,500.
$11,000.
$11,000.
$2,325.
$2,325.
$21,960.
$21,960.
$1,365.
$1,365.
$2,520.
$2,520.
$2,520.
$2,520.
$1,575.
$1,575.
$93,009.
$93,009.
$22,736.
.45
.80
.80

$1,154
$1,154

$22,736
$13,228
$13,228

$2,415.
$2,415.
$630.
$630.
$420.
$420.
$12,600.

00
00

00
00
00
00
00
00
00
00
82
82
00
00
00
00
00
00
00
00
00
00
00
00
30
30
75
75
00
00
00
00
00
00
00
00
60
60
45

00
00
00
00
00
00
00

144

Total
Quantity

WRRRRND

w

WNNDNDNR

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
1080.
1080.
55.
55.
320.
320.
.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00



Item

Number

771M04

771M04

771M04

771M04

771M04

771M04

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

.82

.83

.84

.85

.86

.87

01

02

03

04

05

06

07

08

09

10

11

12

13

14

15

16

17

18

19

Average Unit Prices - 2012 Awarded Contracts

Description

#10 COPPER TRACER WIRE

MISC 150 MM PE VALVE AND BOX

MISC 50 MM PE VALVE AND BOX

MISC STONE

MISC CONCRETE

PURGE AND CAP EXIST. 50 MM PE PIPE

<50 mm HDPE 3408 SDR11 GAS PIPE OPEN CUT
50 mm HDPE 3408 SDR11 GAS PIPE OPEN CUT

100 mm HDPE 3408 SDR11 GAS PIPE OPEN CUT
150 mm HDPE 3408 SDR11 GAS PIPE OPEN CUT
200 mm X 6.35 mm STEEL PIPE OPEN CUT

<50 mm HDPE 3408 SDR11 GAS PIPE DIR BORE
50 mm HDPE 3408 SDR11 GAS PIPE DIR BORE

100 mm HDPE 3408 SDR11 GAS PIPE DIR BORE
150 mm HDPE 3408 SDR11 GAS PIPE DIR BORE
200 mm X 6.35 mm STEEL PIPE DIR BORE

150 mm STEEL MAIN BRIDGE CROSSING

200 mm STEEL MAIN BRIDGE CROSSING

4WAY PE VALVE SYSTEM (4 - 150mm)

3WAY PE VALVE SYSTEM (3 - 150mm)

150mm PE IN-LINE VALVE

150X150mm PE BRANCH TIE-IN W 150mm VALVE
150X50mm PE BRANCH TIE-IN W/ 50mm VALVE

100X100mm PE BRANCH TIE-IN W 100mm VALVE

200mm PE TIE-IN (200X150mm NEW TO EXIST)

Unit of
Measure

EACH

EACH

TONN

m3

EACH

LS

Ls

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average
Unit Price

$4,200.
s1.

s1.
$1,050.
$1,050.
.57
$173.
.40
.40
$343.
.35
$1,050.
$1,050.
.10
.10
.88
$48.
.64
.64
$75.
$75.
$187.
$187.
$47.
$47.
.48
$38.
.16
$56.
.40
.40
$353.
.60
$161,200.
$161,200.
$156,000.
$156,000.
$3,120.
$3,120.
$2,475.
$2,475.
.40
.40
$1,716.
$1,716.
$795.
$795.
$1,300.
$1,300.
.40
$686.

$173

$32
$32

$343
$54
$54

$48

$42
$42

$38
$56

$114
$114

$353

$894
$894

$686

00
03
03
00
00

57

35

00
00

88

92
92
20
20
84
84

48

16

60

00
00
00
00
00
00
20
20

00
00
60
60
00
00

40

Total
Cost

$12,600.
$1,442.
$1,442.
$2,100.
$2,100.
$347.
$347.
$1,620.
$1,620.
$1,716.
.75
$1,050.
$1,050.
$16,230.
$16,230.
$9,776.
$9,776.
$30,231.
$30,231.
$302,768.
$302,768.
$441,043.
.20
$2,392.
$2,392.
$3,848.
$3,848.
$9,940.
$9,940.
.80
.80
$208,624.
$208,624.
$161,200.
$161,200.
$156,000.
$156,000.
$15,600.
$15,600.
$2,475.
$2,475.
.80
.80
$1,716.
$1,716.
$1,591.
$1,591.
$1,300.
$1,300.
.40
$686.

$1,716

$441,043

$134,648
$134,648

$1,788
$1,788

$686

00
00
00
00
00
14
14
00
00
75

00
00
00
00
00
00
76
76
96
96
20

00
00
00
00
32
32

00
00
00
00
00
00
00
00
20
20

00
00
20
20
00
00

40

145

Total
Quantity
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

100.

177.

177.
1177.
.00
590.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00

00



Item
Number

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

771MO5.

773-13

773-13

773-22

20

21

22

23

24

25

26

27

28

30

31

32

33

34

35

36

37

39

40

41

42

43

44

.81

.84

.78

Average Unit Prices - 2012 Awarded Contracts

Description

150mm PE TIE-IN (150X150mm NEW TO EXIST)
100mm PE TIE-IN (100X100mm NEW TO EXIST)
50 mm PE TIE-IN (50X50 mm NEW TO EXST)
<=50 mm PE TEMP. BY-PASS FOR TIE-IN

200 mm STEEL BOTTOM OUT STOPPER TIE-IN
200 mm STEEL TIE-IN

200 mm STEEL IN-LINE VALVE

RECON EXIST PE SERV LN (<=50 mm)

SERVICE LINE TAP

PIPE LINE MARKER (TUBE)

FINE AGGREGATE NO. 10 BEDDING / BACKFILL
CRUSHED STONE NO. 57 BACKFILL

BORROW SOIL FOR UNSUITABLE BACKFILL
ASPHALT REMOVAL AND REPLACEMENT
CONCRETE REMOVAL AND REPLACEMENT

GRAVEL DRIVEWAY REPLACEMENT

SOLID ROCK EXCAVATION

TEMPORARY SEEDING & STRAW

MULCH

CATHODIC PROTECTION TEST STATION

CP ANODES FOR STEEL MAIN ON BRIDGE
PURGE AND RETIRE EXISTING GAS LINE

200 mm STEEL MAIN BRIDGE END CONNECTIONS
12 DUCT SUPPORT STRUCTURE

12-4IN DUCT HANGER SUPPORT STRUCTURE

EXPT 1-1/4IN EXPANDABLE ANCHOR

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

TONN

TONN

m3

TONN

TONN

TONN

m3

m2

m2

EACH

EACH

LS

EACH

EACH

EACH

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

Average
Unit Price

$936.
$936.
$915.
$915.
$561.
$561.
$312.
$312.
$17,680.
$17,680.
$1,560.
$1,560.
$10,400.
$10,400.
$312.
$312.
$353.
.60
.40
.40
.44
$24.
$23.
$23.
$24.
$24.
$270.
$270.
$315.
$315.
$24.
$24.
.88
$48.

$0.

$0.

s1.

S1.

$55.
$55.
$187.
$187.
$0.

$0.
$8,320.
$8,320.
$15,000.
$15,000.
$10,000.
$10,000.
$530.

$353
$62
$62
$24

$48

00
00
20
20
60
60
00
00
00
00
00
00
00
00
00
00
60

44
92
92
96
96
00
00
00
00
96
96

88
66
66
10
10
12
12
20
20
21
21
00
00
00
00
00
00
00

Total
Cost

$11,232.
$11,232.
$915.
$915.
$1,684.
.80
$4,056.
$4,056.
$70,720.
$70,720.
$3,120.
$3,120.
$20,800.
$20,800.
$4,992.
$4,992.
$5,657.
$5,657.
$4,368.
$4,368.
$133,026.
$133,026.
.24
$6,506.
$14,976.
$14,976.
$18,090.
$18,090.
$21,105.
$21,105.
$673.
$673.
.80
$2,932.
$5,730.
$5,730.
$530.
$530.
$110.
$110.
$374.
.40
$1,575.
$1,575.
$8,320.
$8,320.
$15,000.
$15,000.
$10,000.
$10,000.
$7,950.

51,684

$6,506

$2,932

$374

00
00
20
20
80

00
00
00
00
00
00
00
00
00
00
60
60
00
00
92
92

24
00
00
00
00
00
00
92
92

80
12
12
20
20
24
24
40

00
00
00
00
00
00
00
00
00

146

Total
Quantity
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5443.
5443.
272.
272.
600.
600.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
00
00
00
00
00
00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $530.00 $7,950.00 15.00
773-22.79 REMOVE POLE EACH 3 $132.50 $2,120.00 16.00
STATE $132.50 $2,120.00 16.00
773-22.80 35 FT CLASS 5 POLE SSP EACH 3 $848.00 $2,544.00 3.00
STATE $848.00 $2,544.00 3.00
773-22.81 40 FT CLASS 4 POLE SSP EACH 3 $901.00 $5,406.00 6.00
STATE $901.00 $5,406.00 6.00
773-22.82 50 FT CLASS 2 POLE SSP EACH 3 $1,272.00 $3,816.00 3.00
STATE $1,272.00 $3,816.00 3.00
773-22.83 55 FT CLASS 2 POLE SSP EACH 3 $1,696.00 $1,696.00 1.00
STATE $1,696.00 $1,696.00 1.00
773-22.84 45 FT CLASS 3 POLE SSP EACH 3 $1,060.00 $1,060.00 1.00
STATE $1,060.00 $1,060.00 1.00
773-22.85 4IN SCHEDULE 40 PVC CONDUIT L.F. 3 $12.72 $19,207.20 1510.00
STATE $12.72 $19,207.20 1510.00
773-22.86 4IN SCH 40 PVC 90 DEG 3FT RADIUS BEND EACH 3 $106.00 $424.00 4.00
STATE $106.00 $424.00 4.00
773-23.59 INSTALL MR-3/4IN MANTA RAY ANCHOR EACH 3 $350.00 $1,400.00 4.00
STATE $350.00 $1,400.00 4.00
773-23.60 35FT CLASS 5 POLE SSP EACH 3 $1,000.00 $4,000.00 4.00
STATE $1,000.00 $4,000.00 4.00
773-23.61 30FT CLASS 5 POLE SSP EACH 3 $800.00 $800.00 1.00
STATE $800.00 $800.00 1.00
773-23.62 4IN. SCH 40 PVC CONDUIT W/ALL BENDS EACH 3 $5.00 $18,000.00 3600.00
STATE $5.00 $18,000.00 3600.00
773-23.63 6 DUCT FORMATION W/SWEEPING BENDS L.F. 3 $35.00 $21,000.00 600.00
STATE $35.00 $21,000.00 600.00
773-23.64 FURNISH & INSTALL PRECAST MANHOLE 6X12X7 EACH 3 $21,640.00 $43,280.00 2.00
STATE $21,640.00 $43,280.00 2.00
773-23.65 20IN CASING-INCLUDES BORE L.F. 3 $150.00 $9,000.00 60.00
STATE $150.00 $9,000.00 60.00
773-23.66 MANHOLE (ABANDON/REMOVE/GRAVEL BACKFILL) EACH 3 $1,200.00 $1,200.00 1.00
STATE $1,200.00 $1,200.00 1.00
773-23.67 REMOVE POLE EACH 3 $150.00 $600.00 4.00
STATE $150.00 $600.00 4.00
773-23.68 MARKER POST (PROVIDED BY BELLSOUTH) EACH 3 $100.00 $400.00 4.00
STATE $100.00 $400.00 4.00
773-23.69 INSTALL FRAME & COVER (FURNISHED BY AT&T) EACH 3 $350.00 $700.00 2.00
STATE $350.00 $700.00 2.00
773-24.01 REMOVE POLE EACH 1 $131.25 $6,956.25 53.00
STATE $131.25 $6,956.25 53.00
773-24.02 REMOVE DOWN GUY AND ANCHOR ROD EACH 1 $52.50 $1,942.50 37.00
STATE $52.50 $1,942.50 37.00
773-24.03 REMOVE AERIAL CABLE AND/OR STRAND L.F. 1 $1.05 $15,078.00 14360.00
STATE $1.05 $15,078.00 14360.00
773-24.04 25PR GROUP REMOVAL SPLICE EACH 1 $13.13 $5,146.96 392.00
STATE $13.13 $5,146.96 392.00
773-24.05 REMOVE DROP WIRE SPAN EACH 1 $29.61 $2,724 .12 92.00
STATE $29.61 $2,724.12 92.00
773-24.06 REMOVE PEDESTAL EACH 1 $120.75 $362.25 3.00

STATE $120.75 $362.25 3.00



Item
Number

773-24.

773-24.

773-24.

773-24

773-24

773-24

773-24

773-24

773-24

773-24

773-24

773-24

773-24

773-24

773-24

773-24

773-24

773-24

773-24

773-24

773-24

773-24

773-24

773-24

773-24

773-24

07

08

09

.10

.11

.12

.13

.14

.15

.16

.17

.18

.19

.20

.21

.22

.23

.24

.25

.26

.27

.28

.29

.30

.31

.32

Average Unit Prices - 2012 Awarded Contracts

Description
35FT CLASS 5 POLE CCA TREATED

10M DEAD END GUY PACKAGE

3INX8FT U-GUARD TO INCLUDE CLEATING CA

3IN SLICK TERMINAL WITH BLOCK
3IN SLICK CLOSURE

5IN SLICK TERMINAL WITH BLOCK
5IN SLICK CLOSURE

7IN SLICK CLOSURE

10M STRAND

TRANSFER EXISTING CA/STRAND/DROP
4IN 22.5 DEGREE SWEEPS

4IN 90 DEGREE SWEEPS

4IN DUCT PLUG

SEAL DUCT

3FTX5FTX4FT SPLICE PIT

6IN PEDESTAL WITH TERMINAL BLOCK
12IN PEDESTAL WITH TERMINAL BLOCK
1248 PEDESTAL WITH TERMINAL BLOCK
4IN SCH 40 PVC CONDUIT

1.25IN RIBBED SUBDUCT

1500/24 ALP-SJ-FSF CABLE-COPPER
1200/24 ALP-SJ-FSF CABLE-COPPER
900/24 ALP-SJ-FSF CABLE-COPPER
600/24 ALP-SJ-FSF CABLE-COPPER
400/24 ALP-SJ-FSF CABLE-COPPER

200/24 ALP-SJ-FSF CABLE-COPPER

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

L.F.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

Average

$542
$542

$86

$264

$284
$284
$382
$382

$94

$16
$16

$2,564
$226
$226
$363

$668
$668

$53

$13
$13

Unit Price

.85
.85
$140.
$140.
$86.
.56
$264.
.75
$190.
$190.
$370.
$370.
.72
.72
.41
.41
S1.
s1.
$231.
$231.
.49
$94.
$197.
$197.
$13.
$13.
.18
.18
$2,564.
.27
.56
.56
.39
$363.
.85
.85
$44.
$44.
s1.
s1.
$53.
.58
$39.
$39.
$27.
$27.
$19.
$19.
.23
.23
S

14
14
56

75

02
02
95
95

38
38
00
00

49
82
82
02
02

27

39

91
91
74
74
58

33
33
84
84
25
25

55

Total
Cost

$1,085.
$1,085.
.20
.20
$3,808.
.64
$1,853.
.25
$1,520.
$1,520.
.75
$1,854.
.88
.88
.87
.87
$979.
$979.
$693.
$693.
.73
$16,724.
$11,671.
$11,671.
.44
.44
.52
.52
$79,492.
.37
$2,945.
$2,945.
$3,997.
$3,997.
.85
.85

$4,204
$4,204

$3,808

$1,853

$1,854

$1,138
$1,138
52,676
$2,676

$16,724

$1,588
$1,588
$1,844
$1,844

$79,492

$668
$668

$920,655.
$920,655.
$30,450.
$30,450.
$81,441.
$81,441.
.25
.25
.80

$20,648
$20,648
$16,564

$16,564.
$8,181.
$8,181.
.70
.70
$19,290.

$19,712
$19,712

70
70

64

25

16
16

75

80
80
00
00

73
38
38

37

28
28
29
29

00
00
00
00
60
60

80
25
25

25

148

Total
Quantity

2.
.00
30.
30.
44 .
44.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
710.
.00
.00
177.
177.
59.
59.
122.
122.
114.
114.
31.
31.
13.
13.
11.
11.
.00
.00
20500.
20500.
17500.
17500.
1520.
1520.

525.

525.

595.

595.

425.

425.
1490.
1490.
2555.

2
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00

00
00
00
00

00

00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $7.55 $19,290.25 2555.00
773-24.33 100/24 ALP-SJ-FSF CABLE-COPPER L.F. 1 $4.69 $1,266.30 270.00
STATE $4.69 $1,266.30 270.00
773-24.34 50/24 ALP-SJ-FSF CABLE-COPPER L.F. 1 $3.19 $13,484.13 4227.00
STATE $3.19 $13,484.13 4227.00
773-24.35 25/24 ALP-SJ-FSF CABLE-COPPER L.F. 1 $2.49 $1,623.48 652.00
STATE $2.49 $1,623.48 652.00
773-24.36 6.5INX28IN STAINLESS STEEL SPLICE CASE EACH 1 $803.45 $19,282.80 24 .00
STATE $803.45 $19,282.80 24.00
773-24.37 9.5INX28IN STAINLESS STEEL SPLICE CASE EACH 1 $1,156.58 $18,505.28 16.00
STATE $1,156.58 $18,505.28 16.00
773-24.38 25PR GROUP SPLICE & CLEAR AND CAP EACH 1 $62.73 $85,689.18 1366.00
STATE $62.73 $85,689.18 1366.00
773-24.39 24 FIBER OPTIC CABLE L.F. 1 $1.95 $5,976.75 3065.00
STATE $1.95 $5,976.75 3065.00
773-24.40 2PR DROP (SPAN) TO INCLUDE CUTOVER EACH 1 $252.20 $2,522.00 10.00
STATE $252.20 $2,522.00 10.00
773-24.41 6PR DROP (SPAN) TO INCLUDE CUTOVER EACH 1 $381.40 $3,051.20 8.00
STATE $381.40 $3,051.20 8.00
773-24.42 4PR BDW (SPAN) TO INCLUDE CUTOVER EACH 1 $299.46 $6,288.66 21.00
STATE $299.46 $6,288.66 21.00
773-24.43 CUTOVER EXISTING DROP WIRE EACH 1 $26.25 $288.75 11.00
STATE $26.25 $288.75 11.00
773-25.01 MR-1-1" MANTA RAY ANCHOR EACH 3 $760.00 $2,280.00 3.00
STATE $760.00 $2,280.00 3.00
773-25.02 INSTALL CMPH-7510F (PROVIDEDED BY AT&T) EACH 3 $175.00 $1,225.00 7.00
STATE $175.00 $1,225.00 7.00
773-25.03 INSTALL 4" SCH 40 PVC INCLUDES BENDS L.F. 3 $3.60 $35,496.00 9860.00
STATE $3.60 $35,496.00 9860.00
773-25.04 MARKER POST (PROVIDED BY AT&T) EACH 3 $220.00 $440.00 2.00
STATE $220.00 $440.00 2.00
773-25.05 REMOVE ANCHORS (ALL SIZES) EACH 3 $220.00 $880.00 4.00
STATE $220.00 $880.00 4.00
773-25.06 INSTALL 4 DUCT FORMATION L.F. 3 $67.25 $162,745.00 2420.00
STATE $67.25 $162,745.00 2420.00
773-25.07 REMOVE POLES ALL SIZES EACH 3 $280.00 $1,960.00 7.00
STATE $280.00 $1,960.00 7.00
773-25.08 INSTALL 2 DUCT FORMATION L.F. 3 $81.00 $10,125.00 125.00
STATE $81.00 $10,125.00 125.00
773-25.09 INSTALL BRIDGE CONDUIT AND HANGER SYSTEM LS 3 $140,000.00 $140,000.00 1.00
STATE $140,000.00 $140,000.00 1.00
773-25.10 FURNISH & INSTL 6FT X 12FT X 7FT MANHOLE EACH 3 $14,250.00 $28,500.00 2.00
STATE $14,250.00 $28,500.00 2.00
773-25.11 INSTALL 4 IN GALV STEEL PIPE L.F. 3 $51.00 $16,320.00 320.00
STATE $51.00 $16,320.00 320.00
773-26.01 CONDUIT 4IN SCHEDULE 40 PVC L.F. 1 $10.00 $1,200.00 120.00
STATE $10.00 $1,200.00 120.00
773-26.02 PLACE 2-5IN DUCTS AT 36IN COVER L.F. 1 $32.00 $1,920.00 60.00
STATE $32.00 $1,920.00 60.00
773-26.03 CONDUIT 5IN GALVANIZED STEEL L.F. 1 $30.00 $3,600.00 120.00

STATE $30.00 $3,600.00 120.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
773-26.04 SUPPORT STRUCTURE ASSEMBLY 1X2 - LABOR L.F. 1 $25.00 $13,125.00 525.00
STATE $25.00 $13,125.00 525.00
773-26.38 INSTALL 4 IN SCH 40 PVC INCLUDES BENDS L.F. 3 $6.34 $8,876.00 1400.00
STATE $6.34 $8,876.00 1400.00
773-26.39 INSTALL 2 DUCT FORMATION L.F. 3 $36.38 $25,466.00 700.00
STATE $36.38 $25,466.00 700.00
773-26.40 MR1-1IN MANTA RAY ANCHOR EACH 3 $506.30 $506.30 1.00
STATE $506.30 $506.30 1.00
773-26.41 MARKER POST (PROVIDED BY AT&T) EACH 3 $84.21 $252.63 3.00
STATE $84.21 $252.63 3.00
773M01.49 CONCRETE ENCASE 4 DUCTS m 1 $91.35 $3,288.60 36.00
STATE $91.35 $3,288.60 36.00
773M01.71 HANGER ASSEMBLY 2X2 - LABOR m 1 $278.25 $132,725.25 477.00
STATE $278.25 $132,725.25 477.00
773M01.72 CONDUIT 152.4mm (6.00IN) SCHEDULE 80 PVC m 1 $72.45 $1,304.10 18.00
STATE $72.45 $1,304.10 18.00
773M01.73 CONDUIT 152.4mm (6.00IN) GALV STEEL m 1 $226.80 $10,886.40 48.00
STATE $226.80 $10,886.40 48.00
773M01.74 PLACE 4-4IN DUCT AT 914.4mm (36IN) COVER m 1 $116.55 $4,195.80 36.00
STATE $116.55 $4,195.80 36.00
773M01.75 CONDUIT 102.3mm (4.00IN) SCHEDULE 40 PVC m 1 $19.95 $2,872.80 144.00
STATE $19.95 $2,872.80 144.00
773M03 .64 PLACE ANCHOR 1-1/4 IN TRIPLE EYE EACH 1 $200.00 $3,800.00 19.00
STATE $200.00 $3,800.00 19.00
773M03.65 PLACE 4IN SCHEDULE 40 PVC AT 36IN COVER m 1 $100.00 $2,300.00 23.00
STATE $100.00 $2,300.00 23.00
775-03.24 FIRE HYDRANT ASSEMBLY EACH 3 $3,062.63 $3,062.63 1.00
STATE $3,062.63 $3,062.63 1.00
775-03.25 3/4IN COPPER SERVICE LINE TYPE K L.F. 3 $14.83 $53,388.00 3600.00
STATE $14.83 $53,388.00 3600.00
775-03.26 RELOCATE EXISTING METER EACH 3 $361.71 $14,468.40 40.00
STATE $361.71 $14,468.40 40.00
775-03.28 CONCRETE CAP L.F. 3 $22.38 $13,651.80 610.00
STATE $22.38 $13,651.80 610.00
775-03.31 FITTINGS LB. 3 $5.54 $33,240.00 6000.00
STATE $5.54 $33,240.00 6000.00
775-31.41 6 IN DIP WTR MAIN OUTSIDE ROAD L.F. 4 $31.50 $29,232.00 928.00
STATE $31.50 $29,232.00 928.00
775-32.93 AIR RELEASE VALVE ASSEMBLY EACH 3 $1,839.34 $11,036.04 6.00
STATE $1,839.34 $11,036.04 6.00
775-34.78 6 INCH SDR 17 PVC PIPE L.F. 3 $17.80 $286,366.40 16088.00
STATE $17.80 $286,366.40 16088.00
775-34.79 6 INCH GATE VALVE EACH 3 $1,204.25 $7,225.50 6.00
STATE $1,204.25 $7,225.50 6.00
775-34.80 6 INCH TAPPING SLEEVE AND VALVE EACH 3 $3,202.82 $3,202.82 1.00
STATE $3,202.82 $3,202.82 1.00
775-34.81 2 INCH SDR 17 PVC PIPE L.F. 3 $14.70 $1,146.60 78.00
STATE $14.70 $1,146.60 78.00
775-34.82 TUNNEL OR BORE 12'' STEEL CASING w/2" PV L.F. 3 $320.28 $71,102.16 222.00
STATE $320.28 $71,102.16 222.00

775-34.83 2-1/4" BLOWOFF HYDRANT ASSEMBLY EACH 3 $2,528.87 $2,528.87 1.00



Item
Number

775-37.

775-62.

775-62.

775-62.

775-62.

775-62.

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

70

94

95

96

97

98

.46

.47

.48

.50

.52

.53

.54

.55

.56

.57

.58

.59

.60

.61

.62

.63

.64

.65

.66

Average Unit Prices - 2012 Awarded Contracts

Description

D.I.M.J. FITTINGS

30 IN STEEL CASING PIPE IN OPEN CUT

6 IN P.C.350 D.I.P. W.M. INSIDE R.O.W.

ADJUST WV TO GRADE

DUCTILE IRON FITTINGS

CONNECT TO 6 IN. WATER MAIN

10IN DUCTILE IRON WATERLINE

6IN DUCTILE IRON WATERLINE

4IN DUCTILE IRON WATERLINE

12IN CASING PIPE WITH 6IN WATERLINE
6IN STREAM CROSSING PIPE

10IN GATE VALVE AND BOX

6IN GATE VALVE AND BOX

4IN GATE VALVE AND BOX

AIR RELEASE VALVE AND BOX

FIRE HYDRANT ASSEMBLY

IN-LINE BLOW-OFF ASSEMBLY
END-OF-LINE BLOW OFF ASSEMBLY
PRESSURE REDUCING PIT AND ASSEMBLY
TEMPORARY CONNECTION AT STA. 95+50
CONNECTION TO EXISTING 6IN WATERLINE
CONNECTION TO EXISTING 4IN WATERLINE
CONNECTION TO EXISTING 2IN WATERLINE
WATER METERINSTALLATIONS

3/4IN COPPER SERVICE LINE

Unit of
Measure

LB.

EACH

LB.

EACH

EACH

EACH

EACH

EACH

LS

LS

Ls

LS

Ls

EACH

EACH

EACH

EACH

Region

STATE
4
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average
Unit Price

$2,528

$33
$38
$38
$152
$152
$516

$1,942

.87
$5.
$5.

$150.
$150.
$107.
$107.
$200.
$200.
S5.

$5.
$4,500.
$4,500.
$51.
$51.

.60

$33.

.33

.33

.25

.25

$516.

.60

$1,942.

.50

$840.
$840.
$745.
$745.
$2,541.
$2,541.
$8,557.
$8,557.
$52,500.
$52,500.
$2,100.
$2,100.
$37,800.
$37,800.
$6,510.
$6,510.
$1,890.
$1,890.
$1,995.
$1,995.
$1,837.
$1,837.
$1,375.
$1,375.
$25.
$25.

50
50
00
00
00
00
00
00
00
00
00
00
45
45

60

60

50

00
00
50
50
00
00
50
50
00
00
00
00
00
00
00
00
00
00
00
00
50
50
50
50
20
20

Total
Cost

$2,528

$58,768
$58,768

$86,656
$86,656
$84,243

.87
$3,300.
$3,300.
$6,750.
$6,750.
$8,346.
$8,346.

$400.
$400.
$1,500.
$1,500.
$9,000.
$9,000.
$30,870.
$30,870.
$830,457.
$830,457.
$31,047.
$31,047.

.50

.50

$30,996.

$30,996.
$3,885.
$3,885.
$37,800.
$37,800.
$1,491.
$1,491.
$10,164.
$10,164.
$8,557.
$8,557.
$52,500.
$52,500.
$2,100.
$2,100.
$37,800.
$37,800.
$6,510.
$6,510.
$5,670.
$5,670.
$11,970.
$11,970.
$7,350.
$7,350.

.50

.50

.60

$84,243.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
60
60
30
30

00
00
00
00
00
00
00
00
00
00
50
50
00
00
00
00
00
00
00
00
00
00
00
00
00
00

60

151

Total
Quantity

1.
600.
600.

45.
45.
78.
78.
.00
.00
300.
300.
.00
.00

600.

600.
24716.
24716.

810.

810.

386.

386.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
3343.
3343.
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00
00
00
00
00
00
00

00
00

00
00
00
00
00
00
00
00

00
00



Item
Number

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63

775-63.

775-63.

775-63.

.67

.68

.69

.70

.71

.72

.73

.74

.75

.76

.77

.78

.79

.80

.81

.82

.83

.84

.85

.86

.87

.88

.89

90

91

92

Average Unit Prices - 2012 Awarded Contracts

Description

1IN COPPER SERVICE LINE

1 1/2IN COPPER SERVICE LINE

2IN COPPER SERVICE LINE

3/4IN COPPER SERVICE LINE ENCASED

1IN COPPER SERVICE LINE ENCASED

1 1/2IN COPPER SERVICE LINE ENCASED
2IN COPPER SERVICE LINE ENCASED
REMOVAL OF EXISTING WATERLINE

6 IN PVC WTR MAIN OUTSIDE ROAD

8 IN PVC WTR MAIN OUTSIDE ROAD

8 IN RJ DIP WTR MAIN ATT. TO BRIDGE

6 IN PVC WTR MAIN IN 14 IN CASING PIPE
8 IN PVC WTR MAIN IN 18 IN CASING PIPE
14 IN STEEL CASING PIPE

18 IN STEEL CASING PIPE

2 IN AIR RELEASE VALVE

3/4 IN WTR SERV. OUTSIDE ROAD

3/4 IN WTR SERV. ENCASED UNDER ROAD
REMOVAL & RESETTING WATER METERS

3/4 IN WTR SERV. TAP & RECONNECTION

8 IN GATE VALVE W/ VALVE BOX

6 IN GATE VALVE W/ VALVE BOX

MISC. COMPACT DIP FITTINGS

TEMP CONNECTIONS FOR CONT. WATER SER.
TIE-IN / CONNECT. TO EXIST WATER MAINS

CUT- CAP & BULKHEAD EXIST. WATER MAINS

Unit of
Measure

L.F.

EACH

EACH

EACH

EACH

LB.

EACH

EACH

EACH

Region

1

STATE
1

STATE
1

STATE
1

STATE
1

STATE
1

STATE
1

STATE
1

STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE

STATE

Average

$28
$28

$36

$24
$28
$28

$43

$52
$52

$86
$1,722
$1,722

Unit Price

.35
.35
$231.
$231.
$37.
$37.
$45.
$45.
.75
$36.
$60.
$60.
$57.
$57.
$53,550.
$53,550.
$24.

.80
.36
.36
$235.
$235.
.50
$43.
.75
.75
$61.
s61.
$86.
.66
.50
.50
$11.
$11.
$11.
$11.
$599.
$599.
$397.
$397.
$1,553.
$1,553.
$1,097.
$1,097.
s7.

s7.
$2,650.
$2,650.
$2,385.
$2,385.
$858.

00
00
80
80
15
15

75
90
90
75
75
00
00
80

00
00

50

00
00
66

13
13
93
93
00
00
50
50
00
00
00
00
95
95
00
00
00
00
60

Total
Cost

$46,919.
$46,919.
$40,656.
$40,656.
$16,518.
.60
$15,080.
$15,080.

$6,100.

$6,100.

$1,461.

$1,461.
.25
.25
$53,550.
$53,550.
$43,648.
$43,648.
.60
.60

$16,518

$4,562
$4,562

$42,823
$42,823

$237,350.
$237,350.

$10,875.

$10,875.
.75
.75
$14,030.
$14,030.

$6,932.
.80
.50
.50
$1,669.
$1,669.
$2,087.
$2,087.
$1,797.
$1,797.
$1,192.
.50

$4,483
$4,483

$6,932
$1,722
$1,722

$1,192

$7,765.
$7,765.
$5,485.
$5,485.
$15,900.
$15,900.
$5,300.
$5,300.
$9,540.
$9,540.
$3,434.

25
25
00
00
60

10
10
50
50
60
60

00
00
00
00

00
00
00
00

00
00
80

50
50
75
75
00
00
50

00
00
00
00
00
00
00
00
00
00
40

152

Total
Quantity

1655.
1655.
176.
176.
437.
437.
334.
334.
166.
166.
24.
24.
79.
79.
1.

1.
1760.
1760.
1510.
1510.
1010.
1010.
250.
250.
85.
85.
230.
230.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

775-63.

775-63.

775-63.

775-63.

775-63.

775-64.

775-64.

775-64.

775-64.

775-64.

775-64.

775-64.

775-64.

775-64.

775-64

775-64

775-64

775-64

775-64

775-64

775-64

775-64

775-64

775-64

775-64

93

94

95

96

99

01

02

03

04

05

06

07

08

09

.10

.11

.12

.13

.14

.15

.16

.17

.18

.19

.20

Average Unit Prices - 2012 Awarded Contracts

Description

CRUSHED STONE DRIVEWAY REPLACAMENT
ASPHALT REPLACEMENT

CLSS C CONCRETE FOR ENCASEMENT & KICKERS
BITUMINOUS TEMP. COLD MIX FOR TRENCHES
PIPE EXPANSION JOINT AT BRIDGE ABUTMENT
CE-6IN DUCTILE IRON PIPE

CE-8IN DUCTILE IRON PIPE

CE-12IN DUCTILE IRON PIPE

CE-14IN STEEL CASING PIPE

CE-16IN STEEL CASING PIPE

CE-20IN STEEL CASING PIPE

CE-6IN GATE VALVE AND VALVE BOX
CE-8IN GATE VALVE AND VALVE BOX
CE-12IN GATE VALVE AND VALVE BOX
CE-2IN COMB. AIR/VACUUM RELIEF VALVE
CE-2IN BLOW-OFF VALVE ASSEMBLY

CE-4IN BLOW-OFF VALVE ASSEMBLY

CE-FIRE HYDRANT ASSEMBLY

CE-PRESSURE REDUCING STATION
CE-CONNECTION TO EXIST SYSTEM

CE-WATER SERVICE CONNECTION

CE-WATER SERVICE PIPE

CE-WATER SERVICE PIPE IN 2INCH SLEEVE
CE-2IN WATER SERVICE PIPE

CE-RELOCATION OF EXISTING 2IN METER

Unit of
Measure

TON

TON

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LS

EACH

EACH

Region

STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average

$858
$24
$24

$148

$164
$164

$52

$173
$173
$183
$183
$204

$682

$52

Unit Price

.60
.50
.50
$41.
$41.
.50
$148.
.50
.50
$3,710.
$3,710.
$52.
.50
$57.
$57.
$71.
S71.
.25
.25
.75
.75
$204.
.75
$682.
.50
$1,050.
$1,050.
$1,470.
$1,470.
$3,570.
$3,570.
$2,310.
$2,310.
$3,675.
$3,675.
$4,515.
$4,515.
$15,750.
$15,750.
$3,990.
$3,990.
$1,050.
$1,050.
$52.

.50
$47.
$47.
$47.
$47.
$3,045.
$3,045.

50
50

50

00
00
50

75
75
40
40

75

50

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50

25
25
25
25
00
00

Total
Cost

$3,434

$§742

$76,518
$76,518

$33,993
$33,993

$3,412

$8,242
$8,242

$14,175.
$14,175.
$897.
$897.
$3,045.
$3,045.

.40
$1,837.
$1,837.

$10,375.

$10,375.

.50

$742.
$3,290.
$3,290.
$7,420.
$7,420.
$36,645.
$36,645.

.75

.75

$127,092.

$127,092.
$29,106.
$29,106.

.75

.75

$32,760.

$32,760.
$3,412.

.50
$3,150.
$3,150.
$7,350.
$7,350.
$3,570.
$3,570.
$6,930.
$6,930.

$11,025.

$11,025.
$22,575.
$22,575.
$15,750.
$15,750.
$27,930.
$27,930.
$13,650.
$13,650.
.50
.50

50
50
00
00

50
00
00
00
00
00
00

00
00
00
00

00
00
50

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
75
75
00
00

153

Total
Quantity

4.
75.
75.
250.
250.
.00
.00
20.
20.
.00
.00

698.

698.
1325.
1325.
1780.
1780.

168.

168.

185.

185.

160.

160.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
157.
157.
300.
300.

19.

19.
.00
.00
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00
00
00
00
00

00
00

00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00



Item
Number

775-64

775-64

775-64

775-64

775-64

775-64

775-64

775-64

775-64

775-64

775-64

775-64

775-64

775-64

775-64

775-64

775-64

775-64

775-64

775-64

775-64

775-64

775-64

775-64

775-64

775-64

.21

.22

.23

.24

.25

.26

.61

.62

.63

.64

.65

.66

.67

.68

.69

.70

.71

.72

.73

.74

.75

.76

.77

.78

.79

.80

Average Unit Prices - 2012 Awarded Contracts

Description

CE-STONE BACKFILL FOR PAVED AREAS
CE-STREAM CROSSING

CE-MISC. CONCRETE

CE-PAVEMENT BREAK AND REPAIR
CE-TEMPORARY WATER LINES & SERVICES
CE-TRENCH STABILIZATION MATERIAL

16 IN P.C.350 D.I.P. W.M. INSIDE R.O.W.
8 IN P.C.350 D.I.P. W.M. INSIDE R.O.W.
6 IN P.C.350 D.I.P. W.M. INSIDE R.O.W.
16 IN. GATE VALVE

CUT-IN 16 IN. GATE VALVE

8 IN. GATE VALVE

6 IN. GATE VALVE

DUCTILE IRON FITTINGS

FIRE HYDRANT ASSM.

CONNECT TO 16 IN. WATER MAIN

CONNECT TO 8 IN. WATER MAIN

30 IN. STEEL CASING PIPE IN OPEN CUT
TAPP AND CONNECTION

METER BOX REMOVED METER REL. W/NEW BOX
CONNECTION TO WATER SERVICE LINE

3/4 IN. COPPER WATER SERVICE PIPE

5/8 IN. COPPER WATER SERVICE PIPE

6IN D.I. PRESSURE CLASS 350 W/FITTINGS
6IN GATE VALVE W/VALVE BOX

6IN METER VAULT INTERNAL PIPING COMPLETE

Unit of
Measure

TON

EACH

EACH

EACH

EACH

LB.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

1

STATE

1

STATE

1

STATE

1

STATE

1

STATE

1

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

Average

$25.

$25.
$367.
$367.
$131.
$131.
$162.
.75

$162

$15,750.
$15,750.
.25
$26.
$225.
$225.
$135.
$135.
$130.
$130.
$10,100.
$10,100.
$15,250.
$15,250.
$1,570.
$1,570.
$1,160.
$1,160.
$5.

$5.
$3,260.
$3,260.
$1,750.
$1,750.
$1,210.
$1,210.
$305.
$305.
$365.
$365.
$655.
$655.
$260.
$260.
$25.
$25.
$20.
$20.
$32.
$32.
$3,000.
$3,000.
$1,400.

$26

Unit Price

20
20
50
50
25
25
75

00
00

25
00
00
00
00
00
00
00
00
00
00
00
00
00
00
70
70
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
50
00
00
00
00
00
00
00

Total
Cost

$12,096.
$12,096.
$13,965.
$13,965.
$1,312.
.50
$1,627.
$1,627.
$15,750.
$15,750.
$2,625.
$2,625.
$66,150.
$66,150.
$4,320.
$4,320.
$1,300.
$1,300.
$10,100.
$10,100.
$15,250.
$15,250.
$1,570.
$1,570.
$1,160.
$1,160.
$17,100.
$17,100.
$3,260.
$3,260.
$3,500.
$3,500.
$1,210.
$1,210.
$20,740.
$20,740.
$1,095.
$1,095.
$1,310.
$1,310.
$260.
$260.
$2,550.
$2,550.
$1,500.
$1,500.
$24,960.
$24,960.
$12,000.
$12,000.
$1,400.

$1,312

00
00
00
00
50

50
50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

154

Total
Quantity

480.
480.
38.
38.
10.
10.
10.
10.
1.
1.
100.
100.
294.
294.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
100.
100.
75.
75.
780.
780.
.00
.00
.00

o O
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00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00



Item
Number

775-64

775-64

775-65.

775-65.

775-65.

775-65.

775-65.

775-65.

775-65.

775-65.

775-65.

775-65.

775-65.

775-65.

775-65.

775-65.

775-65.

775-65.

775-65.

775-65.

775-65.

775-65.

775-65.

775-65.

775-65.

.81

.82

50

51

52

53

54

55

56

57

58

59

60

61

62

63

64

65

66

67

68

69

70

71

72

Average Unit Prices - 2012 Awarded Contracts

Description

1IN LOW FLOW METER PIPING COMPLETE
RECONNECTION TO EXISTING LINE

EXTRA DEPTH OF EXCAVATION

CRUSHED ROCK BACKFILL IN ST AND DRIVES
CRUSHED ROCK BEDDING

ASPHALT PAVEMENT REPLACEMENT

CLASS B CONCRETE ENCASEMENT THRUST BLKS
30IN STL CASING BY BORE AND JACK

16IN STL CASING BY BORE AND JACK

12IN STL CASING BY BORE AND JACK
DUCTILE IRON FITTINGS - AWWA C153

16IN COUPLING ADAPTERS

12IN FOSTER ADAPTERS

8IN FOSTER ADAPTERS

6IN FOSTER ADAPTERS

16IN DIP IN TRENCH OR CASING

12IN DIP IN TRENCH OR CASING

8IN DIP IN TRENCH OR CASING

6IN DIP IN TRENCH OR CASING

LOCK JOINT FOR 16IN DIP IN 30IN CASING
LOCK JOINT FOR 8IN DIP IN 16IN CASING
LOCK JOINT FOR 6IN DIP IN 12IN CASING
MEG-A-LUG FOR 8IN PVC

MEG-A-LUG FOR 6IN PVC

REMOVAL OF EXISTING 16IN OR 12IN DIP

Unit of
Measure

EACH

EACH

LB.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
4
STATE
4
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE

Average

$1,400.
$900.
$900.
$2,000.
$2,000.
$20.
$20.
s$6.

s$6.
$30.
$30.
$45.
$45.
$140.
$140.
$235.
$235.
$130.
$130.
$100.
$100.
sS4

s4.
$550.
$550.
$400.
$400.
$250.
$250.
$200.
$200.
$66.
.50

566

$47.
$47.
$34.
$34.
$28.
$28.
$450.
$450.
$225.
$225.
$150.
$150.
$125.
$125.
$100.
$100.
$20.
$20.

Unit Price

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Cost

$1,400.
$900.
$900.
$2,000.
$2,000.
$4,000.
$4,000.
$6,000.
$6,000.
$3,000.
$3,000.
$1,350.
$1,350.
$8,400.
$8,400.
$50,525.
$50,525.
$135,200.
$135,200.
$116,000.
$116,000.
$25,600.
$25,600.
$2,750.
$2,750.
$800.
$800.
$750.
$750.
$4,800.
$4,800.
$28,595.
$28,595.
$15,040.
$15,040.
$40,120.
$40,120.
$84,000.
$84,000.
$5,400.
$5,400.
$9,450.
$9,450.
$12,750.
$12,750.
$2,500.
$2,500.
$3,000.
$3,000.
$15,600.
$15,600.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

155

Total
Quantity

[

.00
.00
.00
.00
.00
200.
200.
1000.
1000.
100.
100.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
430.
430.
320.
320.
1180.
1180.
3000.
3000.
12.
12.
42.
42.
85.
85.
20.
20.
30.
30.
780.
780.

00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
775-65.73 REMOVAL OF EXISTING 8IN,6IN,OR 2IN PIPE L.F. 2 $10.00 $108,600.00 10860.00
STATE $10.00 $108,600.00 10860.00
775-65.74 CONNECTION TO EXISTING 16IN - WET EACH 2 $6,800.00 $13,600.00 2.00
STATE $6,800.00 $13,600.00 2.00
775-65.75 CONNECTION TO EXISTING 12IN - WET EACH 2 $5,500.00 $11,000.00 2.00
STATE $5,500.00 $11,000.00 2.00
775-65.76 CONNECTION TO EXISTING 8IN - WET EACH 2 $3,830.00 $15,320.00 4.00
STATE $3,830.00 $15,320.00 4.00
775-65.77 CONNECTION TO EXISTING 6IN - WET EACH 2 $3,200.00 $44,800.00 14.00
STATE $3,200.00 $44,800.00 14.00
775-65.78 CONNECTION TO EXISTING 2IN - WET EACH 2 $2,200.00 $15,400.00 7.00
STATE $2,200.00 $15,400.00 7.00
775-65.79 8IN CLASS 200-SDR 21 PVC PIPE L.F. 2 $15.00 $177,000.00 11800.00
STATE $15.00 $177,000.00 11800.00
775-65.80 6IN CLASS 200-SDR 21 PVC PIPE L.F. 2 $12.00 $111,600.00 9300.00
STATE $12.00 $111,600.00 9300.00
775-65.81 2IN CLASS 250-SDR 17 PVC PIPE L.F. 2 $7.00 $40,250.00 5750.00
STATE $7.00 $40,250.00 5750.00
775-65.82 16IN MJ GATE VALVE WITH BOX EACH 2 $5,000.00 $15,000.00 3.00
STATE $5,000.00 $15,000.00 3.00
775-65.83 12IN MJ GATE VALVE WITH BOX EACH 2 $1,740.00 $1,740.00 1.00
STATE $1,740.00 $1,740.00 1.00
775-65.84 8IN MJ GATE VALVE WITH BOX EACH 2 $1,084.00 $13,008.00 12.00
STATE $1,084.00 $13,008.00 12.00
775-65.85 6IN MJ GATE VALVE WITH BOX EACH 2 $733.00 $22,723.00 31.00
STATE $733.00 $22,723.00 31.00
775-65.86 2IN THD GATE VALVE WITH BOX EACH 2 $422.00 $3,798.00 9.00
STATE $422.00 $3,798.00 9.00
775-65.87 1/2IN AIR RELEASE VALVE W/SADDLE AND BOX EACH 2 $760.00 $15,960.00 21.00
STATE $760.00 $15,960.00 21.00
775-65.88 BLOW OFF ASSEMBLY EACH 2 $910.00 $4,550.00 5.00
STATE $910.00 $4,550.00 5.00
775-65.89 FIRE HYDRANT ASSEMBLY RELOCATION EACH 2 $1,000.00 $1,000.00 1.00
STATE $1,000.00 $1,000.00 1.00
775-65.90 3/4IN POLYETHYLENE SERVICE TUBING L.F. 2 $6.00 $1,800.00 300.00
STATE $6.00 $1,800.00 300.00
775-65.91 3/4IN OR 1IN METER RELOCATION L.F. 2 $500.00 $17,000.00 34.00
STATE $500.00 $17,000.00 34.00
775-66.32 4IN SDR-21 PVC OPEN CUT L.F. 4 $5.60 $124,880.00 22300.00
STATE $5.60 $124,880.00 22300.00
775-66.33 4IN SDR-21 PVC PUSH THROUGH L.F. 4 $3.68 $1,104.00 300.00
STATE $3.68 $1,104.00 300.00
775-66.34 4IN DIRECTIONAL BORE HDPE L.F. 4 $22.18 $32,826.40 1480.00
STATE $22.18 $32,826.40 1480.00
775-66.35 10IN DR-11 CASING DIRECTIONAL BORE L.F. 4 $56.00 $5,600.00 100.00
STATE $56.00 $5,600.00 100.00
775-66.36 10IN DR-11 CASING OPEN CUT L.F. 4 $28.00 $5,600.00 200.00
STATE $28.00 $5,600.00 200.00
775-66.37 4IN R.S. GATE VALVE W/ BOX EACH 4 $475.00 $5,700.00 12.00
STATE $475.00 $5,700.00 12.00

775-66.38 MECHANICAL JOING FITTING LB. 4 $0.20 $800.00 4000.00



Item

Number

775-66

775-66

775-66

775-66

775-66

775-66

775-66

775-66

775-66

775-66

775-66

775-66

775-66

775-66

775-66

775-67.

775-67.

775-67.

775-67.

775-67.

775-67.

775-67.

775-67.

775-67.

775-67.

.39

.40

.41

.42

.43

.44

.45

.46

.47

.48

.49

.50

.86

.87

.88

35

36

37

38

39

40

41

42

43

44

Average Unit Prices - 2012 Awarded Contracts

Description

WATER LINE MARKERS

FLUSH HYDRANT ASSEMBLY

3INX3IN TAPPING SADDLE VALVE BOX
6INX6IN TAPPING SLEEVE VALVE BOX
SERVICE LINE CONNECTION

RELOCATE RESIDENTIAL METER & BOX

3/4IN SDR-9 HDPE SERVICE LINE OPEN CUT

3/4IN SDR-9 HDPE SERVICE LINE PUSH THROU

2IN DR-11 CASING DIRECTIONAL BORE

2IN DR-11 CASING OPEN CUT

GRAVEL BACKFILL

SEED AND MULCH

4-IN DIP FLUSH HYDRANT LEAD PIPE

TRACER WIRE

METAL LOCATOR TAPE

3-INCH CLASS 350 DIP

12-INCH X 3-INCH TAP SLEEVE AND VALVE

UNDERCUTTING OF TRENCH

NO. 67 CRUSHED STONE FOR BACKFILL

CLASS "A" GRADE "D" DENSE GRADE

FLOWABLE FILL FOR BACKFILL

CLASS "A" CONCRETE

CLASS "C" CONCRETE

ASPHALTIC CONCRETE BASE MIX

ASPHALTIC CONCRETE E-MIX

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

TON

UNIT

Region

STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE

Average

$0.
$34.
$34.
$1,650.
$1,650.
$1,530.
$1,530.
$2,100.
$2,100.
$166.
$166.
$231.
$231.
S5.

$5.

s1.

S1.

$9.

$9.

.50
.50
$23.
.10
$18.
$18.
$29.
$29.
s0.
$0.
$0.
$0.
$66.
.50
$3,991.
$3,991.
.50
.50
.60
$36.
$30.
$30.
$141.
$141.
$157.
$157.
$128.
.50
$586.
$586.
.50
$693.

$8
$8

$23

566

$32
$32
$36

$128

$693

Unit Price

20
00
00
00
00
00
00
00
00
00
00
60
60
35
35
35
35
00
00

10

00
00
30
30
15
15
08
08
50

00
00

60
00
00
00
00
00
00
50

00
00

50

Total
Cost

$800.
$578.
$578.
$4,950.
$4,950.
$3,060.
$3,060.
$4,200.
$4,200.
$6,474.
$6,474.
$6,253.
.20
$16,050.
$16,050.
.50
$3,442.
$9,000.
$9,000.
$16,150.
$16,150.
$5,775.
$5,775.
$2,160.
$2,160.
.80
.80
$3,600.
$3,600.
$1,920.
$1,920.
.50
.50
$3,991.
$3,991.
$325.
$325.
$549.
$549.
$150.
$150.
$423.
$423.
$157.
$157.
$128.
.50
$1,758.
$1,758.
$1,387.
$1,387.

$6,253

$3,442

$1,054
$1,054

$42,094
$42,094

$128

00
00
00
00
00
00
00
00
00
00
00
20

00
00

50
00
00
00
00
00
00
00
00

00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
50

00
00
00
00

157

Total
Quantity

4000.
.00
17.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
3000.
3000.
2550.
2550.
1000.
1000.
1900.
1900.
250.
250.
120.
120.
36.
36.
24000.
24000.
24000.
24000.
633.
633.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

17
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GUUlooRr K

NNWWRRREREWWU

00

00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

775-67.

775-68.

775-68.

775-68.

775-68.

775-68.

775-68.

775-68.

775-68.

775-68.

775-68

775-68

775-68

775-68

775-68

775-68

775-68

775-68

775-68

775-68

775-68

775-68

775-68

775-68

775-68

775-68

45

01

02

03

04

05

06

07

08

09

.10

.11

.12

.13

.14

.15

.16

.17

.18

.19

.20

.21

.22

.23

.24

.73

Average Unit

Description

SILT FENCE

6IN

6IN

6IN

6IN

2IN

4IN

4IN

CLASS 350 DUCTILE IRON WATER LINE
CL 350 DUCTILE IRON REST JOINT W.
RESILIENT SEATED GATE VALVE & BOX
TAPPING TEE & VALVE W/ BOX

STEEL CASING BY BORE & JACK

STEEL CASING BY OPEN CUT

STEEL CASING BY BORE & JACK

12IN STEEL CASING BY OPEN CUT

CAST IRON FITTINGS

6IN CUT & CAP W/ FITTING & CONC. BRACE

3/4IN SERVICE RELOCATION & RE-CONN.

1IN

2IN

SERVICE RELOCATION & RE-CONN.

SERVICE TAP

3/4IN COPPER SERVICE PIPE

1IN

2IN

COPPER SERVICE PIPE

COPPER SERVICE PIPE

FILL STATION

6IN

MEG-A-LUG

TEMPORARY PAVEMENT REPLACEMENT

CRUSHED STONE

CLASS 'B' CONCRETE

AIR

RIP-

RELEASE VALVE ASSEMBLIES

RAP

6-INCH WATER LINE BRIDGE CROSSING

ROCK EXCAVATION

Prices - 2012 Awarded Contracts

Unit of
Measure

L.F.

L.F.

L. L.F.

EACH

EACH

LB.

EACH

EACH

EACH

EACH

EACH

EACH

EACH

TON

LS

Region

3
STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

Average
Unit Price

$2.
3$2.
.75
.75
$64.
.75
$1,169.
$1,169.
$2,385.
$2,385.
$31.
$31.
$23.
$23.
$40.
$40.
$121.
$121.
.65
.65
$909.
$909.
$655.
$655.
$885.
$885.
$2,830.
$2,830.
$21.
$21.
.75
.75
$38.

$38.
$3,980.
$3,980.
$166.
$166.
$47.

$47.

$22.

$22.
$151.
$151.
$3,275.
$3,275.
$32.

$32.
$175,000.
$175,000.
$84.

$46
s46

$64

$4
$4

$24
$24

00
00

75

00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
50
50

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
35

Total
Cost

$1,000.
$1,000.
$100,045.
$100, 045.
$25,900.
$25,900.
$4,676.
$4,676.
$4,770.
$4,770.
$1,860.
$1,860.
$1,150.
$1,150.
$2,000.
$2,000.
$12,100.
$12,100.
$6,045.
$6,045.
$1,818.
$1,818.
$5,240.
$5,240.
$885.
$885.
$2,830.
$2,830.
$3,655.
$3,655.
$3,465.
$3,465.
$4,560.
$4,560.
$7,960.
$7,960.
$2,988.
$2,988.
$4,700.
$4,700.
$8,800.
$8,800.
$3,775.
$3,775.
$6,550.
$6,550.
$1,600.
$1,600.
$175,000.
$175,000.
$8,435.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

158

Total
Quantity

500.
500.
2140.
2140.
400.
400.
4.

4.

2.

2.
60.
60.
50.
50.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
100.
100.
400.
400.
25.
25.
.00
.00
50.
50.
.00
.00
100.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00

00
00

00



Item

Number

775-68

775-68

775-68

775-68

775-68

775-68

775-68

775-68

775-68

775-68

775-68

775-68

775-68

775-68

775-68

775-68

775-68.

775-68.

775-68.

775-68.

775-69.

775-69.

775-69.

775-69.

775-69.

.74

.75

.76

.77

.78

.79

.80

.81

.82

.83

.84

.85

.86

.87

.88

.89

90

91

92

93

25

26

27

28

29

Average Unit Prices - 2012 Awarded Contracts

Description

CRUSHED ROCK BACKFILL IN STREET AND DRIV
ADDITIONAL CRUSHED ROCK PIPE BEDDING AS
CLASS B CONCRETE FOR ENCASEMENT OR OTHER
30IN STEEL CASING OPEN CUT IN TRENCH
DUCTILE IRON FITTINGS - AWWA C153

16IN DIP CLASS 250 IN TRENCH

16IN DIP CLASS 250 IN TRENCH W/PE WRAP &
16IN DIP CLASS 250 IN CASING W/JOINT BON
16IN DIP CLASS 250 IN CASING

RESTRAINED JOINT FOR 16IN DIP MJ
RESTRAINED JOINT FOR 16IN DIP PUSH-ON JO
RESTRAINED JOINT FOR 6IN PIPE PUSH-ON JO
FOSTER ADAPTER FOR 16IN DIP

CONNECT 16IN TO 16IN WET W/SLEEVE & TAP
CONNECT 16IN TO 6IN INCL. 6IN SLEEVE & G
CUT AND CAP EXISTING 16IN DIP PIPE
EXCAVATE AND REMOVE EXISTING 16IN DIP PI
16IN GATE VALVE W/SLIP TYPE BOX

1/2IN AIR RELEASE VALVE W/SADDLE AND BOX
FIRE HYDR. ASSY W/TEE VALVE HYD ANCH CPL
12IN PIPE

12IN GATE VALVE AND BOX

6IN GATE VALVE AND BOX

6IN FIRE HYDRANT ASSEMBLY

12IN MJ SLEEVE

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE

Average
Unit Price

$84

$34

$63

$74

$103

$34

.35
$27.
$27.
.50
$34.
$138.
$138.
$201.
$201.
S2.
3$2.
$63.
.25
$69.
$69.
.75
$74.
$69.
$69.
$230.
$230.
$535.
$535.
$103.
.50
$690.
$690.
$17,250.
$17,250.
$2,070.
$2,070.
$690.
$690.
$34.

.50
$6,325.
$6,325.
$920.
$920.
$4,600.
$4,600.
$45.
$45.
$3,200.
$3,200.
$1,500.
$1,500.
$4,000.
$4,000.
$600.
$600.

61
61

50
00
00
25
25
90
90
25

00
00

75
00
00
00
00
00
00
50

00
00
00
00
00
00
00
00
50

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Cost

$8,435.
$3,865.
$3,865.
$1,725.
$1,725.
$2,760.
$2,760.
$30,187.
$30,187.
$17,400.
$17,400.
$259,578.
$259,578.
$15,180.
$15,180.
.50
$5,232.
$5,520.
$5,520.
$6,440.
$6,440.
$5,885.
$5,885.
$207.
$207.
$4,140.
$4,140.
$34,500.
$34,500.
$2,070.
$2,070.
$1,380.
$1,380.
$4,140.
$4,140.
$25,300.
$25,300.
$1,840.
$1,840.
$13,800.
$13,800.
$67,050.
$67,050.
$6,400.
$6,400.
$1,500.
$1,500.
$8,000.
$8,000.
$600.
$600.

$5,232

00
40
40
00
00
00
00
50
50
00
00
00
00
00
00

50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

159

Total
Quantity

100.
140.
140.
50.
50.
20.
20.
150.
150.
6000.
6000.
4104.
4104.
220.
220.
70.
70.
80.
80.
28.
28.
11.
11.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

775-69.

775-69.

775-69.

775-69.

775-69.

775-69.

775-69.

775-69.

775-69.

775-69.

775-69.

775-69.

775-69.

775-69.

775-69.

775-69.

775-69.

775-69.

775-69.

775-69.

775-69.

775-69.

775-69.

775-69.

775-69.

775-69.

30

31

32

33

34

35

63

64

65

66

67

68

69

70

71

72

73

74

75

76

77

78

86

87

88

89

Average Unit Prices - 2012 Awarded Contracts

Description

12IN 22 DEG MJ ELL

12IN 45 DEG MJ ELL

12IN 90 DEG MJ ELL

6IN PIPE

6IN MJ SLEEVE

12IN X 6IN MJ REDUCER

6IN SDR 21 PVC OPEN CUT

6IN SDR 21 PVC PUSH THROUGH CASING

4IN DIP FLUSH HYDRANT LEAD PIPE

6IN RESILENT SEAT GATE VALVE
MECHANICAL JOINT FITTINGS

WATER LINE MARKERS

FLUSH HYDRANT ASSEMBLE

4INX4IN TAPPING SADDLE-VALVE-& BOX
SERVICE LINE CONNECTION

RELOCATE RES METER W/NEW METER BOX
3/4IN DR-9 HDPE SERVIE LINE OPEN CUT
3/4IN DR-9 HDPE SERV LN PUSH THRU CSNG
2IN STEEL CASING DIRECTIONAL BORE
GRAVEL BACKFILL

TRACER WIRE

METAL LOCATOR TAPE

CUTTING-IN 6IN VALVE W/VALVE BOX & RISER
6IN PVC WATER LINE OPEN CUT

6IN PVC WATER LINE DIR BORE (STREAM CROS

TIE PROPOSED WATER LINE TO EXISTING WATE

Unit of
Measure

EACH

EACH

EACH

L.F.

EACH

EACH

EACH

LB.

EACH

EACH

EACH

EACH

EACH

Region

4

STATE

4

STATE

4

STATE

4

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

Average
Unit Price

$600.
$600.
$700.
$700.
$1,000.
$1,000.
$15.
$15.
$350.
$350.
$500.
$500.
$12.
$12.
$14.
$14.
$33.
$33.
$850.
$850.
.40
$2.
$70.
$70.
$2,540.
$2,540.
$2,005.
$2,005.
$900.
$900.
$800.
$800.
.50
$3.
.50
.50
$26.
$26.
$36.
$36.
$0.

$0.

$0.

$0.
$3,957.
$3,957.
$12.
$12.
$51.
$51.
$1,711.

$2

$3

$4
$4

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

40
00
00
00
00
00
00
00
00
00
00

50

00
00
00
00
50
50
50
50
40
40
09
09
94
94
20

Total
Cost

$600.
$600.
$700.
$700.
$2,000.
$2,000.
$150.
$150.
$350.
$350.
$500.
$500.
$24,180.
$24,180.
$1,680.
$1,680.
$264.
$264.
$850.
$850.
$3,360.
$3,360.
$280.
$280.
$2,540.
$2,540.
$4,010.
$4,010.
$5,400.
$5,400.
$4,000.
$4,000.
$210.
$210.
$540.
$540.
$3,120.
$3,120.
$3,600.
$3,600.
$1,157.
$1,157.
$1,157.
$1,157.
$3,957.
$3,957.
$2,418.
$2,418.
.40
.40
$3,422.

$3,116
$3,116

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
50
50
50
40
40
00
00

40

160

Total
Quantity
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

120.

120.

120.

120.

100.

100.
2315.
2315.
2315.
2315.
.00
.00
200.
200.

60.

60.
.00

00
00
00
00
00
00
00
00
00
00

00
00
00
00



Item
Number

775-69.

775-69.

775-69.

775-69.

775-69.

775-69.

775-69.

775-69.

775-70.

775-70.

775-70.

775-70.

775-70.

775-70.

775-70.

775-70.

775-70.

775-70.

775-70.

775-70.

775-70.

775-70.

775-70.

775-70.

775-70.

90

91

94

95

96

97

98

99

50

51

52

53

54

55

56

57

58

59

60

61

62

63

64

65

66

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
STATE $1,711.20

REMOVE EX. EXPOSED WATER LINE CROSSING S L.F. 4 $10.00
STATE $10.00

12IN STEEL CASING DIRECTIONAL BORE L.F. 4 $90.00
STATE $90.00

6IN SDR21 PVC WATR MAIN L.F. 4 $28.00
STATE $28.00

6IN HDPE WATR MAIN L.F. 4 $225.00
STATE $225.00

6IN GATE VALVE & BOX EACH 4 $1,200.00
STATE $1,200.00

TIE-IN TO EXISTING 6IN WATR MAIN EACH 4 $3,400.00
STATE $3,400.00

CRUSHED STONE TON 4 $42.00
STATE $42.00

1IN BLOW OFF ASSEMBLY EACH 4 $1,100.00
STATE $1,100.00

8IN PRES.CL. 52 D.I. WATER LINE L.F. 3 $84.00
STATE $84.00

8IN PRES. CL. 52 D.I.W.L. (RESTRAINED) L.F. 3 $64.00
STATE $64.00

6IN PRES. CL. 52 D.I. WATER LINE L.F. 3 $71.00
STATE $71.00

6IN PRES. CL. 52 D.I.W.L. (RESTRAINED) L.F. 3 $48.00
STATE $48.00

16IN STEEL CASING BY BORE & JACK L.F. 3 $240.00
STATE $240.00

12IN STEEL CASING BY OPEN CUT L.F. 3 $47.00
STATE $47.00

8IN TAPPING TEE & VALVE EACH 3 $3,540.00
STATE $3,540.00

6IN TAPPING TEE & VALVE EACH 3 $2,870.00
STATE $2,870.00

6IN GATE VALVE & BOX EACH 3 $715.00
STATE $715.00

M.J. D.I. FITTINGS LB. 3 $3.55
STATE $3.55

CLASS 'B' CONCRETE Cc.Y. 3 $202.00
STATE $202.00

CRUSHED STONE TON 3 $20.00
STATE $20.00

HIGH SECURITYFIRE HYD. ASSEMBLY EACH 3 $3,580.00
STATE $3,580.00

8IN MEGALUG @ FITTINGS & VALVES EACH 3 $65.00
STATE $65.00

6IN MEGALUG @ FITTINGS & VALVES EACH 3 $50.00
STATE $50.00

16-INCH WATER MAIN INSIDE ROADWAY L.F. 3 $145.00
STATE $145.00

CONNECT TO 16-INCH WM EACH 3 $2,250.00

STATE $2,250.00

Total
Cost

$3,422

.40
$300.
$300.

$10,800.

$10,800.
$24,080.
$24,080.
$4,500.
$4,500.
$2,400.
$2,400.
$6,800.
$6,800.
$2,100.
$2,100.
$1,100.
$1,100.
$11,760.
$11,760.
$4,160.
$4,160.
$6,390.
$6,390.
$4,800.
$4,800.
$15,600.
$15,600.
$4,465.
$4,465.
$3,540.
$3,540.
$5,740.
$5,740.
$715.
$715.
$1,775.
$1,775.
$1,010.
$1,010.
$1,000.
$1,000.
$3,580.
$3,580.
$585.
$585.
$700.
$700.
$96,715.
$96,715.
$4,500.
$4,500.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

161

Total
Quantity

2.
30.
30.
120.
120.
860.
860.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
140.
140.

65.

65.

90.

90.
100.
100.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
667.
667.
.00
.00

00
00
00
00
00
00
00

00
00
00
00
00
00
00
00

00
00



Item
Number

775-70.

775-70.

775-70.

775-70.

775-70.

775-70.

775-70.

775-70.

775-70.

775-70.

775-70.

775-70.

775-70.

775-70.

775-70.

775-70.

775-71.

775-71.

775-71.

775-71.

775-71.

775-71.

775-71.

775-71.

775-71.

775-71.

67

68

69

70

71

72

73

74

75

76

77

78

79

80

81

82

33

34

35

36

37

38

39

40

41

42

Average Unit Prices - 2012 Awarded Contracts

Description

DUCTILE IRON FITTINGS

CUT AND CAP EX 16-INCH WM

8-INCH WM INSIDE ROADWAY

8-INCH VALVE W/BOX

CUT AND CAP 8-INCH WM

CONNECT TO 8-INCH WM

3/4-INCH COPPER

TAP AND CONNECTION

12IN PRESS. CLASS 350 DI W.L.

12IN PRESS. CLASS 350 DI REST JOINT W. L
18IN STEEL CASING BY OPEN CUT

12IN RESILIENT SEATED GATE VALVE & BOX
MECHANICAL JOINT DUCTILE IRON FITTINGS
CLASS 'B' CONCRETE

CRUSHED STONE

12IN WATER LINE BRIDGE CROSSING

16IN D.I. WATER MAIN

16IN MJ 45 DEGREE BEND

6IN D.I. WATER MAIN

FIRE HYDRANT ASSEMBLY

3/4IN WATER SERVICE

5/8IN WATER METER AND ISOLATION VALVE
RETIRE EXISTING WATER METER AND VALVE
CONN. #1 (LINE A STA. 0+00 PLN SHT U2-2)
CONN. #2 (LINE B STA. 0+00 PLN SHT U2-3)

CONN. #3 (LINE B STA. 1+45 PLN SHT U2-3)

Unit of
Measure

LB.

EACH

EACH

EACH

EACH

TON

EACH

EACH

EACH

LS

Ls

LS

LS

Region

3
STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

Average
Unit Price

$6.

$6.
$700.
$700.
$100.
$100.
$1,500.
$1,500.
$500.
$500.
$1,000.
$1,000.
$20.
$20.
$1,100.
$1,100.
$58.
$58.
.50
.50
$260.
$260.
$2,173.
$2,173.
.36
.36
$190.
$190.
$23.
$23.
$42,000.
$42,000.
$80.
$80.
$1,691.
$1,691.
.16
.16
$4,430.
$4,430.
$1,843.
.11
$1,679.
$1,679.
.26
$1,228.
$3,445.
$3,445.
.11
.11
$18,275.

$76
$76

$6
$6

$33
$33

$1,843

$1,228

$4,112
$4,112

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00

00
00
00
00
00
00
01
01
86
86

45
45
11

45
45

26

04
04

03

Total
Cost

$18,000.
$18,000.
$1,400.
$1,400.
$3,500.
$3,500.
$1,500.
$1,500.
$500.
$500.
$1,000.
$1,000.
$1,000.
$1,000.
$3,300.
$3,300.
$19,140.
$19,140.
$62,500.
$62,500.
$6,760.
$6,760.
$4,346.
$4,346.
$3,816.
$3,816.
$380.
$380.
$6,900.
$6,900.
$42,000.
$42,000.
$12,401.
$12,401.
$5,075.
$5,075.
$15,353.
$15,353.
$13,291.
$13,291.
$16,587.
$16,587.
$15,115.
$15,115.
.26
$1,228.
$3,445.
$3,445.
.11
.11
$18,275.

$1,228

84,112
$4,112

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
50
00
00
00
00
00
00
00
00
00
00
00
00
55
55
58
58
08
08
35
35
99
99
05
05

26

04
04

03

162

Total
Quantity

3000.
3000.
2.

2.
35.
35.
1.
.00
.00
.00
.00
.00
.00
.00
.00
.00
330.
330.
817.
817.
26.
26.
.00
.00
600.
600.
.00
.00
300.
300.
.00
.00
155.
155.
.00
.00
463.
463.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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00
00
00
00
00
00
00

00
00
00
00
00
00

00
00

00
00

00
00

00
00



Item
Number

775-71.

775-73

775-73

775-73

775-73

775M05.

775M05 .

775M05.

775M05 .

775M05.

775M05 .

775M05.

775M05 .

775M05.

775M05 .

775M10.

775M10.

775M10.

775M10.

775M10.

775M10.

775M10.

775M10.

775M10.

775M10.

43

.81

.82

.83

.84

74

75

76

77

78

79

80

81

82

83

01

02

03

04

05

06

07

08

09

10

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
STATE $18,275.03

CUT AND CAP EXISTING 1IN WATER MAIN LS 1 $1,713.66
STATE $1,713.66

2IN WATER SERVICE L.F. 3 $14.84
STATE $14.84

2IN WATER SERVICE-TAP-RELOCATE METER-REC EACH 3 $927.50
STATE $927.50

4IN TAPPING SLEEVE AND VALVE EACH 3 $2,226.00
STATE $2,226.00

6IN TAPPING SLEEVE AND VALVE EACH 3 $2,650.00
STATE $2,650.00

SEEDING AND MULCH m 1 $5.00
STATE $5.00

600 mm STEEL CASING PIPE BY OPEN CUT m 1 $168.00
STATE $168.00

300 mm DIP WATER LINE INSTALLED IN TRENC m 1 $164.04
STATE $164.04

300 mm DIP WATER LINE INSTALLED IN CASIN m 1 $136.22
STATE $136.22

300 mm THRUST RESTRAINT EACH 1 $148.70
STATE $148.70

DUCTILE IRON FITTINGS kg 1 $8.82
STATE $8.82

CONNECT 300 mm BY TAPPING SLEEVE AND VAL EACH 1 $7,300.00
STATE $7,300.00

CUT EXISTING PIPE INSTALL BRACED PLUG AN EACH 1 $2,475.00
STATE $2,475.00

lémm 5/8-IN X 19mm 3/4-IN WATER METER AN EACH 1 $1,000.00
STATE $1,000.00

19mm COPPER SERVICE LINE INSTALLED BY OP m 1 $31.00
STATE $31.00

300-MM DUCTILE IRON PIPE m 1 $139.20
STATE $139.20

150-MM DUCTILE IRON PIPE m 1 $81.84
STATE $81.84

50-MM PVC PIPE m 1 $25.99
STATE $25.99

25-MM COPPER PIPE m 1 $41.80
STATE $41.80

19-MM COPPER PIPE m 1 $34.04
STATE $34.04

DUCTILE IRON FITTINGS TONN 1 $13,010.07
STATE $13,010.07

300 MM STEEL CASING m 1 $115.07
STATE $115.07

450 MM STEEL CASING m 1 $231.22
STATE $231.22

ASPHALT REMOVAL AND REPLACEMENT m 1 $103.42
STATE $103.42

GRAVEL DRIVEWAY REPLACEMENT m 1 $75.24

STATE $75.24

Total
Cost

$18,275.
.66
.66
$2,968.
$2,968.
$927.
$927.
$2,226.
$2,226.
$2,650.
$2,650.
$620.
$620.
$4,536.
$4,536.
$20,340.
$20,340.
$3,677.
$3,677.
$3,271.
$3,271.
$5,556.
.60
$14,600.
$14,600.
$14,850.
$14,850.
$3,000.
$3,000.
$837.
$837.
$202,536.
$202,536.
$35,600.
$35,600.
$1,091.
$1,091.
.40
$14,964.
.36
$306.
$26,020.
$26,020.
$6,328.
.85
$19,653.
.70
$28,337.
$28,337.
.44
$9,856.

$1,713
$1,713

$5,556

$14,964

$306

$6,328

$19,653

$9,856

03

00
00
50
50
00
00
00
00
00
00
00
00
96
96
94
94
40
40
60

00
00
00
00
00
00
00
00
00
00
40
40
58
58

40
36
14
14
85
70

08
08

44

163

Total
Quantity

w o o N

27

274

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
630.
630.
.00
.00
.00
.00
.00
.00
27.
.00
1455.
1455.

435.

435.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
274.
131.
131.

00
00

00

00
00
00
00

00
00
00



Item
Number

775M10.

775M10.

775M10.

775M10.

775M10.

775M10.

775M10.

775M10.

775M10.

775M10.

775M10.

775M10.

775M10.

775M10.

775M10.

775M10.

775M14 .

775M14 .

775M14 .

775M14 .

775M14 .

775M14 .

775M14 .

775M14 .

775M14 .

775M14

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

01

02

03

04

05

06

07

08

09

.10

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
STREAM CROSSING-CONCRETE ENCASEMENT m 1 $255.67
STATE $255.67

ROCK EXCAVATION m3 1 $56.57
STATE $56.57

CLEAN-UP m 1 $3.22
STATE $3.22

PIPE TESTING AND DISINFECTION m 1 $3.56
STATE $3.56

SOILS AND CONCRETE TESTING LS 1 $1,030.00
STATE $1,030.00

50 MM - GATE VALVE EACH 1 $497.54
STATE $497.54

100 MM - GATE VALVE EACH 1 $710.52
STATE $710.52

150 MM - GATE VALVE EACH 1 $843.38
STATE $843.38

300 MM - GATE VALVE EACH 1 $2,571.73
STATE $2,571.73

150 MM TAPPING VALVE EACH 1 $857.55
STATE $857.55

FIRE HYDRANT RELOCATION EACH 1 $4,329.83
STATE $4,329.83

FIRE HYDRANT EACH 1 $3,894.65
STATE $3,894.65

WATER MAIN RECONNECTION EACH 1 $926.88
STATE $926.88

WATER METER RECONNECTION EACH 1 $430.47
STATE $430.47

GRAVEL BACKFILL m3 1 $30.18
STATE $30.18

EROSION CONTROL m 1 $2.27
STATE $2.27

25 MM COPPER SERVICE LATERAL m 1 $41.58
STATE $41.58

19 MM COPPER SERVICE LATERAL m 1 $37.01
STATE $37.01

400 MM STEEL CASING (OPEN CUT) m 1 $241.50
STATE $241.50

400 MM STEEL CASING (BORE & JACK) m 1 $441.00
STATE $441.00

200 MM DUCTILE IRON PIPE m 1 $110.25
STATE $110.25

150 MM DUCTILE IRON PIPE m 1 $96.60
STATE $96.60

200 MM SOLID SLEEVE EACH 1 $367.50
STATE $367.50

150 MM SOLID SLEEVE EACH 1 $315.00
STATE $315.00

200 MM REST. GASKETS EACH 1 $210.00
STATE $210.00

150 MM REST. GASKETS EACH 1 $131.25

Total
Cost

$2,556
$2,556

$12,858

$3,894

$9,268
$9,268
$7,748
$7,748

$32,602
$32,602

$162,618

.70
.70
$8,485.
$8,485.
$6,221.
$6,221.
$6,877.
$6,877.
$1,030.
$1,030.
$995.
$995.
$710.
$710.
$7,590.
$7,590.
$12,858.
.65
$1,715.
$1,715.
$4,329.
$4,329.
.65
$3,894.
.80
.80
.46
.46
$84,141.
$84,141.
$3,947.
$3,947.
$415.
$415.
$925.
$925.
.50
.50
$8,820.
$8,820.
$162,618.
.75
$20,769.
$20,769.
$§735.
$735.
$630.
$630.
$2,100.
$2,100.
$656.

50
50
04
04
92
92
00
00
08
08
52
52
42
42
65

10
10
83
83

65

84
84
53
53
80
80
25
25

00
00
75

00
00
00
00
00
00
00
00
25

164

Total
Quantity

10.
10.
150.
150.
1932.
1932.
1932.
1932.
1.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
2788.
2788.
1739.
1739.
.00
.00
.00
.00
135.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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00
00
00
00
00
00
00
00
00

00
00
00
00

00



Item

Number

775M14

775M14

775M14

775M14

775M14

775M14

775M14

775M14

775M14

775M14

775M14

775M14

775M14

775M14

775M14

775M14

775M14

775M14

775M14

775M14

775M14

775M14

775M14

775M14

775M14

.11

.12

.13

.14

.15

.16

.17

.18

.19

.20

.21

.22

.23

.24

.25

.26

.27

.28

.29

.30

.31

.32

.33

.34

.35

Average Unit Prices - 2012 Awarded Contracts

Description

200 MM MEGALUG

150 MM MEGALUG

CONN TO EX. LINE (STA 1+337 LEFT)

CONN TO EX. LINE (STA 1+337 RIGHT)

CONN TO EX LINE (STA 1+726 RIGHT)

CONN TO EX LINE (STA 1+726 LEFT)

200 MM TEE / VALVE ASSM (STA 1+726 LEFT)
200 MM TEE / VALVE ASSM(STA 2+055 LEFT)
200X150MM TEE/VALVE ASSM(C PARK DR)
CONN TO EX LINE (ELM HILL RD)

150X150 MM CONN TO EX LINE (TVA PROP)
200X200MM CONN TO EX LINE(CITY PK DR EOL
DISCONN EX LINE AT TVA METER

200 MM GATE VALVE AND BOX

150 MM GATE VALVE AND BOX

200 MM MJ PLUG

150 MM MJ PLUG

200 MM BENDS

150 MM BENDS

VALVE BOX EXTENSIONS

FIRE HYDRANT EXTENSIONS

100 MM BLOWOFF ASSEMBLY

19 MM SERVICE CONNECTION

AIR REL VALVE ASSMBLY

MISCELLANEOUS STONE

Unit of
Measure

EACH

EACH

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Ls

EACH

Ls

TONN

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average

$131.
$157.
$157.
$147.
$147.
$3,360.
$3,360.
$2,940.
$2,940.
$2,940.
$2,940.
$2,940.
$2,940.
$5,880.
$5,880.
$5,880.
$5,880.
$5,670.
$5,670.
$5,880.
$5,880.
$2,677.
$2,677.
$3,570.
$3,570.
$5,880.
$5,880.
$1,155.
$1,155.
$945.
$945.
$420.
$420.
$420.
$420.
$420.
$420.
$420.
$420.
$63.
$63.
$3,570.
$3,570.
$1,890.
$1,890.
$525.
$525.
$1,050.
$1,050.
$27.
$27.

Unit Price

25
50
50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
83
83

Total
Cost

$656

.25
$787.
$787.
$294.
$294.

$3,360.

$3,360.
$2,940.
$2,940.
$2,940.
$2,940.
$2,940.
$2,940.
$5,880.
$5,880.
$5,880.
$5,880.
$5,670.
$5,670.
$5,880.
$5,880.
$2,677.
$2,677.
$3,570.
$3,570.
$5,880.
$5,880.
$5,775.
$5,775.

$945.

$945.

$840.

$840.

$420.

$420.
$4,200.
$4,200.

$840.

$840.

$315.

$315.
$7,140.
$7,140.
$1,890.
$1,890.
$1,050.
$1,050.
$1,050.
$1,050.
$2,783.
$2,783.

50
50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

165

Total
Quantity
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
100.
100.

00
00



Item
Number

775M14

775M14

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

.36

.37

01

02

03

04

05

06

07

08

09

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
MISC ASPHALT PLACEMENT TONN 1 $236.25
STATE $236.25

MISCELLANEOUS CONCRETE m3 1 $210.00
STATE $210.00

150MM DIP WATERMAIN m 1 $101.00
STATE $101.00

200MM DIP RESTRAINED JOINT WATERMAIN m 1 $121.10
STATE $121.10

250MM DIP RESTRAINED JOINT WATERMAIN m 1 $170.60
STATE $170.60

300MM DIP WATERMAIN m 1 $143.50
STATE $143.50

300MM DIP RESTRAINED JOINT WATERMAIN m 1 $175.65
STATE $175.65

400MM DIP WATERMAIN m 1 $217.50
STATE $217.50

400MM DIP RESTRAINED JOINT WATERMAIN m 1 $283.65
STATE $283.65

400MM DIP RJ WATERMAIN IN POLYWRAP m 1 $306.30
STATE $306.30

400MM DIP WATERMAIN IN POLYWRAP m 1 $241.35
STATE $241.35

150MM GATE VALVE EACH 1 $875.45
STATE $875.45

200MM GATE VALVE EACH 1 $1,221.25
STATE $1,221.25

250MMGATE VALVE EACH 1 $1,794.60
STATE $1,794.60

300MM BUTTERFLY VALVE EACH 1 $2,117.45
STATE $2,117.45

400MM BUTTERFLY VALVE EACH 1 $3,525.75
STATE $3,525.75

25MM AIR RELEASE VALVE EACH 1 $1,512.00
STATE $1,512.00

50MM COMBINATION VALVE EACH 1 $1,631.05
STATE $1,631.05

DIP FITTINGS kg 1 $10.95
STATE $10.95

OPEN CUT 400MM STEEL CASING m 1 $230.65
STATE $230.65

OPEN CUT 450MM STEEL CASING m 1 $269.50
STATE $269.50

OPEN CUT 600MM STEEL CASING m 1 $325.35
STATE $325.35

BORE&JACK 450MM STL CASING (STANDARD) m 1 $836.10
STATE $836.10

BORE&JACK 450MM STL CASING (SOLIID ROCK) m 1 $1,363.30
STATE $1,363.30

BORE&JACK 600MM STL CASING (STANDARD) m 1 $895.70
STATE $895.70

BORE&JACK 600MM STL CASING (SOLIID ROCK) m 1 $1,370.15

Total
Cost

$5,906
$5,906

$2,906

$7,847.
$7,847.
$212,954.
$212,954.
$110,835.
$110,835.
.50
.50
$322,510.
$322,510.
$10,720.
$10,720.
.20
$31,858.
$875.
$875.
$1,221.
$1,221.
.60
.60
$25,409.
$25,409.
$35,257.
$35,257.
$3,024.
$3,024.
.15
.15
.75
.75
$7,842.
.10
$6,468.
$6,468.
$32,860.
$32,860.
.10
$59,363.
.30
.30
.70
.70
$56,176.

$446,092
$446,092

$31,858

$1,794
$1,794

$4,893
$4,893
$63,783
$63,783

$7,842

$59,363

$96,794
$96,794
$36,723
$36,723

.25
.25
$3,150.
$3,150.
$2,626.
$2,626.
$2,906.
.40

00
00
00
00
40

60
60
00
00
15
15

05
05
50
50

20
45
45
25
25

40
40
50
50
00
00

10
00
00
35
35

10

15

166

Total
Quantity

25.
25.
15.
15.
26.
26.
24.
24.
46.
46.
1484.
1484.
631.
631.
2051.
2051.
1137.
1137.
35.
35.
132.
132.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
101.
101.
71.
71.
71.
.00
41.
41.
41.

e

71

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00

00
00
00



Item
Number

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

25

27

28

29

30

31

32

33

34

35

36

37

38

39

40

41

42

43

44

45

46

47

48

49

50

Average Unit Prices - 2012 Awarded Contracts

Description

300MM WATERMAIN BRIDGE CROSSING

CONNECT TO EXISTING 200MM WATERMAIN
CONNECT TO EXISTING 250MM WATERMAIN
CONNECT TO EXISTING 300MM WATERMAIN
CONNECT TO EXISTING 400MM WATERMAIN
CONNECT TO EXISTING SERVICE METER
RELOCATE EXISTING SERVICE METER

19MM COPPER TUBING FOR WATER SERVICE
25MM COPPER TUBING FOR WATER SERVICE
50MM COPPER TUBING FOR WATER SERVICE
FIRE HYDRANT ASSEMBLY

BLOW-OFF HYDRANT ASSEMBLY

REMOVING AND REPLACING ASPHALT PAVEMENT
REMOVING AND REPLACING CONCRETE PAVEMENT
300MM WATERMAIN TERMINATION

TRENCH ROCK EXCAVATION

CLEANUP DISINFECTION & TESTING

CONCRETE ENCASEMENT

TRENCH STABILIZATION

ROAD AND SHOULDER BACKFILL

SG-150mm (6IN) SDR 21 PVC W.L.

SG-200mm (8IN) SDR 21 PVC W.L.

SG-150mm (6IN) GATE VALVE AND VALVE BOX
SG-8INxX6INx8IN M.J. TEE

SG-100mm (4IN) BLOW OFF ASSEMBLY

Unit of

Measure

Ls

LS

LS

LS

LS

LS

LS

EACH

EACH

m2

m2

EACH

m3

m3

m3

EACH

EACH

EACH

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average
Unit Price

$1,370.
$457,000.
$457,000.
.65
$1,446.
$1,560.
$1,560.
$1,685.
$1,685.
$3,456.
.55
$1,179.
$1,179.
$1,179.
$1,179.
$77.
$77.
$101.
$101.
$170.
$170.
$4,327.
$4,327.
$4,188.
.65
.10
.10
$217.
$217.
.15
.15
$47.
$47.
s4.
sS4
$110.
$110.
.45
$42.
$32.
$32.
$103.
$103.
$139.
$139.
$948.
$948.
$665.
$665.
.10
$1,214.

$1,446

$3,456

$4,188
$136
$136

$604
$604

$42

$1,214

15
00
00

65
95
95
80
80
55

75
75
75
75
60
60
60
60
70
70
15
15
65

00
00

15
15
95
95
00
00

45
90
90
05
05
50
50
00
00
10
10

10

Total
Cost

$56,176

$1,446

$3,456

$20,943

$1,812

$1,812

$19,246

$226,916
$226,916

$2,428

.15
$457,000.
$457,000.
.65
$1,446.
$1,560.
$1,560.
$1,685.
$1,685.
$3,456.
.55
$1,179.
$1,179.
$1,179.
$1,179.
$17,460.
$17,460.
$7,620.
$7,620.
$2,560.
$2,560.
$64,907.
$64,907.
$20,943.
.25
$39,332.
$39,332.
$4,340.
$4,340.
.45
.45
$36,541.
$36,541.
$27,551.
$27,551.
$770.
$770.
$4,245.
$4,245.
.50
$19,246.
.10
.10
$5,301.
$5,301.
$9,480.
$9,480.
$665.
$665.
.20
$2,428.

00
00

65
95
95
80
80
55

75
75
75
75
00
00
00
00
50
50
25
25
25

90
90
00
00

25
25
70
70
00
00
00
00

50

00
00
00
00
10
10

20

167

Total
Quantity

4
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
225.
225.

75.

75.

15.

15.

15.

15.
.00
.00
289.
289.

20.

20.
.00
.00

775.

775.
5566.
5566.
.00
.00

100.

100.

585.

585.
2202.
2202.
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00
00

00
00
00
00

00
00
00
00

00
00
00
00
00
00



Item
Number

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

775M15.

777-13.

777-19.

777-28

777-28

777-28

777-28

777-28

777-28

777-28

51

52

53

54

55

57

58

59

60

61

62

63

64

65

66

67

99

81

.48

.49

.50

.51

.52

.53

.54

Average Unit Prices - 2012 Awarded Contracts

Description

SG-150mm (6IN) 45 DEGREE M.J. BEND
SG-150mm (6IN) 90 DEGREE M.J. BEND
SG-RECONNECT 6INPVC TO EXIST. 4IN W.L.
SG-RECONNECT 8IN PVC TO 8IN PVC W.L.
SG-400mm (16IN) STEEL CASING AND SPACERS
SG-INSTALL 6IN WET TEE TAP AND VALVE
SG-RECONNECT 8IN PVC TO SEVIERVILLE SYS.
SG-RELOCATE 200mm (8IN) METER AND VAULT
SG-150mm (6IN) DIP W.L. INSTALLATION
SG-6INx6INx6IN M.J. TEE

SG-6INX6INx4IN M.J. TEE

SG-4IN GATE VALVE AND VALVE BOX

SG-2IN GATE VALVE AND VALVE BOX
SG-RECONNECT 6IN PVC TO EXIST 6IN W.L.
SG-RECONNECT 6INPVC TO EXIST. 2IN W.L.
SG-RESET METER & RECONNECT SERVICE LINE
20IN STEEL CASING PIPE

6IN SEWER SERVICE LINE

2IN FORCE MAIN

10IN DI FORCE MAIN

8IN DI GRAVITY SEWER PIPE

18IN GRAIVITY SEWER PIPE

16IN STEEL CASING PIPE

18IN STEEL CASING PIPE

26IN STEEL CASING PIPE

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

Average

$480.
$480.
$440.
$440.
$1,131.
$1,131.
$1,464.
.15
.10
$756.
$2,701.
$2,701.
.15
.15
$4,129.
$4,129.
$282.
$282.
$537.
$537.
.70
$516.
$740.
$740.
$585.
$585.
$1,365.
$1,365.
$1,425.
$1,425.
$1,064.
$1,064.
$295.
$295.
$38.
$38.
.25
.25
$110.
$110.
$115.
$115.
$220.
$220.
$168.
$390.
$176.
$157.
$157.
$199.
$199.

$1,464
$756

$1,464
$1,464

$516

568
$68

Unit Price

00
00
75
75
05
05
15

10
15
15

45
45
05
05
45
45

70
40
40
25
25
05
05
80
80
90
90
00
00
00
00

25
25
50
50
50
50
00
00
91
50
50
50
50

Total
Cost

$3,840.
$3,840.
$1,763.
$1,763.
$2,262.
.10
$2,928.
.30
$90,732.
$90,732.
$2,701.
$2,701.
.15
.15
$4,129.
$4,129.
$36,666.
.50
$1,074.
$1,074.
.70
$516.
$740.
$740.
$585.
$585.
$5,460.
$5,460.
$1,425.
$1,425.
$4,259.
$4,259.
$10,325.
$10,325.
$380.
$380.
$6,552.
$6,552.
$53,581.
$53,581.
$174,867.
$174,867.
$104,958.
$104,958.
$56,280.
$5,460.
$61,740.
$16,537.
$16,537.
$20,947.
$20,947.

$2,262

$2,928

$1,464
$1,464

$36,666

$516

00
00
00
00
10

30

00
00
15
15

45
45
50

90
90

70
40
40
25
25
20
20
80
80
60
60
00
00
00
00
00
00
50
50
00
00
00
00
00
00
00
50
50
50
50

168

Total
Quantity
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00



Item
Number

777-28

777-28

777-28

777-28

777-28

777-28

777-28

777-28

777-28

777-28

777-28

777-28

777-28

777-28

777-28.

777-28.

777-28.

777-29.

777-29.

777-29.

777-29.

777-29.

777-29.

777-29.

777-29.

777-29.

.55

.56

.57

.58

.59

.60

.61

.62

.63

.64

.65

.66

.67

.68

96

97

98

18

19

20

21

22

23

24

25

26

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
4FT DIAMETER MANHOLES EACH 1 $2,940.00
STATE $2,940.00

S5FT DIAMETER MANHOLES EACH 1 $4,935.00
STATE $4,935.00

SANITARY SEWER FRAMES AND COVERS EACH 1 $241.50
STATE $241.50

SANITARY SEWER SERVICE CONNECTIONS EACH 1 $1,575.00
STATE $1,575.00

SANITARY SEWER LATERALS L.F. 1 $36.75
STATE $36.75

CONNECT TO EXISTING SYSTEM (2IN FMS) EACH 1 $1,470.00
STATE $1,470.00

CONNECT TO EXISTING SYSTEM (10IN FMS) EACH 1 $3,675.00
STATE $3,675.00

CONNECT TO EXISTING SYSTEM (8IN GRVTY) EACH 1 $3,360.00
STATE $3,360.00

CONNECT TO EXISTING SYSTEM (18IN GRVTY) EACH 1 $4,095.00
STATE $4,095.00

STONE BACKFILL FOR PAVED AREAS TON 1 $24.15
STATE $24.15

PAVEMENT BREAK AND REPAIR S.Y. 1 $147.00
STATE $147.00

MISC. CONCRETE - NOT FORMED c.Y. 1 $131.25
STATE $131.25

BY-PASS PUMPING LS 1 $39,900.00
STATE $39,900.00

TRENCH STABILIZATION MATERIAL TON 1 $25.20
STATE $25.20

CUT AND PLUG SEWER EACH 3 $430.00
STATE $430.00

ABANDON MANHOLE EACH 3 $1,070.00
STATE $1,070.00

24 IN. STEEL CASING PIPE IN OPEN CUT L.F. 3 $100.00
STATE $100.00

CRUSHED ROCK BACKFILL IN ST AND DRIVES L.F. 2 $6.00
STATE $6.00

CRUSHED ROCK BEDDING C.Y. 2 $30.00
STATE $30.00

ASPHALT PAVEMENT REPLACEMENT L.F. 2 $45.00
STATE $45.00

CONCRETE ENTRANCE ROAD REPLACEMENT L.F. 2 $45.00
STATE $45.00

CLASS B CONCRETE ENCASEMENT THRUST BLKS c.Y. 2 $140.00
STATE $140.00

6IN CLASS 250 PVC FORCE MAIN L.F. 2 $28.00
STATE $28.00

12IN STL CASING BY BORE AND JACK L.F. 2 $155.00
STATE $155.00

ATIR RELEACHSE VALVE EACH 2 $236.00
STATE $236.00

BULKHEACHD EXISTING MANHOLE LS 2 $1,000.00

Total
Cost

$23,520.
$23,520.
$9,870.
$9,870.
$2,415.
$2,415.
$18,900.
$18,900.
.25
$23,042.
$1,470.
$1,470.
$7,350.
$7,350.
$13,440.
$13,440.
$8,190.
$8,190.
$41,779.
$41,779.
$1,470.
$1,470.
.50
$1,312.
$39,900.
$39,900.
$2,520.
$2,520.
$430.
$430.
$1,070.
$1,070.
$4,500.
$4,500.
$1,200.
$1,200.
$300.
$300.
$1,350.
$1,350.
$5,400.
$5,400.
$280.
$280.
$72,800.
$72,800.
$15,500.
$15,500.
$236.
$236.
$1,000.

$23,042

$1,312

00
00
00
00
00
00
00
00

25
00
00
00
00
00
00
00
00
50
50
00
00

50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Total
Quantity

N o

N DN R

.00
.00
.00
.00

10.

10.

12.

12.
627.
627.
.00
.00
.00
.00
.00
.00
.00
.00
1730.
1730.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
200.
200.

10.

10.

30.

30.
120.
120.
.00
.00
2600.
2600.

100.

100.
.00
.00
.00

00
00
00
00
00
00

00
00

00
00
00
00
00
00
00
00

00
00
00
00



Item
Number

777-29.

777-29.

777-29.

777-29.

777-29.

777-29.

777-30.

777-30.

777-30.

777-30.

777-30.

777-30.

777-30.

777-30.

777-30.

777-30.

777-31.

777-31.

777-31.

777-31.

777-31.

777-31.

777-31.

777-31.

777-31.

27

28

29

30

31

49

01

02

03

04

05

06

07

08

09

10

40

41

42

43

44

45

46

47

48

Average Unit Prices - 2012 Awarded Contracts

Description

CONNECTION TO EXISTING 2IN - DRY
CONNECTION TO EXISTING 6IN - WET
CONNECTION TO EXISTING MANHOLE

6IN GATE VALVE

2IN GATE VALVE

REMOVE 8IN GRAVITY SEWER

24-INCH LINED CL 51 RJDIP IN CASING
24-INCH LINED CL 51 DIP

40-INCH SCH 40 OPEN CUT CASING PIPE
STANDARD 5' MANHOLE

MANHOLE BARREL EXTENSION
UNDERCUTTING OF TRENCH

NO. 67 CRUSHED STONE FOR BACKFILL
CLASS "A" CONCRETE

CLASS "C" CONCRETE

SILT FENCE

6 IN SDR 21 PVC FM A (OPEN CUT)

8 IN SDR 21 PVC FM B (OPEN CUT)

6 IN CLASS 51 DI FM A (IN CASING)
12 IN STEEL CASING PIPE (OPEN CUT)
DI MECHANICAL JOINT FITTINGS

CONN AT FM A STA 0+00

CONN AT FM A STA 5+04 & FM B STA 0+00
CONN AT FM B STA 10+93

CR. STONE PIPE BACKFILL (TDOT 7 OR 57)

Unit of

Measure

EACH

EACH

EACH

EACH

EACH

LB.

Ls

LS

Ls

Region

STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
2
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
3
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE
4
STATE

Average
Unit Price

$1,000.
$1,800.
$1,800.
$2,500.
$2,500.
$740.
$740.
$850.
$850.
$425.
$425.
$15.
$15.
$586.
$586.
.50
$602.
$458.
$458.
$7,200.
$7,200.
$309.
$309.
$32.
.50
$37.
$37.
$157.
$157.
.50
.50
$3.
$3.
$14.
$14.
.75
.75

$602

$32

$128
$128

$16
$16

$45.
$45.
$100.
$100.
.40
.40
$2,000.
$2,000.
$4,025.
$4,025.
$2,500.
$2,500.
$50.
$50.

$2
$2

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

50
00
00
00
00
00
00
50

00
00
00
00

00
00
00
00

00
00
00
00

00
00
00
00
00
00
00
00

Total
Cost

$1,000.
$1,800.
$1,800.
$2,500.
$2,500.
$740.
$740.
$850.
$850.
$850.
$850.
$5,400.
$5,400.
$35,160.
$35,160.
$12,050.
$12,050.
$22,900.
$22,900.
$14,400.
$14,400.
$11,124.
$11,124.
$325.
$325.
$111.
$111.
$628.
$628.
.50
.50
$300.
$300.
$6,538.
$6,538.
$18,307.
$18,307.
$1,665.
$1,665.
$3,000.
$3,000.
$2,400.
$2,400.
$2,000.
$2,000.
$4,025.
$4,025.
$2,500.
$2,500.
$3,750.
$3,750.

$128
$128

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
75
75
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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Total
Quantity

NP RRRERRPERRR
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P W Ww Ul Ul NN OO OO
OO O NNOOOOOOOON

U R R RR R

~ 3

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
10.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
1000.
1000.
.00
.00
.00
.00
.00
.00
.00
.00

00

00
00



Item
Number

777-31.

777-31.

777-31.

777-31.

777-31.

777-31.

777-31.

777-31.

777-31.

777-31.

777-31.

777-31.

777-31.

777-31.

777-31.

777-31.

777-31.

777-31.

777-31.

777-31.

777-31.

777-31.

777-31.

777-31.

777-32.

777-32.

49

50

69

70

71

72

73

74

75

76

77

78

79

80

81

82

83

84

85

86

87

88

89

90

01

02

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
UNDERCUTTING CR. STONE AND PIPE REFILL Cc.Y. 4 $50.00
STATE $50.00

CL A CONCRETE FOR THRUST BLOCKS c.Y. 4 $200.00
STATE $200.00

MANUAL AIR RELEASE VALVE ASSEMBLY EACH 4 $1,000.00
STATE $1,000.00

AUTOMATIC AIR/VACUUM VALVE ASSEMBLY EACH 4 $3,500.00
STATE $3,500.00

MH ADJUSTMENT EACH 3 $700.00
STATE $700.00

MANHOLE SIDEWALL V.F. 3 $500.00
STATE $500.00

MANHOLE FRAME AND COVER EACH 3 $500.00
STATE $500.00

CONNECT TO EXISTING MANHOLE LS 3 $1,150.00
STATE $1,150.00

8IN SDR-26 PVC SEWER PIPE COMPLETE & INS L.F. 3 $24.00
STATE $24.00

12FT-18FT TRENCH EXC (ASSUME SHALLOW ROC c.Y. 3 $10.75
STATE $10.75

TRENCH SAFETY SYSTEMS L.F. 3 $1.00
STATE $1.00

TRENCH BACKFILL - #67 STONE (UNDER PAVED c.Y. 3 $32.55
STATE $32.55

TRENCH BACKFILL - GENERAL BACKFILL Cc.Y. 3 $2.30
STATE $2.30

CLASS B BEDDING - #67 STONE c.Y. 3 $32.60
STATE $32.60

48IN CONC. MANHOLE (12FT-14FT DEEP) W/FR EACH 3 $2,835.00
STATE $2,835.00

48IN CONC. MANHOLE (14FT-16FT DEEP) W/FR EACH 3 $3,765.00
STATE $3,765.00

48IN CONC. MANHOLE (16FT-18FT DEEP) W/FR EACH 3 $3,745.00
STATE $3,745.00

20IN STEEL CASING PIPE (JACK & BORE) L.F. 3 $509.00
STATE $509.00

6IN PVC SERVICE LINE COMPLETE & INSTALLE L.F. 3 $27.00
STATE $27.00

CONSTRUCT OUTSIDE DROP CONNECTION EACH 3 $2,105.00
STATE $2,105.00

VACUUM TESTING OF MANHOLES EACH 3 $136.00
STATE $136.00

AIR TESTING OF LINES L.F. 3 $0.85
STATE $0.85

ADJUST ELEVATION OF EXISTING MANHOLE EACH 3 $1,010.00
STATE $1,010.00

PRIVATE SEWER SERVICE CONNECTION (TRACT Ls 3 $7,360.00
STATE $7,360.00

18IN PVC SANITARY SEWER MAIN L.F. 1 $66.87
STATE $66.87

RETIRE EXISTING 18IN MAIN EACH 1 $3,686.19

Total
Cost

$2,000.
$2,000.
$3,000.
$3,000.
$2,000.
$2,000.
$3,500.
$3,500.
$2,100.
$2,100.
$2,000.
$2,000.
$1,500.
$1,500.
$1,150.
$1,150.
$48,240.
$48,240.
$49,987.
$49,987.
$2,010.
$2,010.
.20
$8,593.
$8,901.
$8,901.
$21,190.
$21,190.
$14,175.
$14,175.
$11,295.
$11,295.
$3,745.
$3,745.
$29,522.
$29,522.
$2,160.
$2,160.
$4,210.
$4,210.
$1,224.
$1,224.
.50
.50

$8,593

$1,708
$1,708

$1,010.
$1,010.
$7,360.
$7,360.
$51,757.
$51,757.
$3,686.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
50
00
00

20
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
38
38
19

171

Total
Quantity

40.
40.
15.
15.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
2010.
2010.
4650.
4650.
2010.
2010.

264.

264.
3870.
3870.

650.

650.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

P WWheDAWWRERENON

=

00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00



Average Unit Prices - 2012 Awarded Contracts 172

Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $3,686.19 $3,686.19 1.00
777-32.03 RETIRE EXISTING MANHOLE IN PLACE EACH 1 $1,843.10 $3,686.20 2.00
STATE $1,843.10 $3,686.20 2.00
777-32.04 6IN PVC SERVICE LATERAL CONNECTION EACH 1 $1,837.96 $7,351.84 4.00
STATE $1,837.96 $7,351.84 4.00
777-32.05 6IN PVC SERVICE LATERAL LINE L.F. 1 $39.19 $7,328.53 187.00
STATE $39.19 $7,328.53 187.00
777-32.06 6IN SEWER CLEAN-OUT INSTALLATION EACH 1 $404 .14 $1,616.56 4.00
STATE $404.14 $1,616.56 4.00
777-32.07 SANITARY SEWER MANHOLE EACH 1 $2,777.94 $5,555.88 2.00
STATE $2,777.94 $5,555.88 2.00
777-32.08 SANITARY SEWER MANHOLE (CUT-IN) EACH 1 $3,729.84 $7,459.68 2.00
STATE $3,729.84 $7,459.68 2.00
777M03 .57 BEAVER CREEK CROSSING m 1 $7,500.00 $142,500.00 19.00
STATE $7,500.00 $142,500.00 19.00
777M03.58 CLAY CUT-OFFS EACH 1 $400.00 $800.00 2.00
STATE $400.00 $800.00 2.00
777M03 .59 SEEDING AND MULCH m 1 $1.00 $457.00 457.00
STATE $1.00 $457.00 457.00
777M03.60 TYPE 2 TRENCH WIDTH PAVEMENT REPLACEMENT m 1 $150.00 $5,700.00 38.00
STATE $150.00 $5,700.00 38.00
777M03 .61 STANDARD 1.2M DIA. MANHOLE AND COVER EACH 1 $4,500.00 $27,000.00 6.00
STATE $4,500.00 $27,000.00 6.00
777M03 .62 DOGHOUSE STYLE MANHOLE 1.2M DIA. AND COV EACH 1 $5,000.00 $70,000.00 14.00
STATE $5,000.00 $70,000.00 14.00
777M03 .63 ADDITINL MNHLE SDEWLL 1.2M DIA OVR 1.8M VM 1 $1,000.00 $15,000.00 15.00
STATE $1,000.00 $15,000.00 15.00
777M03 .64 EXTRA FOR WATERTIGHT FRAME AND COVER EACH 1 $350.00 $6,300.00 18.00
STATE $350.00 $6,300.00 18.00
777M03 .65 STANDARD 1.8M DIA. MANHOLE AND COVER EACH 1 $6,500.00 $19,500.00 3.00
STATE $6,500.00 $19,500.00 3.00
777M03 .66 DOGHOUSE STYLE MANHOLE 1.8M DIA. AND COV EACH 1 $5,000.00 $10,000.00 2.00
STATE $5,000.00 $10,000.00 2.00
777M03.67 ADDITINL MNHLE SDEWLL 1.8M DIA OVR 1.8M VM 1 $1,000.00 $13,000.00 13.00
STATE $1,000.00 $13,000.00 13.00
777M03.68 CONNECTION TO EXISTING MANHOLE EACH 1 $9,125.00 $36,500.00 4.00
STATE $9,125.00 $36,500.00 4.00
777M03.69 PLUG RETIRED LINE EACH 1 $1,900.00 $30,400.00 16.00
STATE $1,900.00 $30,400.00 16.00
777M03.70 CUT AND CAP EXISTING SERVICE LINE EACH 1 $3,000.00 $3,000.00 1.00
STATE $3,000.00 $3,000.00 1.00
777M03.71 400 mm STEEL CASING PIPE BY OPEN CUT m 1 $225.00 $31,950.00 142.00
STATE $225.00 $31,950.00 142.00
777M03 .72 600 mm STEEL CASING PIPE BY OPEN CUT m 1 $400.00 $12,400.00 31.00
STATE $400.00 $12,400.00 31.00
777M03.73 750 mm STEEL CASING PIPE BY OPEN CUT m 1 $528.00 $19,536.00 37.00
STATE $528.00 $19,536.00 37.00
777M03 .74 200 mm DIP SEWER LINE INSTALLED IN TRENC m 1 $310.00 $69,750.00 225.00
STATE $310.00 $69,750.00 225.00
777M03.75 200 mm DIP SEWER LINE INSTALLED IN CASIN m 1 $205.05 $29,117.10 142.00

STATE $205.05 $29,117.10 142.00



Item
Number

777M03

777M03

777M03

777M03

777M03

777M03

777M04

777M04

777M04

777M04

777M04

777M04

777M04

777M04

777M04

777M04

777M04

777M04

777M06

777M06

777M06

777M06

777M06

777M06

777M06

777M06

.76

.77

.78

.79

.80

.81

.22

.23

.27

.28

.29

.30

.31

.32

.33

.36

.37

.38

.46

.47

.48

.49

.50

.51

.52

.53

Average Unit Prices - 2012 Awarded Contracts

Description

300 mm DIP SEWER LINE INSTALLED
300 mm DIP SEWER LINE INSTALLED
375 mm DIP SEWER LINE INSTALLED
375 mm DIP SEWER LINE INSTALLED

900 mm DIP SEWER LINE INSTALLED

IN

IN

IN

IN

IN

TRENC

CASIN

TRENC

CASIN

TRENC

SEWER FLOW CONTROL AND BYPASS PUMPING

100-MM PVC PIPE

300 MM STEEL CASING

GRAVEL DRIVEWAY REPLACEMENT

ROCK EXCAVATION

CLEAN-UP

PIPE TESTING

AIR RELEASE VALVE

SEWER MAIN RECONNECTION

GRAVEL BACKFILL

200mm PVC PIPE

200mm PLUG VALVE

200mm SEWER VALVE

300 MM DIP GRAVITY SEWER

1200 MM DIA MANHOLE ON EX LINE

1200 MM DIA MANHOLE ON NEW LINE

REMOVE EX 1200 MM MANHOLE

RETIRE EX 200 MM GRAVITY SEWER

100 MM PVC FORCE MAIN

CONN TO EX LINE (ELM HILL RD)

100 X 50 MM TEE/VALVE ASSM (TVA CONN RD)

Unit of
Measure

EACH

EACH

m3

EACH

EACH

EACH

EACH

EACH

LS

LS

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

Average
Unit Price

$275.
$275.
$285.
$285.
$636.
.35
$452.
.75

$636

$452

$1,875.
$1,875.
$94,360.
$94,360.
.45
.45
$179.
$179.
$75.
$75.
.57
.57
.22
$3.
.54
.54
.36
.36
.53
.53
$29.
$29.
$59.
$59.
.43
$472.
$2,190.
$2,190.
$501.
$501.
$5,040.
$5,040.
$409.
$409.
$1,260.
$1,260.
$17.
$17.
.10
.10
$2,520.
$2,520.
$1,470.

$34
$34

$56
$56
$3

s4
s4
$2,022
$2,022
51,816
$1,816

$472

$44
s44

59
59
42
42
35

75

00
00
00
00

89
89
25
25

22

18
18
16
16

43
24
24
90
90
00
00
50
50
00
00
33
33

00
00
00

Total
Cost

$21,771.
$21,771.
$8,848.
$8,848.
$50,271.
$50,271.
$16,751.
$16,751.
$202,500.
$202,500.
$94,360.
$94,360.
.80
.80
$7,015.
$7,015.
$1,956.
.50
.25
.25
$3,010.
$3,010.
$4,244.
$4,244.
.36
.36
$9,082.
.65
$33,206.
.84
.36
.36
.43
$472.
$2,190.
$2,190.
.50
.50
$20,160.
$20,160.
$1,638.
$1,638.
$3,780.
$3,780.
.10
$2,946.
$47,407.
$47,407.
$2,520.
$2,520.
$1,470.

$2,204
$2,204

$1,956
$1,414
$1,414

$2,022
$2,022

$9,082
$33,206
$51,528

$51,528
$472

$32,623
$32,623

$2,946

61
61
02
02
65
65
75
75
00
00
00
00

71
71
50

70
70
90
90

65

84

43
24
24

00
00
00
00
00
00

10
50
50
00
00
00

173

Total
Quantity

79.
79.
31.
31.
79.
79.
37.
37.
108.
108.

1.

1.
64 .
64 .
39.
39.
26.
26.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item

Number

777M06

777M06

777M06

777M06

777M06

777M06

777M06

777M06

777M06

777M06

777M06

777M06

777M06

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

.54

.55

.56

.57

.58

.59

.60

.61

.62

.63

.64

.65

.66

01

02

03

04

05

06

07

08

09

10

11

12

Average Unit Prices - 2012 Awarded Contracts

Description

CONN TO EX LINE (ELM HILL RD)
CONN TO EX LINE (CITY PARK DR)
AIR/VACUUM VALVE ASSM

600 MM STEEL CASING (OPEN CUT)
400 MM STEEL CASING (OPEN CUT)
600 MM STEEL CASING (BORE AND JACK)
400 MM STEEL CASING (BORE AND JACK)
MISC STONE

MISC CONCRETE

MISC 100 MM BENDS

MISC 100 MM PLUG VALVE AND BOX
#10 TRACER WIRE

RETIRE EX FORCE MAIN SEWER

200MM PVC GRAVITY SEWER 0-2M CUT
200MM PVC GRAVITY SEWER 2-3M CUT
200MM PVC GRAVITY SEWER 3-4M CUT
200MM PVC GRAVITY SEWER 4-5M CUT
300MM PVC GRAVITY SEWER 0-2M CUT
300MM PVC GRAVITY SEWER 2-3M CUT
300MM PVC GRAVITY SEWER 3-4M CUT
300MM PVC GRAVITY SEWER 4-5M CUT
375MM PVC GRAVITY SEWER 0-2M CUT
375MM PVC GRAVITY SEWER 2-3M CUT
375MM PVC GRAVITY SEWER 3-4M CUT

375MM PVC GRAVITY SEWER 4-5M CUT

Unit of

Measure

Ls

LS

EACH

TONN

m3

EACH

EACH

LS

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average
Unit Price

$1,470.
$2,520.
$2,520.
$2,677.
$2,677.
.50
$3,202.
$483.
$483.
$414.
.75
$1,596.
$1,596.
$1,386.
$1,386.
$27.
$27.
$210.
$210.
$420.
$420.
$1,102.
.50
S1.

S1.
$4,200.
$4,200.
.20
$96.
$115.
$115.
$127.
$127.
$143.
.50
.45
.45
.15
$156.
$167.
$167.
$175.
$175.
$174.
$174.
$178.
$178.
.80
.80
.30
$214.

$3,202

$414

$1,102

$96

$143
$136
$136
$156

$182
$182
$214

00
00
00
50
50

50
00
00
75

00
00
00
00
83
83
00
00
00
00
50

05
05
00
00

20
95
95
75
75
50

15
95
95
85
85
90
90
90
90

30

Total
Cost

$1,470.
$2,520.
$2,520.
$2,677.
$2,677.
.50
$16,012.
$55,545 .
$55,545 .
$18,663.
.75
$15,960.
$15,960.
$13,860.
$13,860.
$2,783.
$2,783.
$2,100.
$2,100.
$4,200.
$4,200.
$3,307.
$3,307.
$1,155.
$1,155.
$4,200.
$4,200.
.80
$11,928.
$15,537.
$15,537.
$16,352.
$16,352.
$11,623.
.50
.55
.55

$16,012

$18,663

$11,928

$11,623
$13,508
$13,508

$172,701.
$172,701.
.55
$125,794.
.35
.35

$8,745.

$8,745.
$10,912.
$10,912.

$6,580.

$6,580.
.30
$28,073.

$125,794

$61,723
$61,723

$28,073

00
00
00
50
50

50
00
00
75

00
00
00
00
00
00
00
00
00
00
50
50
00
00
00
00

80
30
30
00
00
50

90
90

55

00
00
90
90
80
80

30

174

Total
Quantity

R R PR

.00
.00
.00
.00
.00
.00
.00
115.
115.
45.
45.
10.
10.
10.
10.
100.
100.
10.
10.
10.
10.
.00
.00
1100.
1100.
.00
.00
124.
124.
134.
134.
128.
128.
81.
81.
99.
99.
1106.
1106.
749.
749.
351.
351.
50.
50.
61.
61.
36.
36.
131.
131.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

32

33

34

35

36

37

38

Average Unit Prices - 2012 Awarded Contracts

Description

450MM PVC GRAVITY SEWER 0-2M CUT
450MM PVC GRAVITY SEWER 2-3M CUT
450MM PVC GRAVITY SEWER 3-4M CUT
450MM PVC GRAVITY SEWER 4-5M CUT
100MM PVC FORCEMAIN

200MM PVC FORCEMAIN

200MM DIP RESTRAINED JOINT FORCEMAIN
250MM PVC FORCEMAIN

250MM DIP RJ FORCEMAIN

300MM DIP RESTRAINED JOINT FORCEMAIN
200MM FORCEMAIN BRIDGE CROSSING
300MM FORCEMAIN BRIDGE CROSSING
1200MM DIA PRECAST CONC MH 0-2M CUT
1200MM DIA PRECAST CONC MH 2-3M CUT
1200MM DIA PRECAST CONC MH 3-4M CUT
1200MM DIA PRECAST CONC MH 4-5M CUT
1200MM DIA PRECAST CONC MH 5-6M CUT
1200MM DIA PRECAST MH OVER EX 2-3M CUT
200MM PLUG VALVE

300MM PLUG VALVE

CONNECT TO EX MH

CONNECT TO EX PUMPSTATION

ROAD AND SHOULDER BACKFILL

CONNECT TO EX 75MM PVC FORCEMAIN

CONNECT TO EX 100MM PVC FORCEMAIN

CONNECT TO EX 200MM PVC FORCEMAIN

Unit of
Measure

LS

Ls

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LS

m3

Ls

LS

LS

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

Average
Unit Price

$215.
$215.
$239.
$239.
$243.
.45
$251.
$251.
$52.
$52.
$91.
$91.
$191.
$191.
.35
.35
$264.
$264.
$291.
$291.
$170,000.
$170,000.
$240,000.
$240,000.
.10
.10
.75
.75

$243

$134
$134

$2,984
$2,984
$3,728
$3,728

$4,548.
.80
$5,517.
$5,517.
$6,315.
$6,315.
$6,101.
$6,101.
$1,831.
$1,831.
$2,855.
$2,855.
$1,019.
$1,019.
$2,399.
$2,399.

$30.

$30.
$2,020.
$2,020.
$1,463.
$1,463.
$2,299.

$4,548

85
85
55
55
45

35
35
00
00
50
50
15
15

90
90
90
90
00
00
00
00

80

30
30
25
25
00
00
50
50
65
65
70
70
70
70
55
55
00
00
00
00
00

Total
Cost

$19,426
$19,426

$15, 364

$20,888
$20,888
$70,846
$70,846

$50,036

$5,494
$5,494

$186,416

.50
.50
$40,483.
$40,483.
$71,330.
$71,330.
$26,391.
$26,391.
$19,136.
$19,136.
$20,587.
$20,587.
$20,835.
$20,835.
$137,440.
$137,440.
$15,364.
.20
$65,677.
$65,677.
$170,000.
$170,000.
$240,000.
$240,000.
.70
.70
.25
.25
$50,036.
.80
$38,621.
$38,621.
$6,315.
$6,315.
$6,101.
$6,101.
.50
.50
$2,855.
$2,855.
$1,019.
$1,019.
$2,399.
$2,399.
.10
$186,416.
$2,020.
$2,020.
$1,463.
$1,463.
$2,299.

95
95
85
85
75
75
00
00
50
50
35
35
05
05
20

50
50
00
00
00
00

80

10
10
25
25
00
00

65
65
70
70
70
70

10
00
00
00
00
00

175

Total
Quantity

90.
90.
169.
169.
293.
293.
105.
105.
368.
368.
225.
225.
109.
109.
1023.
1023.
58.
58.
225.
225.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

777M07 .

778-05.

778-05.

778-05.

778-05.

778-05.

778-05.

778-05.

778-05.

39

40

41

42

43

44

45

46

47

48

49

50

51

52

53

54

55

47

48

49

50

51

52

53

54

Average Unit Prices - 2012 Awarded Contracts

Description

CONNECT TO EX 250MM PVC FORCEMAIN
DUCTILE IRON FITTINGS

BORE&JACK 400MM STL CASING (STANDARD)
BORE&JACK 400MM STL CASING (SOLID ROCK)
BORE&JACK 450MM STL CASING (STANDARD)
BORE&JACK 450MM STL CASING (SOLID ROCK)
OPEN CUT 200MM STL CASING

OPEN CUT 400MM STL CASING

OPEN CUT 450MM STL CASING

25MM COMBINATION VALVE

GRAVITY SEWER SERVICE CONNECTION
GRAVITY SEWER SERVICE CLEANOUT

150MM PVC SERVICE LINE

TRENCH ROCK EXCAVATION

REMOVING AND REPLACING ASPHALT PAVEMENT
REMOVING AND REPLACING CONCRETE PAVEMENT
CLEANUP & TESTING

INSTALL COMMUNICATION ASSY (SC)

INSTALL COMMUNICATION ASSY (CSC)
INSTALL COMMUNICATION ASSY (DE)

INSTALL COMMUNICATION ASSY (DDE)
INSTALL COMMUNICATION ASSY (AMP)
INSTALL COMMUNICATION ASSY (DC)

INSTALL COMMUNICATION ASSY (LX-SPLIT)

INSTALL COMMUNICATION ASSY (SPLIT-3)

Unit of
Measure

Ls

kg

EACH
EACH

EACH

m3
m2

m2

EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

Region

STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

Average

$2,299.
$2,535.
$2,535.
.20
$14.
$803.
$803.
$1,330.
$1,330.
$891.
$891.
$1,365.
$1,365.
.35
.35
.20
$276.
.50
.50
$2,627.
$2,627.
$375.
$375.
$263.
$263.
.75
$96.
$47.
$47.
.10
.10
$217.
$217.
$3.
.75
$105.
$105.
$105.
$105.
$157.
$157.
.75
.75
$630.
$630.
$630.
$630.
$630.
$630.
$630.
$630.

$14

$218
$218
$276

$312

$312

$96

$136
$136

$3

$288
$288

Unit Price

00
35
35

20
00
00
20
20
35
35
80
80

20

30
30
90
90
90
90

75
15
15

00
00
75

00
00
00
00
50
50

00
00
00
00
00
00
00
00

Total
Cost

$2,299.
$2,535.
$2,535.
$17,267.
$17,267.
$16,060.
$16,060.
$26,604.
$26,604.
$63,285.
$63,285.
$96,971.
$96,971.
$3,930.
$3,930.
.80

$28,724

$28,724.
$30,625.
$30,625.
$7,881.
$7,881.
$13,532.
.40
$9,500.
$9,500.
$17,415.
$17,415.
$104,955.
$104,955.
.70
.70
$30,597.
$30,597.
$16,162.
.50
$735.
$735.
$420.
$420.
$315.
$315.
.25
.25
$630.
$630.
$630.
$630.
$630.
$630.
$630.
$630.

$13,532

$98,944

$98,944

$16,162

$866
$866

00
35
35
20
20
00
00
00
00
85
85
80
80
30
30

80
00
00
90
90
40

40
40
00
00
90
90

00
00
50

00
00
00
00
00
00

00
00
00
00
00
00
00
00

176

Total
Quantity

1.
.00
1.
1216.
1216.
20.
20.
20.
20.
71.
71.
71.
71.
18.
18.
104.
104.
98.
98.
.00
.00
36.
36.
36.
36.
180.
180.
2226.
2226.
727.
.00
141.
141.
4310.
4310.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

1

727

~
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00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00

00
00
00
00



Item
Number

778-05.

778-05.

778-05.

778-05.

778-05.

778-05.

778-05.

778-05.

778-05.

778-05.

778-05.

778-05.

778-05.

778-05.

778-05.

778-05.

778-05.

778-05.

778-05.

778-05.

778-05.

778-05.

778-05.

778-05.

778-05.

778-05.

55

56

57

58

59

60

61

62

63

64

65

66

67

68

69

70

71

72

73

74

75

76

77

78

79

80

Descrip
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
REMOVE
INSTALL
INSTALL
INSTALL
INSTALL
INSTALL

INSTALL

tion

COMMUNICATION

COMMUNICATION

COMMUNICATION

COMMUNICATION

COMMUNICATION

COMMUNICATION

COMMUNICATION

Average Unit Prices - 2012 Awarded Contracts

ASSY

ASSY

ASSY

ASSY

ASSY

ASSY

ASSY

COMMUNICATION ASSY

COMMUNICATION ASSY

COMMUNICATION ASSY

COMMUNICATION ASSY

COMMUNICATION ASSY

COMMUNICATION ASSY

COMMUNICATION ASSY

COMMUNICATION ASSY

COMMUNICATION ASSY

COMMUNICATION ASSY

COMMUNICATION ASSY

COMMUNICATION ASSY

COMMUNICATION ASSY

TRUNK CABLE (.

FEEDER CABLE

875)

FIBER OPTIC CABLE

FIBER OPTIC CABLE

FIBER OPTIC CABLE

(TAP)

(FOSS)

(LOOP)

(PBLOCK)

(E1-2)

(F2)

(sve)

(sC)

(csc)

(AMP)

(DC)

(LX-SPLIT)

(SPLIT-3)

(TAP)

(LOOP)

(PBLOCK)

(E1-2)

(E2-2)

(F2)

(sve)

(.625)

(20F)

(28F)

(88F)

1/4IN EHS STEEL STRAND

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

L.F.

Region

1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

STATE

Average
Unit Price

$945.

$945.
$10,500.
$10,500.

$630.

$630.
$3,899.
$3,899.
.50
$262.
$630.
$630.
$525.
$525.
$105.
$105.
$131.
$131.
.75
.75
.75
$183.
.75
$183.
.75
.75
$131.
$131.
$131.
$131.
$630.
$630.
$105.
$105.
$210.
$210.
$157.
$157.
$131.
$131.
$10.
$10.

S7.

s7.
.20
s4.
$5.
$5.
.40
.40
sS4 .

$262

$183
$183
$183
$183

$183
$183

$4

$8
$8

00
00
00
00
00
00
18
18

50
00
00
00
00
00
00
25
25

75

75

25
25
25
25
00
00
00
00
00
00
50
50
25
25
50
50
88
88

20

25
25

20

Total
Cost

$7,560.
$7,560.
$21,000.
$21,000.
$630.
$630.
$3,899.
$3,899.
$2,625.
$2,625.
$6,300.
$6,300.
$6,825.
$6,825.
$1,050.
$1,050.
$525.
$525.
.75
.75
.75
$183.
.75
$183.
.75
.75
$1,181.
$1,181.
$131.
$131.
$630.
$630.
$525.
$525.
$420.
$420.
$630.
$630.
$2,625.
$2,625.
$14,868.
$14,868.
.12
.12

$183
$183
$183

$183

$183
$183

$12,206
$12,206

$5,947.
$5,947.
$7,434.
$7,434.
.40
.40
$8,471.

$11,894
$11,894

00
00
00
00
00
00
18
18
00
00
00
00
00
00
00
00
00
00

75

75

25
25
25
25
00
00
00
00
00
00
00
00
00
00
00
00

20
20
00
00

40

177

Total
Quantity
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.00
.00
.00
.00
.00
.00
.00
.00
10.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
1416.
1416.
1549.
1549.
1416.
1416.
1416.
1l416.
1416.
1416.
2017.

00

00
00
00
00
00
00
00
00
00
00
00



Item
Number

778-05.

778-05.

791-02.

791-06.

793-01.

793-01.

793-01.

793-01.

793-02.

793-03.

793-04.

793-04.

793-07.

793-07.

793-07.

793-09.

793-11.

793-11.

793-11.

793-11.

793-11.

793-11.

793-11.

793-11.

793-12.

81

82

04

03

08

20

40

42

07

01

02

04

02

16

22

01

04

05

08

09

13

14

17

18

01

Average Unit Prices - 2012 Awarded Contracts

Description

REMOVE TRUNK AND FEEDER CABLE
REMOVE FIBEROPTIC CABLE

4IN MDPE GAS MAIN

CONNECT TO 4IN EX. PE MAIN
POLE 35FT CLASS 5 WOOD

POLE 50FT CLASS 2 WOOD
ANCHOR 3/4IN

ANCHOR 1 1/4IN

GUY WIRE 6.6M OR 1/4IN

25 PAIR GROUP AERIAL SPLICE
2 PAIR AERIAL DROP

10 PAIR AERIAL TERMINAL

24 FIBER(MATERIAL ONLY)
12-96 FIBER(INSTALLATION ONLY)
FIBER SPLICE-12 FIBER RIBBON
25 PAIR BURIED CABLE

6IN PEDESTAL

6IN PEDESTAL W/TERMINAL

10IN PEDESTAL

10IN PEDESTAL W/TERMINAL
BURIED RISER GUARD

2 PAIR BURIED DROP

COMPOSITE HANDHOLE 5FTX3FTX3FT

HANDHOLE 30INX58IN

DIG SPLICE PIT 80 C.F.

Unit of
Measure

Ls

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
1
STATE
1
STATE
2
STATE
2
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
1
STATE
4
STATE
4
STATE
4
STATE
1
STATE
1
STATE
1
STATE
1
STATE
4
STATE
1
STATE
1
STATE
1
4
STATE
1
STATE
1

Average
Unit Price

$4

$738

$296
$296

$224
$224
$1,094
$1,094

$3

$3

$424
$424

$2,272

.20
$15,750.
$15,750.
$15,750.
$15,750.
$25.
$25.
$900.
$900.
$738.
.17
$1,329.
$1,329.
.10
.10
$500.
$500.
.70
.70
.10
.10
$3.
.26
$437.
$437.
$2.
3$2.
$3.
$3.
$580.
$580.
$3.
.36
$30.
$30.
.20
.20
$30.
$30.
$360.
$360.
$227.
$227.
$11.
$11.
$2,545.
$2,000.
.60
$3,077.
$3,077.
$1,138.

00
00
00
00
00
00
00
00
17

20
20

59
59

26

85
85
00
00
00
00
00
00
36

92
92

92
92
00
00
85
85
55
55
20
00

58
58
32

Total
Cost

$8,471.
$15,750.
$15,750.
$15,750.
$15,750.
$11,875.
$11,875.
$1,800.
$1,800.
$738.
.17
$2,658.
.40
.10
.10
$1,001.
$1,001.
.70
.70
.60
.60
$570.
$570.
$875.
$875.
$3,230.
$3,230.
$4,845.
$4,845.
$2,320.
$2,320.
$168.
$168.
$92.
.76
.40
.40
$30.
$30.
$360.
$360.
$911.
$911.
$3,003.
$3,003.
$10,180.
$8,000.
$18,180.
$3,077.
$3,077.
$3,414.

$738

$2,658
$296
$296

$224
$224
$6,564
$6,564

$92
$848
$848

40
00
00
00
00
00
00
00
00
17

40

18
18

50
50
70
70
00
00
00
00
00
00
00
00
76

92
92
00
00
40
40
00
00
80
00
80
58
58
96

178

Total
Quantity

2017.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
175.
.00
.00
1615.
1615.
1615.
1615.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
STATE $1,138.32 $3,414.96 3.00
793-12.06 300 PAIR UG CABLE L.F. 4 $16.00 $19,600.00 1225.00
STATE $16.00 $19,600.00 1225.00
793-12.17 UG CABLE (DESCRIPTION) L.F. 1 $3.10 $4,960.00 1600.00
STATE $3.10 $4,960.00 1600.00
793-13.06 25 PAIR GROUP UG SPLICE EACH 4 $80.00 $4,800.00 60.00
STATE $80.00 $4,800.00 60.00
793-13.12 1 DUCT FORMATION @ 36IN DEPTH L.F. 1 $16.68 $20,848.00 1250.00
4 $8.00 $1,000.00 125.00
STATE $15.89 $21,848.00 1375.00
793-13.17 2 DUCT FORMATION @ 36IN DEPTH L.F. 1 $57.21 $45,196.30 790.00
4 $10.00 $8,850.00 885.00
STATE $32.27 $54,046.30 1675.00
793-13.22 3 DUCT FORMATION @ 36IN DEPTH L.F. 1 $75.46 $21,128.80 280.00
STATE $75.46 $21,128.80 280.00
793-14.01 SAND ENCASEMENT PER DUCT L.F. 1 $2.10 $2,625.00 1250.00
STATE $2.10 $2,625.00 1250.00
793-14.02 CONCRETE ENCASEMENT PER DUCT L.F. 1 $3.45 $6,693.00 1940.00
STATE $3.45 $6,693.00 1940.00
793-14.05 MH PRECAST 4-FT W X 8-FT L X 6-FT H EACH 1 $21,788.97 $21,788.97 1.00
STATE $21,788.97 $21,788.97 1.00
793-14.09 BRIDGE CONDUIT HANGER SYSTEM LS 1 $27,492.31 $27,492.31 1.00
STATE $27,492.31 $27,492.31 1.00
793-14.12 1 1/4IN INNERDUCT L.F. 1 $1.16 $3,248.00 2800.00
4 $3.60 $12,798.00 3555.00
STATE $2.52 $16,046.00 6355.00
793-14.17 25 PAIR GROUP UG SPLICE EACH 1 $1,067.85 $12,814.20 12.00
STATE $1,067.85 $12,814.20 12.00
793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE L.F. 4 $37.00 $15,170.00 410.00
STATE $37.00 $15,170.00 410.00
793-98.01 REMOVE AERIAL CABLE AND WIRE L.F. 1 $1.16 $1,943.00 1675.00
4 $2.50 $3,425.00 1370.00
STATE $1.76 $5,368.00 3045.00
793-98.04 REMOVE POLES ALL SIZES EACH 1 $208.17 $3,747.00 18.00
4 $200.00 $400.00 2.00
STATE $207.35 $4,147.00 20.00
801-01 SEEDING (WITH MULCH) UNIT 1 $25.17 $130,320.41 5177.00
2 $27.44 $14,184.30 517.00
3 $24 .41 $63,454.27 2600.00
4 $24.77 $60,570.80 2445.00
STATE $25.01 $268,529.78 10739.00
801-01.02 CROWN VETCH MIXTURE (WITH MULCH) UNIT 1 $38.49 $1,924.35 50.00
3 $27.06 $29,198.56 1079.00
STATE $27.57 $31,122.91 1129.00
801-01.04 SEEDING (WILDFLOWER MIXTURE) UNIT 3 $75.64 $22,540.00 298.00
STATE $75.64 $22,540.00 298.00
801-01.07 TEMPORARY SEEDING (WITH MULCH) UNIT 1 $22.59 $227,841.01 10086.00
2 $20.45 $23,662.00 1157.00
3 $14.54 $335,512.40 23067.66
4 $7.98 $78,752.00 9870.00

STATE $15.07 $665,767.41 44180.66
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity
801-01.13 BONDED FIBER MATRIX HYDROMULCH (WO/SEED) UNIT 3 $39.38 $12,130.00 308.00
STATE $39.38 $12,130.00 308.00
801-01.30 COVER CROP SEED MIX (RIPZN/FLPL) W/MULCH UNIT 1 $20.62 $2,175.41 105.50
3 $34.97 $11,120.00 318.00
STATE $31.39 $13,295.41 423.50
801-01.34 GRASS SEED MIX (RIPZN/FLPL) UNIT 1 $24.72 $1,742.47 70.50
STATE $24.72 $1,742.47 70.50
801-01.35 GRASS SEED MIX (RIPZN/FLPL) W/MULCH UNIT 1 $20.62 $41.24 2.00
3 $31.79 $10,110.00 318.00
4 $88.67 $532.00 6.00
STATE $32.77 $10,683.24 326.00
801-01.36 SPECIAL WETLAND SEED MIXTURE UNIT 3 $53.42 $12,500.00 234.00
STATE $53.42 $12,500.00 234.00
801-01.65 TEMPORARY MULCH UNIT 1 $50.00 $1,300.00 26.00
2 $40.00 $80.00 2.00
3 $110.00 $220.00 2.00
STATE $53.33 $1,600.00 30.00
801-02 SEEDING (WITHOUT MULCH) UNIT 1 $14.62 $34,716.30 2375.00
2 $9.39 $21,138.00 2251.00
3 $12.80 $30,424.06 2376.70
4 $13.31 $3,182.00 239.00
STATE $12.35 $89,460.36 7241.70
801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH) UNIT 1 $14.58 $218.70 15.00
2 $15.67 $12,036.00 768.00
3 $19.01 $28,653.90 1507.00
STATE $17.86 $40,908.60 2290.00
801-02.08 TEMPORARY SEEDING (WITHOUT MULCH) UNIT 1 $6.73 $807.60 120.00
2 $171.00 $513.00 3.00
3 $24.67 $13,073.60 530.00
4 $10.00 $2,370.00 237.00
STATE $18.84 $16,764.20 890.00
801-02.15 FERTILIZER TON 1 $350.00 $805.00 2.30
3 $661.00 $661.00 1.00
STATE $444 .24 $1,466.00 3.30
801-03 WATER (SEEDING & SODDING) M.G. 1 $17.20 $63,689.56 3702.00
2 $5.63 $3,726.00 662.40
3 $11.33 $59,583.18 5261.06
4 $4.49 $36,549.75 8140.85
STATE $9.21 $163,548.49 17766.31
801-07 SEED (SUPPLEMENTAL APPLICATION) LB. 1 $19.88 $17,474.52 879.00
2 $1.00 $35.00 35.00
3 $5.47 $1,405.48 257.00
4 $5.00 $1,210.00 242.00
STATE $14.24 $20,125.00 1413.00
801-07.01 CROWN VETCH SEED (SUPPLEMENTAL APPL) LB. 3 $5.00 $1,215.00 243.00
STATE $5.00 $1,215.00 243.00
801-08 FERTILIZER (SUPPLEMENTAL APPLICATION) TON 1 $517.72 $3,624.04 7.00
2 $800.00 $800.00 1.00
3 $610.34 $3,051.70 5.00
4 $650.00 $1,300.00 2.00

STATE $585.05 $8,775.74 15.00



Item
Number

801MO1

801MO1.

801MO1.

801M0O2

801MO2.

801MO2.

801MO0O3

801MO7

801MO7.

801M08

802-01.

802-01.

802-01.

802-01.

802-01.

802-01.

802-01.

802-01.

802-01.

802-01.

802-01.

802-01.

02

07

01

08

01

01

02

03

04

05

06

09

10

11

12

13

14

Average Unit Prices - 2012 Awarded Contracts

Description

SEEDING (WITH MULCH)

CROWN VETCH MIXTURE (WITH MULCH)
TEMPORARY SEEDING (WITH MULCH)

SEEDING (WITHOUT MULCH)

CROWN VETCH MIXTURE (WITHOUT MULCH)
TEMPORARY SEEDING (WITHOUT MULCH)

WATER (SEEDING & SODDING)

SEED (SUPPLEMENTAL APPLICATION)

CROWN VETCH SEED (SUPPLEMENTAL APPL)
FERTILIZER (SUPPLEMENTAL APPLICATION)
TREES (QUERCUS PALUSTRIS) (1.5-2"CAL. B&B)
TR (LIRIODENDRON TULIPI) (1.5-2"CAL. B&B)
TREES (CERCIS CARADERSIS) (1.5-2"CAL. B&B)

TREES (ACER RUBRUM) (1.5 - 2" CAL. B&B)

TREES (BETULA NEGRA) (1.5" - 2" CAL. B&B)
TREES (ACER SACCHARUM) (1.5- 2" CAL. B&B)
TREES (QUERCUS PHELLOS) (1.5-2"CAL. B&B)

TREES

TREES

TREES

TREES

TREES

Unit of
Measure

UNIT
UNIT
UNIT
m3

kg

kg

TONN
EACH
EACH
EACH

EACH

EACH
EACH
EACH

EACH

EACH

EACH

EACH

EACH

Region

$21.
$21.
$20.
$20.
$16.
.59
$14.
.16
$15.
$15.
.40
$12.
$0.
$0.
s1.
s1.
$3.
.15
$294 .
$294 .
$65.
$65.
$65.
$65.
$65.
$65.
$65.
$110.
S71.
$65.
$65.
$110.
$110.
$110.
$110.
$59.
$70.
$110.
$69.
$59.
$70.
$110.
$70.
$59.
$70.
$61.
$59.
$70.
$61.
$70.
$70.

$16

$14

$12

$3

Average
Unit Price

05
05
48
48
59

16

71
71

40
31
31
80
80
15

09
09
00
00
00
00
00
00
00
00
70
00
00
00
00
00
00
00
00
00
86
00
00
00
12
00
00
20
00
00
15
00
00

Total
Cost

$77,827.
$77,827.
$6,901.
$6,901.
$115,371.
$115,371.
$56,670.
$56,670.
$14,329.
$14,329.
$52,080.
$52,080.
$2,985.
$2,985.
$485.
$485.
$381.
$381.
$3,235.
$3,235.
$2,600.
$2,600.
$2,600.
$2,600.
$2,600.
$2,600.
$2,600.
$770.
$3,370.
$2,600.
$2,600.
$770.
$770.
$770.
$770.
$1,534.
$700.
$770.
$3,004.
$1,475.
$630.
$770.
$2,875.
$2,124.
$630.
$2,754.
$2,183.
$630.
$2,813.
$630.
$630.

03
03
76
76
90
90
00
00
50
50
00
00
28
28
60
60
15
15
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

181

Total
Quantity

3698
3698
337
337
6955
6955
4003
4003
912
912
4200
4200
9762
9762
270
270
121
121
11

11.
40.
40.
40.
40.
40.
40.
40.
7.
47.
40.
40.
7.
7.
7.
7.
26.
10.
7.
43.
25.
9.
7.
41.
36.
9.
45.
37.
9.
46.
9.
9.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



Item
Number

802-02.

802-02.

802-02.

802-02.

802-02.

802-02

802-02

802-02

802-02

802-05.

802-11.

802-11.

802-11.

802-11.

802-11.

802-11.

802-11.

802-11.

802-11.

802-11.

01

02

03

04

05

.30

.31

.32

.33

01

01

02

04

06

07

11

16

17

18

19

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
SEEDLINGS EACH 2 $15.00
4 $7.50

STATE $10.31

SEEDLINGS EACH 2 $15.00
4 $7.50

STATE $13.85

SEEDLINGS EACH 4 $7.50
STATE $7.50

SEEDLINGS EACH 4 $7.50
STATE $7.50

SEEDLINGS EACH 4 $7.50
STATE $7.50

CUTTINGS: SALIX NIGRA (18IN-24IN LENGTH) EACH 3 $3.38
4 $14.09

STATE $4.63

CUTTINGS: SALIX SERICEA (18IN-24IN) EACH 1 $1.79
3 $3.00

STATE $2.23

CUTTINGS: CORNUS AMOMUM (18IN-24IN) EACH 1 $11.96
3 $3.37

STATE $9.42

CUTTNGS: SAMBUCUS CANADENSIS (18IN-24IN) EACH 1 $1.79
3 $3.37

STATE $2.26

TEMPORARY TREE PROTECTION EACH 1 $54 .46
STATE $54 .46

ACER NEGUNDO (BOX ELDER 2-5FT) EACH 2 $10.00
STATE $10.00

ACER RUBRUM (RED MAPLE 2-5FT) EACH 1 $12.60
3 $20.00

STATE $14.20

ACER SACCHARUM (SUGAR MAPLE 2-5FT) EACH 3 $25.99
STATE $25.99

ASIMINA TRILOBA (PAWPAW 2-5FT) EACH 1 $12.60
STATE $12.60

BETULA NIGRA (RIVER BIRCH 2-5FT) EACH 4 $35.00
STATE $35.00

CERCIS CANADENSIS (REDBUD 2-5FT) EACH 1 $12.60
STATE $12.60

FRAXINUS PENNSYLVANICA (GRN ASH 2-5FT) EACH 2 $26.00
3 $20.00

STATE $23.82

JUGLANS NIGRA (BLACK WALNUT 2-5FT) EACH 1 $12.60
2 $31.00

3 $20.00

STATE $19.71

LIQUIDAMBER STYRACIFLUA (SWTGM 2-5FT) EACH 3 $20.00
4 $37.61

STATE $30.66

LIRIODENDRON TULIPIFERA (PPLR 2-5FT) EACH 1 $12.60

2 $23.00

Total
Cost

$90.
$75.
$165.
$825.
$75.
$900.
$75.
$75.
$75.
$75.
$75.
$75.
$2,826.
$1,550.
$4,376.
$1,460.
$1,389.
$2,849.
$23,680.
.88

$2,796

$26,477.
$3,544.
.88
$6,341.
$108.
$108.
$70.
$70.
$1,650.
$720.
$2,370.
$363.
.86
$894.
.60
$385.
$385.
$541.
$541.
$182.
$80.
$262.
.60
$186.
$720.
$1,044.
$300.
$865.
$1,165.
$1,587.
$161.

$2,796

$363

$894

$138

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
64
00
64
80

68
20

08
92
92
00
00
60
00
60
86

60

00
00
80
80
00
00
00

00
00
60
00
00
00
60
00

182

Total
Quantity

6.
10.
16.
55.
10.
65.
10.
10.
10.
10.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
167.

14.

14.

71.

71.
.00
11.
43.
43.
.00
.00
11.
11.
.00

36.

53.

15.

23.

38.
126.
.00

11

00
00
00
00
00
00
00
00
00
00

00
00
00
00
00

00
00
00

00
00

00
00
00
00
00
00



Item
Number

802-11.

802-11.

802-11.

802-11.

802-11.

802-11.

802-11.

802-11.

802-11.

802-11.

802-11.

802-11.

802-11.

802-12.

802-12.

802-12.

802-12.

802-12

802-12

802-12

802-12

802-12

24

26

27

28

29

31

35

37

39

43

44

45

60

01

02

04

07

.11

.12

.14

.15

.17

Average Unit Prices - 2012 Awarded Contracts

Description

PINUS STROBUS (WHITE PINE 2-5FT)

PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT)

POPULUS DELTOIDES (COTTONWOOD 2-5FT)
PRUNUS SEROTINA (BLACK CHERRY 2-5FT)
QUERCUS ALBA (WHITE OAK 2-5FT)

QUERCUS FALCATA (SOUTHERN RED OAK 2-5FT)
QUERCUS NIGRA (WATER OAK 2-5FT)

QUERCUS PALUSTRIS (PIN OAK 2-5FT)

QUERCUS RUBRA (NORTHERN RED OAK 2-5FT)
TSUGA CANADENSIS (HEMLOCK 2-5FT)

ULMUS AMERICANA (AMERICAN ELM 2-5FT)

CARPINUS CAROLINIANA (AMRCN HRNBM 2-5FT)
KALMIA LATIFOLIA (MNTN LREL 2-5 FT C.G.)
ACER NEGUNDO (BOX ELDER SEEDLNG)

ACER RUBRUM (RED MAPLE SEEDLNG)

ACER SACCHARUM (SUGAR MAPLE SEEDLNG)
BETULA NIGRA (RIVER BIRCH SEEDLNG)

CERCIS CANADENSIS (REDBUD SEEDLNG)

CORNUS FLORIDA (FLWRNG DGWD SEEDLNG)

DIOSPYROS VIRGINIANA (PERSIMON SEEDLNG)
FAGUS GRANDIFOLIA (BEECH SEEDLNG)

JUGLANS NIGRA (BLACK WALNUT SEEDLNG)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Region

STATE
1
STATE

Average
Unit Price

$13
$12
$12
$12

$12
$12
$12

$12

$12
$12

$6
$12
$12

.15
.60
.60
.60
$20.
$37.
$16.
$40.
$40.
$25.
$25.
$12.
.60
.60
.60
$40.
$40.
$20.
$35.
$30.
$20.
$20.
.60
$12.
$31.
$25.
$29.
$25.
$25.
.60
.60
$7.
s7.
$5.
S7.
.67
.48
.48
S$5.
$5.
$5.
$5.
$5.
$5.
$5.
$5.
$5.
$5.
$5.
$5.
$5.

00
61
56
00
00
99
99
60

00
00
00
00
88
00
00

60
00
99
62
00
00

50
50
00
50

00
00
00
00
00
00
00
00
00
00
00
00
00

Total
Cost

$1,748
$176
$176

$1,575.
$60.
$865.
$2,500.
$520.
$520.
$363.
.86
$856.
.80
.60
$768.
$520.
$520.
$720.
$3,325.
$4,045.
$720.
$720.
$491.
$491.
$1,147.
.86
$1,510.
$150.
$150.
.80
.80
$360.
$360.
$120.
$360.
$480.
.16
.16
$305.
$305.
$305.
$830.
$1,135.
$50.
$830.
$880.
$1,660.
$1,660.
$830.
$830.
$1,610.

$363

$856
$768

$363

$478
$478

$212
$212

.60
.40
.40

00
00
00
00
00
00
86

80

60
00
00
00
00
00
00
00
40
40
00

86
00
00

00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00

183

Total
Quantity

133
14
14

125

23
151

13.
13.
14.
14.
68.
68.
61.
61.
13.
13.
36.
95.
131.
36.
36.
39.
39.
37.
14.
51.

38.
38.
48.
48.
24.
48.
72.
17.
17.
61.
61.
61.

166
227

10
166
176
332
332
166
166
322

.00
.00
.00
.00
.00
.00
.00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
.00
.00
00
00
00
00
00
00
00
00
00
00
00
00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00



Item
Number

802-12

802-12

802-12

802-12

802-12

802-12

802-12

802-12

802-12

802-12

802-12

802-12

802-12

802-12

802-12

802-12

802-13.

802-13.

802-13.

802-13.

802-13.

802-13.

802-13.

802-13

.18

.19

.26

.27

.28

.29

.30

.32

.33

.35

.37

.38

.39

.40

.44

.45

01

03

04

05

06

07

09

.10

Average Unit Prices - 2012 Awarded Contracts

Unit of Average

Description Measure Region Unit Price
STATE $5.00

LIQUIDAMBER STYRACIFLUA (SWTGM SEEDLNG) EACH 3 $5.00
4 $7.50

STATE $5.32

LIRIODENDRON TULIPIFERA (PPLR SEEDLNG) EACH 3 $5.00
STATE $5.00

PLATANUS OCCIDENTALIS (SCMRE SEEDLNG) EACH 3 $5.00
4 $7.50

STATE $5.28

POPULUS DELTOIDES (COTTONWOOD SEEDLNG) EACH 2 $5.00
STATE $5.00

PRUNUS SEROTINA (BLACK CHERRY SEEDLNG) EACH 2 $5.00
3 $12.48

STATE $7.83

QUERCUS ALBA (WHITE OAK SEEDLNG) EACH 3 $5.00
STATE $5.00

QUERCUS BICOLOR (SWMP WHTE OAK SEEDLNG) EACH 2 $5.00
STATE $5.00

QUERCUS LYRATA (OVERCUP OAK SEEDLNG) EACH 4 $7.50
STATE $7.50

QUERCUS MICHAUXII (SW CHST OAK SEEDLNG) EACH 3 $5.00
STATE $5.00

QUERCUS NIGRA (WATER OAK SEEDLNG) EACH 2 $5.00
STATE $5.00

QUERCUS PALUSTRIS (PIN OAK SEEDLNG) EACH 3 $5.00
STATE $5.00

QUERCUS PHELLOS (WILLOW OAK SEEDLNG) EACH 2 $5.00
STATE $5.00

QUERCUS RUBRA (NORTHERN RED OAK SEEDLNG) EACH 3 $5.00
STATE $5.00

SALIX NIGRA (BLACK WILLOW SEEDLNG) EACH 2 $5.00
STATE $5.00

ULMUS AMERICANA (AMERICAN ELM SEEDLNG) EACH 3 $12.48
STATE $12.48

CARPINUS CAROLINIANA (AMRCN HRNBM SDLNG) EACH 3 $5.00
STATE $5.00

ALNUS SERRULATA (HAZEL ALDER 2-5FT) EACH 1 $12.60
STATE $12.60

CEPHALANTHUS OCCIDENTALIS (BTNBSH 2-5FT) EACH 1 $12.60
STATE $12.60

CORNUS AMOMUM (SLKY DGWD 2-5FT) EACH 3 $20.00
STATE $20.00

HAMAMELIS VIRGINIANA (WTCH HZL 2-5FT) EACH 1 $12.60
STATE $12.60

HYDRANGEA QUERCIFOLIA (OKLF HDRNG 2-5FT) EACH 1 $12.60
STATE $12.60

ILEX OPACA (AMERICAN HOLLY 2-5FT) EACH 1 $12.60
STATE $12.60

LINDERA BENZOIN (SPICEBUSH 2-5FT) EACH 1 $12.60
STATE $12.60

SAMBUCUS CANADENSIS (ELDERBERRY 2-5FT) EACH 1 $12.60

Total
Cost

$1,610.
$1,610.
$360.
$1,970.
$2,440.
$2,440.
$1,915.
$360.
$2,275.
$135.
$135.
$140.
.16
.16
$1,660.
$1,660.
$145.
$145.
$360.
$360.
$305.
$305.
$145.
$145.
$2,215.
$2,215.
$145.
$145.
$3,570.
$3,570.
$180.
$180.
.16
$212.
$1,090.
$1,090.
.60
.60
$894.
.60
$60.
$60.
$630.
$630.
$630.
$630.
$680.
$680.
.60
.60
$567.

$212
$352

$212

$2,154
$2,154

$894

$894
$894

00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

16
00
00

60

00
00
00
00
00
00
40
40

00

184

Total
Quantity

322.
322.
48.
370.
488.
488.
383.
48.
431.
27.
27.
28.
17.
45.
332.
332.
29.
29.
48.
48.
61.
61.
29.
29.
443.
443.
29.
29.
714 .
714 .
36.
36.
17.
17.
218.
218.
171.
171.
71.
71.
.00
.00
50.
50.
50.
50.
54.
54.
71.
71.
45.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00



Item

Number

802-13

802-13

802-13

802MO1.

802MO1.

802MO1.

802MO1.

802MO1.

802M11.

802M11.

802M11.

802M11.

802M11.

802M11.

802M11.

802M11.

802M13.

802M13.

802M13.

802M13.

802M13

803-01

803M01

.51

.54

.59

10

11

12

13

14

01

02

11

16

17

18

21

26

01

03

04

09

.10

Average Unit Prices - 2012 Awarded Contracts

Description

ALNUS SERRULATA (HAZEL ALDER SDLNG)
CORNUS AMOMUM (SLKY DGWD SDLNG)

LINDERA BENZOIN (SPICEBUSH SDLNG)

TREES

TREES

TREES

TREES

TREES

ACER NEGUNDO (BOX ELDER 2-5FT)

ACER RUBRUM (RED MAPLE 2-5FT)

CERCIS CANADENSIS (REDBUD 2-5FT)
FRAXINUS PENNSYLVANICA (GRN ASH 2-5FT)
JUGLANS NIGRA (BLACK WALNUT 2-5FT)
LIQUIDAMBER STYRACIFLUA (SWTGM 2-5FT)
NYSSA SYLVATICA (BLACKGUM 2-5FT)
PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT)
ALNUS SERRULATA (HAZEL ALDER 2-5FT)
CEPHALANTHUS OCCIDENTALIS (BTNBSH 2-5FT)
CORNUS AMOMUM (SLKY DGWD 2-5FT)
LINDERA BENZOIN (SPICEBUSH 2-5FT)
SAMBUCUS CANADENSIS (ELDERBERRY 2-5FT)

SODDING (NEW SOD)

SODDING (NEW SOD)

Unit of
Measure

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

m2

Region

STATE
1
STATE
3
STATE

Average
Unit Price

$12
$12
$12

$12

$46
$46

$46
$46

$46

$46

$3
$2

$2
$2

.60
.60
.60
$5.
S5.
.60

$5.

$5.
$52.
$52.
$52.
$52.
$52.
$52.
$52.
$52.
$52.
$52.
.35
.35
$47.
$47.
$55.
$55.
.35
.35
$55.
$55.
$46.
.82
$55.
$55.
.35
$46.
$16.
$16.
$16.
$16.
$16.
$16.
$16.
$16.
$16.
$16.
.58
$2.
.22
s1.
.10
.64
$2.

00
00

00
43
00
00
00
00
00
00
00
00
00
00

05
05
00
00

00
00
82

00
00

35
00
00
00
00
00
00
00
00
00
00

33

89

64

Total
Cost

$567.
$239.
$239.
$1,910.
$1,910.
$252.
$1,660.
$1,912.
$1,144.
$1,144.
$1,092.
$1,092.
$1,092.
$1,092.
$1,092.
$1,092.
$1,092.
$1,092.
$648.
$648.
$1,740.
$1,740.
$165.
$165.
$695.
$695.
$110.
$110.
$1,732.
.25
$110.
$110.
$1,529.
$1,529.
$1,584.
$1,584.
$1,584.
$1,584.
$1,584.
$1,584.
$1,584.
$1,584.
$1,584.
$1,584.
.51
$183,946.
.69
.25
$2,707,869.
$239,305.
$239,305.

$1,732

$199,492

$956,683
$1,367,746

00
40
40
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
90
90
90
90
00
00
25
25
00
00
25

00
00
55
55
00
00
00
00
00
00
00
00
00
00

65

10

37
37

185

Total
Quantity

45
19
19
382
382
20
332
352

22.
22.
21.
21.
21.
21.
21.
21.
21.
21.
14.
14.
37.
37.

3.

3.
15.
15.

2.

2.
37.
37.

2

2.
33.
33.
99.
99.
99.
99.
99.
99.
99.
99.
99.
99.

55772
78819
431612
725306
1291509
90770
90770

.00
.00
.00
.00
.00
.00
.00
.00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
.00
00
00
00
00
00
00
00
00
00
00
00
00
00
.00
.00
.00
.55
.55
.00
.00



Item
Number

805-01.

805-01.

805-01.

805-01.

805-05.

805-12.

805-12.

805-12.

805-12.

805M12.

805M13.

806-01

806-02.

806-02

806-03.

806M02.

900-02.

908-21.

01

02

03

66

02

01

02

03

08

02

03

03

.13

01

03

01

01

Average Unit Prices - 2012 Awarded Contracts

Description
TURF REINFORCEMENT MAT (CLASS I)

TURF REINFORCEMENT MAT (CLASS II)

TURF REINFORCEMENT MAT (CLASS III)
FILTER SOCK
SOIL NAIL STABILIZATION

EROSION CONTROL BLANKET (TYPE I)

EROSION CONTROL BLANKET (TYPE II)

EROSION CONTROL BLANKET (TYPE III)

700 GRAM COIR FIBER EROSION BLANKET

EROSION CONTROL BLANKET (TYPE II)
FLEXIBLE CHANNEL LINER (CLASS III)

MOWING

PROJECT MOWING

SWATH MOWING

TREE CUTTING

PROJECT MOWING

PERFORMANCE BASED MAINT (DESCRIPTION)

BEARINGS

Unit of
Measure

S.Y.

S.Y.

m2

m2

ACRE

CYCL

ACRE

Ls

CYCL

MNTH

EACH

Region

Average
Unit Price

$3
$3
$3

$3

$4

$2

$2

$2
$4
$3

$34
$34

.37
.37
.51
$5.
S$3.
.52
$3.
$3.
.60
s4.
$30.
$30.
.82
s1.
s1.
s1.
$0.
$0.
$0.
s0.
$0.
$3.
s1.
$0.
.31
s1.
.77
.27
.54
$0.

$0.

$5.

$5.
$40.
$39.
$35.
$21.
$33.
$2,263.
$4,111.
$3,055.
.73
.73
$10,500.
$10,500.
$515.
$515.
$242,027.
$242,027.
$5,899.
$4,325.

50
50

90
90

60
00
00

00
20
64
91
88
94
78
88
00
40
92

01

96
96
50
50
95
25
60
72
03
28
11
21

00
00
56
56
00
00
00
00

Total
Cost

$107,809.
$107,809.
.25
$1,034.
$66,913.
$72,071.
$2,878.
.20
$3,312.
$3,312.
$72,000.
$72,000.
$7,200.
$1,178.
$6,085.
.21

$4,124

$2,878

$14,463

$376,174.
.23
$249,745.
$189,367.
.86
$162.
$2,170.
$41,328.
$6,740.
$50,400.
$15,651.
$25,600.
$41,251.
$343,337.
$343,337.
.50
.50
$2,284,567.
.80
$2,777,965.
$1,929,963.
.10
.74
$74,000.
.74
$111,000.
$111,000.
$10,500.
$10,500.
$13,920.
$13,920.
$14,521,620.
$14,521,620.
$47,192.
$17,300.

$236,666

$1,051,953

$1,402
$1,402

$2,293,968
$9,286,466
$54,318

$128,318

67
67

00
00
25
20

00
00
00
00
01
00
20

68

20
75

00
00
70
00
70
50
00
50
46
46

95

45
90

00

00
00
00
00
00
00
00
00
00
00

186

Total
Quantity

31991.00
31991.00
1175.00
188.00
19118.00
20481.00
738.00
738.00
720.00
720.00
2400.00
2400.00
2553.00
1178.00
5071.00
8802.00
412670.00
267837.00
264451.00
244265.00
1189223.00
54.00
1550.00
45145.00
2920.00
49669.00
5646.00
6000.00
11646.00
357890.00
357890.00
255.00
255.00
55786.00
58442.00
78043.00
88861.00
281132.00
24.00
18.00
42.00
3196.00
3196.00
1.00

1.00
27.00
27.00
60.00
60.00
8.00

4.00



Item
Number

908-21.

908-21.

908-21.

908M21.

908M21.

908M21.

908M21.

908M21.

920-10

920-10.

920-10.

920-10.

920-10.

920-11

920-11.

920-11.

920-11.

920-11.

920-12

920-12.

920-12.

920-13.

920-14.

920-15.

02

03

04

01

02

03

04

05

02

03

04

06

03

04

05

06

01

04

04

04

04

Average Unit Prices - 2012 Awarded Contracts

Unit of

Description Measure
BEARINGS EACH
BEARINGS EACH
BEARINGS EACH
BEARINGS EACH
BEARINGS EACH
BEARINGS EACH
BEARINGS EACH
BEARINGS EACH
(DESCRIPTION) L.F.
(DESCRIPTION) S.Y.
(DESCRIPTION) C.Y.
(DESCRIPTION) EACH
(DESCRIPTION) LB.
(DESCRIPTION) L.F.
(DESCRIPTION) c.Y.
(DESCRIPTION) EACH
(DESCRIPTION) LS
(DESCRIPTION) LB.
(DESCRIPTION) L.F.
(DESCRIPTION) S.F.
(DESCRIPTION) EACH
(DESCRIPTION) EACH
(DESCRIPTION) EACH
(DESCRIPTION) EACH

Region

STATE

Average
Unit Price

$5,374

$9,318
$9,318
$7,426
$7,426

.33
$5,663.
$5,020.
$5,341.
$4,661.
$9,000.
$5,384.
$8,175.
$8,175.
$9,367.
$9,367.
$8,680.
$8,680.

$11,711.

$11,711.

.74

.74

.16

.16

$34.
$34.
$30.
$30.
$1,500.
$1,500.
$3,375.
$3,375.
s7.

s7.
$28.
$28.
$500.
$500.
$5,500.
$5,500.
$111,900.
$111,900.
S7.

S7.
$48.
$48.
$50.
$50.
$40.
$40.
$101.
$101.
$10.
$10.
$2,500.
$2,500.

07
00
53
96
00
97
55
55
08
08
98
98
08
08

00
00
00
00
00
00
00
00
50
50
00
00
00
00
00
00
00
00
52
52
00
00
00
00
13
13
67
67
00
00
00
00

Total
Cost

$64,492.
.52
$40,160.
.52
$93,239.
$36,000.
$129,239.
.20
.20
$121,772.
$121,772.
$147,576.
.65
.10
.10
$74,549.
$74,549.
.56
.56
$680.
$680.
$40,740.
$40,740.
$597,000.
$597,000.
$3,375.
$3,375.
$39,810.
$39,810.
$840.
$840.
$6,000.
$6,000.
$5,500.
$5,500.
$111,900.
$111,900.
$182,411.
$182,411.
$1,152.
$1,152.
$5,600.
$5,600.
$897,805.
$897,805.
$209,845.
$209,845.
$4,140.
$4,140.
$180,000.
$180,000.

$45,304

$85,464

$32,702
$32,702

$147,576
$152,244
$152,244

$118,818
$118,818

00

00

20
00
20

10
10
65

92
92

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
25
25
00
00
00
00
00
00
00
00
00
00
00
00

187

Total
Quantity

12.00
8.00
8.00
16.00
20.00
4.00
24.00
4.00
4.00
13.00
13.00
17.00
17.00
13.00
13.00
8.00
8.00
16.00
16.00
20.00
20.00
1358.00
1358.00
398.00
398.00
1.00
1.00
5308.00
5308.00
30.00
30.00
12.00
12.00
1.00
1.00
1.00
1.00
24270.00
24270.00
24.00
24.00
112.00
112.00
22372.00
22372.00
2064.00
2064.00
414.00
414.00
72.00

72.00



Item
Number

920-16

920-17

920-18

920-18.

920-19.

920-20.

920-20.

920-20.

920-20.

920-20.

920-20.

920-20.

920-20.

920-20.

920-20.

920-20.

920-20.

920-20.

920-20.

920-20.

920-20.

920-20.

920-20.

920-20.

920-22.

925-50.

06

04

04

12

13

20

21

24

28

29

32

36

37

44

52

56

60

68

76

84

92

05

04

Average Unit Prices - 2012 Awarded Contracts

Unit of
Description Measure
(DESCRIPTION) L.F
(DESCRIPTION) L.F
(DESCRIPTION) L.F.
(DESCRIPTION) LB.
(DESCRIPTION) EACH
(DESCRIPTION) EACH
(DESCRIPTION) EACH
(DESCRIPTION) LS
(DESCRIPTION) EACH
(DESCRIPTION) LS
(DESCRIPTION) L.F
(DESCRIPTION) EACH
(DESCRIPTION) LS
(DESCRIPTION) L.F
(DESCRIPTION) EACH
(DESCRIPTION) LS
(DESCRIPTION) EACH
(DESCRIPTION) EACH
(DESCRIPTION) L.F
(DESCRIPTION) EACH
(DESCRIPTION) EACH
(DESCRIPTION) EACH
(DESCRIPTION) EACH
(DESCRIPTION) EACH
Access Road & Staging Areas LS
DEWATERING LS

Region
4
STATE
4
STATE
4
STATE
4
STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE
STATE

STATE

STATE

Average
Unit Price

$16.00
$16.00
$13.00
$13.00
$35.00
$35.00
$7.50

$7.50
$15,000.00
$15,000.00
$12,000.00
$12,000.00
$1,000.00
$1,000.00
$304,000.00
$304,000.00
$120.00
$120.00
$2,000,000.00
$2,000,000.00
$41.42
$41.42
$1,200.00
$1,200.00
$300,000.00
$300,000.00
$200.00
$200.00
$1,900.00
$1,900.00
$7,500.00
$7,500.00
$50,000.00
$50,000.00
$50,000.00
$50,000.00
$200.00
$200.00
$50,000.00
$50,000.00
$4,000.00
$4,000.00
$6,000.00
$6,000.00
$21,500.00
$21,500.00
$3,000.00
$3,000.00
$66,000.00
$66,000.00
$25,000.00

Total
Cost

$485,608.
$485,608.
$105,430.
$105,430.
$229,040.
$229,040.
$22,612.
.50
$90,000.
$90,000.
$36,000.
$36,000.
$2,000.
$2,000.
$304,000.
$304,000.
$23,040.
$23,040.
$2,000,000.
$2,000,000.
.80
$1,327,096.
$883,200.
$883,200.
$300,000.
$300,000.
$14,000.
$14,000.
$1,900.
$1,900.
$7,500.
$7,500.
$50,000.
$50,000.
$50,000.
$50,000.
$13,000.
$13,000.
$300,000.
$300,000.
$128,000.
$128,000.
$12,000.
$12,000.
$43,000.
$43,000.
$150,000.
$150,000.
$66,000.
$66,000.
$25,000.

$22,612

$1,327,096

00
00
00
00
00
00
50

00
00
00
00
00
00
00
00
00
00
00
00

80
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

188

Total
Quantity

30350.
30350.
8110.
8110.
6544 .
6544 .
3015.
3015.

6.
6.00
3.00
3.00
2.
2
1
1

1

[N
P oork

U R RRRRERR

[ NNe)
(o))

w
N o

50
50
00
00
00
00
00
00
00

00

.00
.00
.00
192.
192.
.00
1.
32040.
32040.
736.
736.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
32.
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00

00
00
00
00
00

00
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Item Unit of Average Total Total
Number Description Measure Region Unit Price Cost Quantity

STATE $25,000.00 $25,000.00 1.00



